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No.  ACD/HMB/20/WC/2110/OTE-5997                                                                          Dt 17.02.2020  

OPEN TENDER ENQUIRY  
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE 

QUALIFICATION CRITERIA as mentioned below) for the Engagement of Contractor/Agency for 

STRUCTURAL FABRICATION JOB in HMBP, by the undersigned on the behalf of Heavy Engineering 

Corporation Limited as per the tender document. Following points relevant to the tender may please 

be noted and complied with. 

Sl.No. Work Description     Weight (in MT) 

1. Scope of work shall be:-   STRUCTURAL FABRICATION  
(Detailed scope of work as per Annexure-1) 

 

   
  3740 MT 

 
 

Schedule of Tender receipt  :  by 02/03/2020, upto 1:00 PM 

Opening of tender :  on 02/03/2020 at 3:00 PM 

Tender Fee (Non-refundable) :  Rs 10000/- in the form of DD in favor of Heavy Engineering     

                                                                   Corporation  Ltd, payable at SBI, Hatia, Ranchi  

EMD : Rs. 9,50,000/- in the form of D.D./BG in favor of Heavy    

                                                                  Engineering Corporation  Ltd, payable at SBI, Hatia, Ranchi  
 

Note - Exemption of Tender Fee & EMD shall be applicable on submission of valid SSI/NSIC/MSME 

certificate and as per Govt rules. 

 
SUBMISSION OF OFFER 
The complete tender is to be submitted in a separate sealed envelope super scribing the tender no., 

before the scheduled date of submission of tender in the tender box at the office of ACD/ HMBP, 

Room no. 28, HMBP ADM Building, HEC Ltd, Ranchi 4. If the tender is bulky & voluminous the 

tenders are to be submitted at office of MM/HMBP. 

The offer has to be given in two part bids. Part-1 of the offer will contain the technical and 

commercial aspects as asked for in part-I (Annex 1,2,3,4,6,7) of the enquiry. This completed schedule 

along with EMD & Tender Fee will form Part-I of the offer. This Part-I should be kept in one envelope 

(Envelop 1) and super scribed name of enquiry and “Techno-Commercial Bid (Part-I)” over the 

envelope. Part-II of the offer will contain Price Bid (Annex 5) which is to be given in the format as 

given as Part-II of the enquiry. This price bid should be kept in a separate envelope (Envelop 2) and 

superscribe name of the enquiry and Price Bid Part-II over the envelope. Both the sealed envelopes 

should be kept in one single envelope and super scribe name of the enquiry and opening date over 

this envelope also mention part I & II over this envelope. The completed offer must reach us on or 

before 02/03/2020 upto 1:00 PM. 

Part (I) and Part (II) should be submitted strictly in the format given in this enquiry. 
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PRE QUALIFICATION AND INSTRUCTIONS 

1. SCOPE OF WORK :  STRUCTURAL FABRICATION OF 3740MT 
 (Detailed scope of work as per Annexure-1) 

Contractor's Responsibility 

 

1. Manpower 

2. Welding M/c of suitable specification & accessories with all necessary equipments.  

3. Gas Cutting m/c, Grinding m/c, Drilling m/c ….etc 

4. Consumables (DA Gas, Oxygen Gas, Co2 Gas, Electrodes, Co2 wire …etc) 

5. Qualified manpower for shot blasting & Painting with all necessary equipments. 

6. Shot blasting facilities to be arrange by contractor.   

7. Any other machine/facilities required to do the work. 

8. The contractor will avail all the inputs provided by the company. The coordination with concerned 

agency is the responsibility of the contractor. 

9. The contractor will be responsible for keeping all the machine tools & surrounding areas clean 

from chips and the chips will be collected at one place specified for it. 

10. Statutory rules like PF deduction, group insurance, bonus etc. for the man power employed by 

contractor is to be followed. 

11. Contractors who have been awarded works contracts should have EPF code number. 

12. In case the contractor has his own EPF Code given by RPFC, then in that case he should deposit 

the contribution of his workmen against their UAN no every month and will submit a copy of the 

challan in this regards along with his bills to the concerned finance deptt.  

13. Safety rules to be followed and safety appliance as suggested by safety department /HMBP is to 

be provided by the contractor. 

14. Contractor has to ensure that the workers engaged by him are paid in accordance with latest 

minimum wages act of the Government. 

Facilities to be provided by HEC 
 

1. Drawings for Fabrication. 
2. Raw material required for Fabrication.  
3. Free supply of power & available EOT Crane.  
4. HEC will allow the contractor and his men inside the work premises on working days. They can 

enter or leave work premises during gate opening/ closing time only. However, they may be 
allowed to work on Sunday / Holidays for only after prior instructions of executing authority duly 
approved by COP/ HMBP with intimation to DGM/ ACD/HMBP. 
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2. QUALIFICATION CRITERIA.  
a) Bidder should have average minimum annual financial turnover of  Rs. 2.10 Crore during last 3 

(three) years, ending on 31.03.2019 

b) The bidder should have executed structural steel fabrication work of above capacity within the 

preceding 07 years as on the date of techno-commercial bid opening in any of the following 

manner: 

I. One order having contract value not less than Rs. 5.60 Crore  

II. Two order having contract value not less than Rs. 3.50 Crore 

III. Three order having contract value not less than Rs. 2.80 Crore 

c) Bidder should have adequate manpower& welding machines. 
d) Integrity Pact to be submitted along with Techno Commercial Offer. 

 
3.        The Tenderer shall submit along with his Tender the following: 
a)  Self-attested Photostate copy of Registration Certificate, if any, from Central or State 

Government, P.W.D., M.E.S., Railways or any Public Sector undertakings. 
b)  Certificate from any Scheduled Bank to prove his financial ability to undertake the work. 
c)  Proof of technical & organizational competence to execute the work. 
d)  Auditor’s Report/ Chartered Accountant’s report/ Annual Report Balance Sheet etc. for last three 

years ending 31.03.2019 
e)  Self-attested Photostat copy of Registration under Employees Provident Fund and Miscellaneous 

Provisions Act 1952. In case tenderers who does not possess an independent provident fund code 
number, issued by the Employees’ Provident Fund Organisation, Govt. of India, in their name they 
shall submit an undertaking to obtain the same after award of work . 

f)  Details of jobs undertaken (On–hand & Completed) with necessary proof and completion 
certificate indicating performance of the bidder. 

g)  Details of construction Plants and Equipments available with the Tenderer for using in this work 
shall be furnished. 

h)  Self-attested Photostat copy of GST Registration certificate as applicable and PAN card. 
i)  Self-attested Photostat copy of Notarized Power of Attorney by Competent Authority or Board of 

Director’s resolution authorizing the individual(s), to negotiate. 
j)  Self attested copy of Employees State Insurance (ESI) registration indicating their Code No. In case 

same is not available, the Tenderer shall submit a letter of undertaking stating that ESI registration 
certificate will be submitted by them before Award of Contract. 

 
4.   Full information shall also be given by the tenderer in respect of the following: 
a)  In case of Partnership firms: 1) the names of all partners and their addresses. 2) The financial 

status of the firm and its partners. 3) Previous experience of the firm and its partners. 4) Self-
attested Copy of Partnership deed 5) A Self-attested Copy of latest Annual audited profit & loss 
statement. 6) Self-attested Copy of the registration certificate issued by the Registrar of Firms/ 
Appropriate Authority. 7) Phone Nos.,Mobile Nos., Email Addresses, Fax Nos., etc. 
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b)  In case of Companies: 1) Date and place of Registration, including Commencement Certificate in 
case of Public Limited Companies. Self-attested Copy of the Certificate of Incorporation issued by 
the Registrar of Companies/ Appropriate Authority. Certified copies of Memorandum and Articles 
of Association are also to be furnished. 2) Nature of business carried out by the Company 
including Sl.No. of the relevant provisions of its Memorandum relating thereto. 3) Names and 
particulars, including addresses of all the Directors. 4) Previous experiences of Company and 
Directors in similar project as well as work. 5) Relevant credentials with Reference list. 6) A Self-
attested copy of latest annual report. 7) Phone Nos., Mobile Nos., Email Addresses, Fax Nos., etc. 
 

5. RESPONSIBILITIES OF SUCCESSFUL BIDDER 
a) The successful bidder shall be exclusively responsible for all such personnel engaged on the 

works for such matters as payment of salary, wages, bonus and compensation in event of death 
and accident. No claim on this account shall be claimable by successful bidder from HEC nor it 
shall be payable to them. 

b) Successful bidder shall be responsible for any inaccuracy in the work, which might surface out at 
the time of ground implementation of the project. In such an eventuality, the successful bidder 
will be responsible to re-investigations etc. as required without any extra cost implication on HEC. 

c) The Successful bidder shall appoint/depute and notify a team of well qualified Technical 
personnel from his organization having good knowledge of the subject to carry out the work and 
to represent the successful bidder in all the meetings/ presentations with HEC and the client 
BHEL as and when required. The successful bidder shall also appoint/depute one engineer having 
good knowledge of the subject and all activity related to design/drawing as nodal officer for the 
Project. 

6. INFORMATION AND INSTRUCTION FOR TENDERER 
a) HECL Site Visit: HECL Site Visit shall be allowed upon contact to the office of HMBP/Purchase on 

any working day from 9 AM to 5 PM. 
b) The bidder should sign each page of the tender paper on due examination of the same, as 

acceptance of NIT terms and conditions. 
c) The related structural drawings shall be supplied after award of the work in phase wise manner.  
d) The tender should be typed written or filled in neatly. Overwriting should be avoided, 

correction to be made by neatly crossing, initialing, dating and rewriting. 
e) The department, however  reserves  the right  to  restrict  the list  of qualified bidders to any 

number deemed suitably by it ; and also reserves the right to accept or reject any application 
to annual the qualification process and reject all  application  at  any  time,  without  assigning  
any reason  or  incurring  any liabilities to the tenderers. 

f) Even  though  a bidder  may  satisfy  the  above  requirements,  he  would  be liable to 
disqualification if he has; 
a. Made misleading or false representation or deliberately suppressed the information in the 

form of statements and enclosures required for qualifying document. 
b. Record of poor performance such as abandoning work, not properly completing the 

contract or financial failures/ weakness etc. 
g) If at any time  after award/start of work, the client decides to abandon or reduce the scope 

of  work for any reason whatsoever and hence not require  the whole  or any part of  the works 
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to be carried  out, HEC  shall  give  notice  in writing to this effect to the bidder and the 
bidder shall have no claim for any payment of compensation. 

h) LABOUR  LAWS  TO  BE  COMPLIED  WITH  BY  THE  CONTRACTOR  –  “as applicable under 
laws” 

i) AGREEMENT 
The successful bidder will be required to sign Integrity Pact (as per annexure-7) with HEC on 
non- judicial stamp of value not less than Rs. 100 only as per HEC’s format of Agreement. The 
same has to be submitted along with Techno -Commercial Offer. 
 

SPECIAL NOTE 
1. Your offer & documents submitted along with offer shall be signed & stamped in each 

page by your authorized representative. No overwriting/ correction in tender 

documents by bidders shall be allowed. However, if correction is unavoidable, the same 

may be signed by authorized signatory. 

2. The credentials/documents submitted towards compliance of Pre-qualification 

requirement shall be signed & stamped by the authorized signatory and duly placed in 

Envelope-1.  

3. All documents/ Annexures submitted with the offer shall be properly attached and numbered. 

HECL shall not be responsible for any missing documents. 

4. No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in 

Techno-commercial bid/ Price bid shall be considered by HECL. However in case of any 

deviation indicated in the prescribed format shall call for necessary Loading for 

evaluation.   

5. HECL reserves the right to accept or reject any or all Offers without assigning any 

reasons thereof. HECL also reserves the right to cancel the Tender wholly or partly 

without assigning any reason thereof. Also HECL shall not entertain any 

correspondence from bidders in this matter (except for the refund of EMD, as 

applicable). However, HECL may communicate rejection to the unsuccessful bidder 

after award of work and acceptance by the successful bidder. 

6. Since the job shall be executed at the HEC premises, bidders must visit HEC work area 
and study the facilities available, availability of resources, prevailing site conditions 

including law & order situation, applicable wage structure, wage rules, etc before 

quoting for this tender. They may also consult this office before submitting their offers, 

for any clarifications regarding scope of work, facilities available at sites or on terms 

and conditions. No additional claim shall be entertained by HECL in future, on account 

of non-acquaintance of above. 

7. For any clarification on the tender document, the bidder may seek the same in writing, 

through e-mail within the scheduled date for seeking clarification, from the office of the 

undersigned. HECL shall not be responsible for receipt of queries after due date of 

seeking clarification due to any delay. Any clarification / query received after last date 

for seeking clarification may not be normally entertained by HECL and no time 

extension will be given. 
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8. HECL may decide holding of pre-bid discussion [PBD] with all intending bidders.The date 

of the same may be communicated if required.  

9. In case of absence of any queries from bidder(s), their quoted price will be PRESUMED 

to be final and complete with reference to the tender documents (including Tender 

change notes (TCNs), clarifications, corrigendum issued by HECL, if any). Bidders are 

requested to study the tender documents in detail and prepare their 

queries/clarifications accordingly. All such queries / clarifications shall be 

cleared/replied by HECL. Such clarification letters, corrigendum and/or Tender change 

notes (TCNs), if issued by HECL, shall form part of tender document. 

10. In the event of any conflict between requirement of any clause of this specification/ 

documents/drawings/data sheets etc or requirements of different codes/standards 

specified, the same to be brought to the knowledge of HECL in writing for clarification 

before due date of seeking clarification (whichever is applicable), otherwise, 

interpretation by HECL shall prevail. Any typing error/missing pages/ other clerical 

errors in the tender documents, noticed must be pointed out before pre-bid 

meeting/submission of offer else HECL’s interpretation shall prevail & binding on you. 

11. Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in 

compliance with tender/corrigendum if any. 

12. Bidders shall submit Integrity Pact Agreement (Annx 7, Duly signed by authorized 

signatory who signs in the offer), along with techno - commercial bid. This pact shall be 

considered as a preliminary qualification for further participation.  

13. The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in 

order to be qualified. The Price Bids of only those bidders will be opened who will be 

qualified for the subject job on the basis of satisfying the Pre Qualification Criteria 

specified in this NIT as per Annexure-1 (as applicable), past performance etc. and date 

of opening of price bids shall be intimated to only such bidders. HECL reserves the right 

not to consider offers of parties under HOLD. HECL’s decision in this regard shall be final 

& binding. 

14. The date & time to open the PRICE BID, tender opening shall be intimated to the 

bidders and shall be opened in the presence of the authorized representative of the 

bidders qualified. 

15. Validity of the offer shall be for 90 days from the latest due date of offer submission 

(including extension, if any) unless specified otherwise. 

16. Bidders are required to submit their BEST price as per tender Price Schedule format in 

Envelope-2 ( Annex -5) only. 

17. On submission of offer, further consideration will be subject to compliance to tender & 

qualifying requirement and customer’s acceptance, as applicable. 

18. The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst 

themselves with respect to tender. 

19. The bidder shall submit documents in support of possession of ‘Qualifying 

Requirements’ duly self-certified and stamped/ digitally signed (as applicable) by the 
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authorized signatory and indexed. In case HECL requires any other documents/proofs, 

these shall be submitted immediately. 

20. The bidder may have to produce original document for verification if so decided by 

HECL. 

21. Integrity commitment, performance of the contract and punitive action thereof: 

a) Commitment by HECL: HECL commits to take all measures necessary to prevent 
corruption in connection with the tender process and execution of the contract. HECL 
will during the tender process treat all Bidder(s) in a transparent and fair manner, and 
with equity. 

 

b) Commitment by Bidder/ Supplier/ Contractor: 
 The bidder/ supplier/ contractor commit to take all measures to prevent corruption and 

will not directly or indirectly influence any decision or benefit which he is not legally 

entitled to nor will act or omit in any manner which tantamount to an offence 

punishable under any provision of the Indian Penal Code, 1860 or any other law in force 

in India. 
 

 The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all 

payments he has made, and is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the contract and shall adhere 

to relevant guidelines issued from time to time by Govt. of India/ HECL. 
 

 The bidder/ supplier/ contractor will perform/ execute the contract as per the contract 

terms & conditions and will not default without any reasonable cause, which causes 

loss of business/ money/ reputation, to HECL. 
 

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ 

award/ execution/ post- execution stage includes in mal-practices, cheating, bribery, 

fraud or and other misconduct or formation of cartel so as to influence the bidding 

process or influence the price or acts or omits in any manner which tantamount to an 

offence punishable under any provision of the Indian Penal code, 1860 or any other law 

in force in India, then, action may be taken against such bidder/ supplier/ contractor as 

per extant guidelines of the company available on www.HECL.com and/ or under 

applicable legal provisions. 

22. Corrigendum/ corrigendum/ extension/ addendum, if any, pertaining to this tender will 

be published in the web sites CPP Portal, www.hecltd.com, or will be issued directly to 

you, as applicable. 

23. Unsolicited discounts received after opening  of  techno  commercial  bid  shall  not  be  

considered  for  evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-1 party, then the awarded price shall be after 

considering the discount. 

24. The offers of the bidders who are on the banned list as also the offer of the bidders, 

who engage the services of the banned firms, shall be rejected. The list of banned firms 

is available on HECL Website (www.hecltd.com). 
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25. It may please be noted that applicable Guidelines/Rules in respect of Suspension of 

business dealings, Vendor Evaluation formats, quality, safety and HSE guidelines, 

standard T&P hire charges of HECL etc. may undergo change from time to time and the 

latest one shall be followed. Latest applicable “Guidelines for Vendor Evaluation” is web 

based, quality, safety & HSE”; standard T&P hire charges shall be available at site and 

shall be given to the successful vendors/ subcontractors during execution. 

26. Bidders are requested to note that the accepted / agreed tender terms (technical, 

commercial) in their original offer can not be altered / withdrawn by their own during 

the processing of tender. 

27. The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ 

consultants /service  providers shall strictly adhere to HECL Fraud Prevention Policy 

displayed on HECL website http://www.hecltd.com and shall immediately bring to the 

notice of HECL management about any fraud or suspected fraud as soon as it comes to 

their notice. 
 

28. Rights of HECL: 

 To withdraw any portion of work and/or to restrict / alter the quantum of work as 

indicated in the contract during the progress of work and get it done through other 

agency and/or by departmental labour to suit HECL’s commitment to its customer or in 

case HECL decides to advance the date of completion due to other emergency reasons / 

HECL’s obligation to its customer. 
 

 To terminate the contract or withdraw portion of work and get it done through other 
agency, at the risk and cost of the contractor after due notice of a period of 15 days’ by 

HECL in any of the following cases: 

i) Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does 

not appear to be executable within balance available (#) period considering its 

performance of execution. 

ii) Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract. 

iii) Non-completion of work by the Contractor within scheduled completion period as per 

Contract or as extended from time to time, for the reasons attributable to the 

contractor. 
iv) Termination of Contract on account of any other reason (s) attributable to Contractor. 
v) Assignment, transfer, subletting of Contract without HECL’s written permission. 
vi) Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

(#)  In-case inputs from HECL/Customer are likely to be delayed or are actually delayed, this 

delay may also be taken into account while considering balance period available for 

execution of Contract. 

Difference of Contract Quantities and Executed Quantities as on the date of issue of 
Letter for ‘Termination of Contract’, shall be taken as balance scope of Work for 

mailto:sunilksingh@hecltd.com
mailto:raviverma@hecltd.com
mailto:alok.singh@hecltd.com


11 

 
ISO 9001 Company 

Heavy Engineering Corporation Limited 
(A Govt. of India Enterprise) 

Heavy Machine Building Plant 
 

 

---------------------------------------------------------------------------------------------------------- 

Ancillary & Contract Department, Ground Floor Administrative Building, HMBP, HEC, Ranchi 834004, Jharkhand, Phone: 0651 

2400935, 2400987 Fax: 0651 2401166,  email: sunilksingh@hecltd.com / raviverma@hecltd.com / alok.singh@hecltd.com  

calculating risk & cost amount. Contract quantities are the quantities as per original 

contract. If, Contract has been amended, quantities as per amended Contract shall be 

considered as Contract Quantities. 

Items for which total quantities to be executed have exceeded the Contract Quantities 

based on drawings issued to contractor from time to time till issue of Termination 

letter, then for these items total Quantities as per issued drawings would be deemed to 

be contract quantities. 

Substitute/ extra items whose rates have already been approved would form part of 

contract quantities for this purpose. Substitute/ extra items which have been executed 

but rates have not been approved, would also form part of contract quantities for this 

purpose and rates of such items shall be determined in line with contractual provisions. 

However, increase in quantities on account of additional scope in new tender shall not 

be considered for this purpose. 
 

NOTE: In-case portion of work is being withdrawn at risk & cost of contractor instead of 

termination of contract, contract quantities pertaining to portion of work withdrawn 

shall be considered as ‘Balance scope of work’ for calculating Risk & Cost amount. 
 

LD against delay in executed work in case of Termination of Contract: 
LD against delay in executed work shall be calculated in line with LD clause as per 

GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with 

order of precedence), for the delay attributable to contractor. For limiting the maximum 

value of LD, contract value shall be taken as Executed Value of work till termination of 

contract. 
 

 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor 
Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 

funds are insufficient to effect complete recovery against dues indicated in (a) above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 

prescribed in demand notice, following action shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same Region shall be 

considered for recovery. 

ii) If recovery cannot be made out of dues payable to the contractor as above, balance 

amount to be recovered, shall be informed to other Regions/Units for making recovery 

from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal action 

shall be initiated for recovery against contractor. 

 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case HECL’s contract with their customers are terminated for any 

reason. 
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TECHNICAL AND SPECIAL TERMS OF CONTRACT 
 

1.0 NAME OF JOB: STRUCTURAL FABRICATION OF 3740MT  
 (Detailed scope of work as per Annexure-1) 
 
2.0 BROAD SCOPE OF JOB 
2.1 The bidders scope of work is till the loading of the material for transportation. The bidder 

shall match mark and duly package the material for transportation. Loading of the packaged 
material shall be done by the bidder. 

2.2 While some portion of Structures, mainly auxiliary support, small beam & inserts, share key’s 
etc are planned to be fabricated at site, rest of the Structures listed above are expected to be 
supplied as pre- fabricated product through HECL/BHEL/NTPC approved shop following the 
approved manufacturing quality plan. Basic Design Drawing will be provided by HECL. 

 

3.0 SUPPLY OF FABRICATED STRUCTURES 
3.1 The job is to be carried out under the scope of these specifications is broadly as under: 
3.2 All the steel structures (excluding auxiliary support, small beam & inserts, share key’s) need to 

be fabricated in HECL Work Shop.  
3.3 Unloading and Receipt of structural steel raw materials.  
3.4 Fabrication, welding, destructive, non-destructive and any other tests as per approved QP 

/FQP/ HECL/BHEL/NTPC requirement. 
3.5 Steel sections shall be blast cleaned for making surface conforming to Sa 2 ½ finish of ISO 

8501-1 with surface profile 40-60 Micron and provided Primer coat on steel sections with two 
component moisture curing zinc (ethyl) silicate primer coat (having minimum 80% of metallic 
Zinc content in dry film, solid by volume minimum 60% ±2%) of minimum 70 micron DFT, 
including touch-up painting, etc all complete. The primer coat shall be applied in shop 
immediately after blast cleaning by airless spray technique. Zinc dust composition and 
properties shall be Type-II as per ASTM D520-00 complete as per specification, drawings and 
instructions of the Engineer. 

OR 

Steel sections shall be blast cleaned for making surface conforming to Sa 2 ½ finish of ISO 
8501-1 and provided with epoxy resin based zinc phosphate primer in coats of minimum 50 
micron (DFT) at shop and 50 micron (DFT) after erection, including touch-up painting, mist 
coat, additional water sprinkling etc all complete. 

3.6 The primer coat shall be applied in shop / workshop/ factory immediately after shot blast 
cleaning using copper slag media by Airless spray technique on structural steel made from 
mild steel conforming to IS:2062, pipes conforming to IS:1161/IS:1239, chequered plate 
conforming to IS:3052 and mild steel rounds involving rolled sections (including mild steel 
rounds), built up sections fabricated out of plates, rolled sections and combination of plates 
and rolled sections, in columns, beams, junction towers, trestles, conveyor galleries, gantry 
girders, bunkers, silos, hoppers, roof trusses, portals, laced purlins, space frames, shear 
connectors, hangers, struts, monorails, galleries, stiffeners, wall beams, sheeting runners, 
brackets, stub columns, bracings, cleats, trestles, base plates, splice plates, gratings, 
chequered plate flooring, decking and seal plates, diaphragm, steel frame grid over false 
ceiling, walkway platforms, ladders, stairs, stringers, treads, landings, hand-rails, toeplates, 
MS Rungs, insert plates, edge angles - embedments, lugs, posts, stays, louvers, lacings, gusset 
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plates, safety chains for walkways adjacent to crane girders etc. 
3.7 Straightening, making cutting plan, cutting, bending, rolling, grinding, drilling, bolting, 

temporary pre assembly- full length column height (Trial assembly), edge preparation, 
preheating (min preheat and inter-pass temperature of 20 degree C for welding over 20 mm 
and upto 40 mm & 66 degree C for welding over 40 mm and upto 63 mm & 110 degree C for 
thickness over 63 mm & use of low hydrogen/ radiogenic electrodes), post heating, testing of 
welders, inspection of welds, visual inspection, non destructive and special testing, 
rectification and correction of defective welding works, production test plate, inspection and 
testing as per erection scheme. 

3.8 Intermediate coat (applying with airless spray technique ) of two component polyamide 
cured epoxy with MIO Content (containing lamellar MIO minimum 30% on pigment, solid by 
volume minimum 80% ±2%) of minimum 100 micron DFT. This coat shall be applied in shop 
after an interval of minimum 24 hours (from the application of primer coat) by airless spray 
technique including protection and cleaning, scaffolding etc. all complete as per specification 
for all structures . Intermediate coat paints shall be from same manufacturer and the paints 
shall have compatibility with one another. 

3.9 Finish Coat of two pack aliphatic Isocyanate cured acrylic finish paint (solid by volume 
minimum 55% ±2%) with Gloss retention (SSPC Paint Spec No 36, ASTM D 4587, D 2244, D 
523) of Level 2 (after minimum 1000 hours exposure, Gloss loss less than 30 and colour 
change less than 2.0 ∆E) and minimum 70 micron DFT including protection and cleaning, 
scaffolding , touch up painting etc. all complete as per specification for  all structures . This 
coat shall be applied at shop after an interval of minimum 10 hours and within six (6) months 
(from the completion of Intermediate coat), Colour and shade of the coat shall be as 
approved by HECL/BHEL / NTPC. 

3.10 The total thickness of finished product at workshop (Primer 70 microns + Intermediate Coat 
100 microns + Finish Coat 70 microns = 240 microns). 

3.11 Trial Pre assembly activity will be at HECL as required by HECL/BHEL/NTPC. HECL may visit for 
inspecting the Trial Pre assembly activity at shop. 

3.12 Inspection of finished product will be conducted as per customer HECL/BHEL/NTPC 
 requirement as mentioned in customer approved Quality Plan. 
 
4.0 SPECIFIC CONDITIONS FOR SUPPLY OF FABRICATED STRUCTURES 
4.1 Bidder shall mobilize further resources at workshop as per requirement to commence the job 

of fabrication, testing, shot blasting, painting etc. to match schedule of the project. 
4.2 The bidder shall abide fully by all the clauses of Shop inspection and tests covered in the 

Technical Specification, attached with this tender. HECL reserves the right to consider any 
stage of inspection / test as a “Hold Point”, beyond which job shall not proceed without 
acceptance of that stage. 

4.3 The minimum Inspection / Testing requirements shall conform to relevant codes / standards 
as well as Statutory Regulations applicable, whether or not specifically mentioned in the 
specification, in addition to those normally carried out by the bidder. 

4.4 Unless the Inspection / Test is waived, the inspection agency shall attend the Inspection / 
Test within 15 days of the date of receipt of notice from the bidder, failing which the bidder 
may proceed with the Inspection / Test and shall forward duly certified copies of the 

mailto:sunilksingh@hecltd.com
mailto:raviverma@hecltd.com
mailto:alok.singh@hecltd.com


14 

 
ISO 9001 Company 

Heavy Engineering Corporation Limited 
(A Govt. of India Enterprise) 

Heavy Machine Building Plant 
 

 

---------------------------------------------------------------------------------------------------------- 

Ancillary & Contract Department, Ground Floor Administrative Building, HMBP, HEC, Ranchi 834004, Jharkhand, Phone: 0651 

2400935, 2400987 Fax: 0651 2401166,  email: sunilksingh@hecltd.com / raviverma@hecltd.com / alok.singh@hecltd.com  

Inspection / Test Reports. After successful completion of the Inspection / Test or receipt of 
bidder’s Test reports mentioned above, the Inspection agency ( HECL/ NTPC/TPIA of HECL or 
NTPC ) shall issue the acceptance certificate within 15 days. 
Wherever Customer / Consultant “Hold Points” are indicated in the approved Quality Plan an 
additional 10 days notice shall be given for Inspection / Testing. 

4.5 Before sending written notice to the Inspection Agency, the bidder’s own inspection staff 
should have fully inspected / tested the item. If the visit of the Inspection Agency proves to 
be futile on account of the item not being ready for inspection / Testing or the same being 
rejected to reasons which could otherwise, have been detected during bidder’s own 
Inspection / Test, the cost incurred by Inspection Agency on such visits shall be borne by the 
bidder. 

4.6 Approval or passing of Inspection / Test and thereby issue of the acceptance Certificates or 
waive of Inspection by the Inspection Agency shall not relieve the bidder of his 
responsibilities and obligations under the contract and also shall not bind HECL to accept the 
item should it, on further tests after receipt at destination, erection / commissioning be 
found not complying with the Contract. 

4.7 All necessary documents such as test reports, radio graphy, DPT and other non-destructive 
tests, copies of the welding procedure, welder qualification certificates and other documents 
in support of adherence to Quality plan shall be furnished to the Inspection agency. The 
Quality Assurance document consisting of certified copies of all of the above complied 
sequentially by the bidder shall be sent to HECL prior to handing over of dispatchable 
material. 

4.8 In the event of inspection revealing poor quality of goods, HECL shall be at liberty to specify 
additional Inspection / Test, required ascertaining bidder’s compliance with the equipment 
specification. 

4.9 All welding shall be carried out in accordance with applicable codes or approved equal. 
 Welding   procedure   and   Welder’s   qualification   shall   be   got   approved. Welding 

consumables etc, used, shall be approved by the HECL/BHEL/NTPC. Approved methods of 
radiographic, ultrasonic or other non-destructive testing as applicable shall be used for the 
welding of critical components / assembly. 

4.10 All supplied fabricated structures shall be marked with clearly identifiable erection mark 
numbers as shown in the fabrication/ detailed drawings. 

4.11 To address any mismatch during erection stage, the successful bidder shall deploy a technical 
person on continuous basis at site for proper co-ordination with various agencies so that 
problem is attended / rectified without any time gap if required so. 

 
5.0 QUALITY PLAN, INSPECTION AND CLEARANCES 
5.1 The APPROVED Quality Plan shall be provided by HECL and the same shall be followed by the 

bidder. Adherence to the QAP is mandatory and any deviation shall call for rejection and no 
additional cost shall payable for the rework.  

5.2 Inspection will be done by QCA or his authorized representative. When the tests have been 
satisfactorily completed at the HECL workshop, the Inspection Agency shall issue a certificate 
to that effect.  . 

5.3            The RA bills shall be approved by the Executing Authority only upon the receipt of Inspection 
certificate from BHEL to HECL. 
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6.0 PAYMENT TERMS 
6.1  The payment will be made on approved drawing weight basis (Prorata basis). Contractor can 

claim payment for the value of work done at the end of every month on per Ton basis after 
applicable statutory and contractual deduction. 

6.2  95 % payment with 100% GST of the fabricated material on pro-rata basis shall be payable on 
handing over of the fabricated material at HECL work/site.  

6.3  Payment will be made within 60 days after submission of appropriate invoice along with all 
other required supporting documents to HECL and upon receipt of payment from client. 

6.4 5 % payment of the fabricated material shall be released on completion of Erection and 
Alignment at the BHEL/NTPC site or 3 months from the expire of Guarantee period on 
submission of supplementary invoice along with all other required supporting documents to 
HECL whichever is earlier. 

 

7.0 SECURITY DEPOSIT (SD) 
7.1 A retention amount of 10% shall be deducted from each RA Bill subject to maximum of 10% 

of the total contract value. The security deposit will be refunded within reasonable time of 
issue of completion / erection certificate against the request of the contractor and no claim 
certificate from the respective engineer/ executing department. In the event of non 
execution of the contract or withdrawal before expiry of the validity period the security 
deposit will be forfeited. 

 

8.0 COMPLETION PERIOD 
8.1 Total fabrication of structural steel as per scope of work to be completed by 6 Months (Six 

Month)        from Date of Award of Contract. 
8.2 Fabrication schedule / sequence shall be furnished by bidder before start of fabrication job 

and same shall be approved by HECL in concept of as per site erection sequence. HECL has 
right to change this fabrication schedule at any stage as they required. 
 

9.0 CONTRACT EXTENSION 
9.1 If the completion of job as detailed in the specification gets delayed beyond the end of 

contract period then depending on the balance job left out, HECL at its discretion may / may 
not extend the contract. 

9.2 A joint program shall be drawn for the job to be completed during the extended contract 
period. Review of the program and record of shortfall as described earlier shall be done during 
the extended period. 

9.3 The part of extension attributable to the bidder, if any, in total contract extension shall be 
exhausted first i.e., immediately after end of contract period. This shall be followed by the 
extension on account of force majeure conditions, if any, and lastly on account of HECL. 

9.4 Any other service, although not specifically called for but required for a contract of the size 
and nature indicated in the specification. 

 

10.0 TAXES AND DUTIES 
10.1 All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but including 

Charges, Royalties, any State or Central Levy and other taxes for materials if any obtained for 
the job and for execution of the contract shall be borne by successful bidder and shall not be 
payable extra by HECL. Any increase of above at any stage during execution of contract, 
including extension of the contract, shall have to be borne by successful bidder. Bidder’s 
quoted/ accepted rates/ price shall be inclusive of all such requirements. 
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10.2 GST along with Cess (as applicable) legally leviable & payable by successful bidder as per GST 
Law shall be paid by HECL, extra. Hence, bidder shall not include GST along with Cess (as 
applicable) in their quoted rates/ price. 

10.3          TDS shall be deducted as applicable. 
 

11.0 PRICE VARIATION COMPENSATION (PVC): PVC is not applicable for this contract 
 

12.0 ORC (OVER RUN COMPENSATION): ORC is not applicable for this contract. 
 
13.0 GUARANTEE PERIOD 
13.1 The bidder shall warrant that the fabrications comply fully with the drawings and other 

technical conditions specified by HECL. If the fabrications are found defective/mismatch 
owing to faulty supply/workmanship/incomplete job within a period of Twelve months from 
the date of dispatch of last consignment, the bidder shall do the necessary 
repair/rework/rectification or replace the defective items free of cost (including repair 
materials). In case bidder fails to repair the defective items or replace the defective items 
within the time specified by HECL, HECL may proceed to undertake the repairs of such 
defective jobs at bidder's risk and cost without prejudice to any other rights and recover the 
same from SD/ other dues. 

 

14.0 LIQUIDATED DAMAGES (LD) 
14.1 LD shall be 0.5% of basic value of undelivered portion per week of delay or part thereof 

subject to a maximum of 10% of the total Contract value(i.e. excluding elements of taxes) For 
this purpose, the period of delay shall be the delay attributable to the Fabricator for the 
completion of job as per contract. Contract value for this purpose, shall be the final executed 
value exclusive of Extra Works, Supplementary/Additional Items. In case of LD recovery, the 
applicable GST shall be recoverable from the supplier. 

 
15.0 COORDINATION SERVICES 
 As part of the overall project management activity, the bidder shall be responsible for proper 

engineering and coordination activities during various phases of execution of the contract. 
The bidder shall identify one Engineering Manager with whom HECL will interact on all 
matters on coordination between HECL and the contactors. The Engineering Manager shall be 
the single point contact person on behalf of the bidder and shall be responsible for all 
engineering co ordination. 

 

16.0 VARIATION CLAUSE: Weight of the fabricated structure shall be derived from the approved 
drawings only. Total contract tonnage may vary with Plus (+) or Minus (-) 20% of the indicated 
volume. 

 

17.0 SPLIT CLAUSE: Based on   HEC’s requirement and in order to ensure the timely completion of 
work, the total tendered quantity of work may be split amongst more than one successful 
bidder at   L-1 Landed Price. The ratio of the split will be as under- 

a)    Between two Vendors - 60:40 or as decided by the Tender Committee to meet the delivery 
schedule. 

b)    Among more than two Vendors - 50:30:20 or as decided by the Tender Committee to meet 
the delivery schedule. 
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18.0 VALIDITY OF OFFER AND PRICE 
 The offer must remain valid for acceptance up to three months from the date of opening of 

the tender. The rate quoted must be in word and figure as well. In case any discrepancy in rate 
given in figures and word, the rate given in words will prevail.  

 The quoted rates should be for total works excluding the taxes and duties with contractor 
overhead and profit etc. complete. Most competitive and realistic price bid to be 
furnished in prescribed B i l l  o f  Quantities based on prevailing market rates. The bidder 
may be asked to substantiate the same with cost break-up as per prevailing market rates, 
failing  which or in case of discrepancy  the  offer will  be either rejected and/or  loaded  as  
derived  by the  department with respect to offered price of other bidders. The decision of 
the department will be final and binding. The price /  r a te  shall remain firm during entire 
period of contract. 

 

19.0  ACCEPTANCE OF TENDER 
Tender may be accepted in full or part. Any incomplete tender in any respect is liable to be rejected. 

The company is having right to reject any tender without assigning any reason for which no 

question can be asked anywhere. 
 

20.0 TENDER FEE 
Rs. 10,000/- (Rs. Ten Thousand) in the form of D.D. in favour of Heavy Engineering Corporation 

Ltd. Payable at Hatia must accompany the tender. Exemption of tender fees shall be 

applicable on submission of valid SSI/NSIC/MSME certificate and as per Govt rules. 
 

21.0  EARNEST MONEY  
 Rs. 9,50,000/- (Rs. Nine Lacs fifty Thousand only) in the form of D.D./BG in favour of Heavy 

Engineering Corporation Ltd. Payable at Hatia must accompany the tender. Exemption of EMD 

shall be applicable on submission of valid SSI/NSIC/MSME certificate and as per Govt rules. 

 The E.M.D will be refunded to the unsuccessful tenderer within a reasonable time. 
 

22.0             START OF WORK  

The successful bidder shall start the work after getting Award of Contract in consultation with    

 Executing   authority for taking possession of working area in the shop.  
 

23.0             VALIDITY OF CONTRACT 

 This contract will be valid for One Year from the date of issue of Award of Contract, however the    

 contract can be further extended on mutual agreement. 
 

24.0    EXECUTING AUTHORITY 
    I/c Shop/HMBP or his representative will be the Executing Authority of this contract and Service     

Provider after award of work has to take all necessary instruction from him. 
 

25.0 MEASUREMENT OF WORK 
 Measurement of work done shall be on the basis of Weight duly certified by executing 

authority. 
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26.0  PAYING AUTHORITY 
   I/c (Finance)/HMBP shall be the paying authority.  
 

27.0 SUBMISSION OF BILLS 
Contractor has to submit his bills in triplicate along with following documents once in a month 
to DGM /ACD/HMBP duly certified by Executing Authority. 
a) Running Account bill  duly verified by Executing Authority 
b) Inspection Clearance Certificate/Work verified by QCA  
c) Measurement  book submitted  
d) EPF payment compliance 
e) Wage Sheet 

 

28.0 TERMINATION OF CONTRACT 
1. The contract can be terminated if the service Provider fails to complete the work in time and 

even after giving in writing to him, he does not improve his performance then contract can be 
terminated. 

2. If the Service Provider does not follow statutory rules, safety rules and in spite of giving notice 
he does not improve. 

3. Any other reason due to which company thinks it fit to terminate the contract. 
4. In the event of the termination of the contract in part/ full the company can get the work 

completed from any other agency/ departmentally at the risk and cost of the contractor. 
 

29.0 WORK DONE AT RISK AND COST 
At any time, if the progress or quality of work is not found satisfactory, H.E.C. shall have the 
right either to withdraw the balance work or part thereof and shall get the same done at 
Contractor's risk and cost after giving an advance notice of 15 days to the contractor. 
In such a situation no compensation whatever shall be payable to the contractor. The 
security deposit whatsoever deducted would be adjusted against the excess cost incurred 
over the balance contract value. 
 

30.0 ARBITRATION 
In case of any dispute in executing of this contract the same to be settled by arbitrator 
appointed/nominated by Chairman-cum Managing Director of HEC Ltd. The decision given by such 
arbitrator shall be final and binding on both parties i.e. HEC Ltd., and the contractor. 
 

The dispute shall be strictly subject to Ranchi Jurisdiction only. Seat and venue of the arbitration 
shall be at Ranchi only. 
 

31.0           GENERAL CONDITIONS OF CONTRACT FOR WORKS CONTRACT OF HEC LTD. 
The contract will be governed by General conditions of contract for work contract of HEC Ltd., 

which is available in the website www.hecltd.com of the company for downloading by the 

interested tenderer. 
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 No.  ACD/HMB/20/WC/2110/OTE-5997                                                                          Dt 17.02.2020  

Annexure-1 

SCOPE OF WORK 

  Sl.No. Work Description Weight 

(in MT) 

1. Fabrication  of structural  steel rolled section / built up section / combination  of both (shop 

connections  (factory fabricated)  will be welded type and field connections  will generally be bolted 

type unless otherwise specified) conforming  to IS:2062 and technical specification, pipes conforming  

to IS:1161/ IS:1239, chequered  plate conforming  to IS: 3052, mild steel rounds, monorails,  stays, 

safety chains, ladders, MS grating etc. in columns, beams, gantry girders, bunkers, silos, hoppers, 

roof trusses, portals, laced purlins, space frames,  hangers, struts, monorails, galleries, stiffeners, 

wall beams, sheeting runners, brackets, stub columns, bracings, cleats, trestles, base plates, splice 

plates, chequered  plate flooring, decking and seal plates, steel frame grid over false ceiling, walkway 

platforms,  ladders, stairs, stringers, treads, landings, hand-rails etc., including blast cleaning, 

application  of primer, intermidiate  & finish paint as mentioned  below and as given in specification   

connection  design & preparation  of  fabrication  drgs, fabrication, straightening, cutting, bending, 

rolling, grinding, machining,  drilling, welding, electrodes  and other consumables, alignment,   (weight 

of welds not payable.),  assembly,  edge preparation,  preheating  (min preheat and interpass 

temperature  of  20o C for welding over 20 mm and upto 40 mm & 66o C for welding over 40 mm and 

upto 63 mm & 110oC for thickness over 63 mm & use of low hydrogen/  radiogenic  electrodes),   post 

heating, testing of welders, inspection  of welds, visual inspection,  non destructive  and special 

testing, rectification  and correction  of defective welding works, production  test plate, inspection  

and testing, erection scheme, protection  against damage in transit, stability of structures, installation  

of temporary  structures,  setting column bases, rectification,  dismantling  and removal of all 

temporary structures (weight of temporary  structures  not payable) etc all complete as per techniical 

specification.  

-Blast cleaning for making surface conforming  to Sa 2 ½ finish of ISO 8501-1 with surface profile 40-

60 Micron and providing with two component  moisture curing zinc (ethyl) silicate primer coat 

(having minimum 80% of metallic Zinc content in dry film, solid by volume minimum 60% ±2%) of 

minimum 70 micron DFT, including other associate works etc all complete. The primer coat shall be 

applied in shop immediately  after blast cleaning by airless spray technique.  Zinc dust composition  

and properties  shall be Type-II as per ASTM D520-00. 

- Providing  and applying Intermediate coat of two component  polyamide  cured epoxy with MIO 

Content (containing lamellar MIO minimum 30% on pigment, solid by volume minimum 80% ±2%) of 

minimum 100 micron DFT. This coat shall be applied in shop after an interval of minimum 24 hours 

(from the application  of primer coat) by airless spray technique   etc. all complete  as per 

specification 

- Providing  and applying Finish Coat of two pack aliphatic Isocyanate  cured acrylic 

finish paint (solid by volume minimum 55% ±2%) with Gloss retention (SSPC Paint 

Spec No 36, ASTM D 4587, D 2244, D 523) of Level 2 (after minimum 1000 hours 

exposure,  Gloss loss less than 30 and colour change less than 2.0∆E) and minimum 

70 micron DFT  etc. all complete  as per specification. This coat shall be applied at 

shop after an interval of minimum 10 hours and within six (6) months (from the 

completion  of Intermediate coat), Colour and shade of the coat shall be as approved 

  

   3740     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1. Fabrication, welding, destructive, non-destructive and any other tests as per approved QP 
/FQP/HECL/ BHEL/NTPC requirement. 

2. Steel sections shall be blast cleaned for making surface conforming to Sa 2 ½ finish of ISO 
8501-1 with surface profile 40-60 Micron and provided Primer coat on steel sections 
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with two component moisture curing zinc (ethyl) silicate primer coat (having minimum 
80% of metallic Zinc content in dry film, solid by volume minimum 60% ±2%) of minimum 
70 micron DFT, including touch-up painting, etc all complete. The primer coat shall be 
applied in shop immediately after blast cleaning by airless spray technique. Zinc dust 
composition and properties shall be Type-II as per ASTM D520-00 complete as per 
specification, drawings and instructions of the Engineer. 

OR 
Steel sections shall be blast cleaned for making surface conforming to Sa 2 ½ finish of ISO 
8501-1 and provided with epoxy resin   based zinc phosphate primer in coats of 
minimum 50 micron (DFT) at shop and 50  micron (DFT) after erection, including touch- up 
painting, mist coat, additional water sprinkling etc all complete. 

 
3. The primer coat shall be applied in shop / workshop/ factory immediately after shot blast 

cleaning using copper slag media by Airless spray technique on structural steel made from 
mild steel conforming to IS:2062, pipes conforming to IS:1161/IS:1239, chequered plate 
conforming to IS:3052 and mild steel rounds involving rolled sections (including mild steel 
rounds), built up sections fabricated out of plates, rolled sections and  combination of  
plates and  rolled sections, in  columns, beams, junction towers, trestles, conveyor galleries, 
gantry girders, bunkers, silos, hoppers, roof trusses, portals, laced purlins, space frames, 
shear connectors, hangers, struts, monorails, galleries, stiffeners, wall beams, sheeting 
runners, brackets, stub columns, bracings, cleats, trestles, base plates, splice plates, 
gratings, chequered plate flooring, decking and seal plates, diaphragm, steel frame grid over 
false ceiling, walkway platforms, ladders,  stairs,  stringers,  treads,  landings,  hand-rails, 
toeplates,  MS  Rungs,  insert plates, edge angles - embedments, lugs, posts, stays, louvers, 
lacings, gusset plates, safety chains for walkways adjacent to crane girders etc. 

 
4. Straightening, making cutting plan, cutting, bending, rolling, grinding, drilling, bolting, 

temporary pre assembly- full length column height (Trial assembly), edge preparation, 
preheating (min preheat and inter-pass temperature of 20 degree C for welding over 20mm 
and upto 40 mm & 66 degree C for welding over 40 mm and upto 63 mm & 110 degree C 
for thickness over 63 mm & use of low hydrogen/ radiogenic electrodes), post heating, 
testing of welders, inspection of welds, visual inspection, non destructive and special 
testing, rectification and correction of defective welding works, production test plate 
inspection and testing as per erection scheme. 

 
5. Intermediate coat (applying with airless spray technique ) of two component polyamide 

cured epoxy with MIO Content (containing lamellar MIO minimum 30% on pigment, solid by 
volume minimum 80% ±2%) of minimum 100 micron DFT. This coat shall be applied in shop 
after an interval of minimum 24 hours (from the application of primer coat) by airless spray 
technique including protection and cleaning, scaffolding etc. all complete as per 
specification  for all structures . Intermediate coat paints shall be from same manufacturer 
and the paints shall have compatibility with one another. 

 
6. Finish Coat of two pack aliphatic Isocyanate cured acrylic finish paint (solid by volume 

minimum 55% ±2%) with Gloss retention (SSPC Paint Spec No 36, ASTM D 4587, D 2244, D 
523) of Level 2 (after minimum 1000 hours exposure, Gloss loss less than 30 and colour 
change less than 2.0 ∆E) and minimum 70 micron DFT including protection and cleaning, 
scaffolding ,  touch up painting etc. all complete  as per specification  for all structures . This 
coat shall be applied at shop after an interval of minimum 10 hours and within six (6) 
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months (from the completion of Intermediate coat), Colour and shade of the coat shall be 
as approved by HECL/BHEL / NTPC. 

 
7. The total thickness of finished product at workshop (Primer 70 microns + Intermediate Coat 

100 microns + Finish Coat 70 microns = 240 microns). 
 

8. Inspection  of  finished  product  will  be  conducted  as  per  customer  
H EC L / BHEL/NTPC requirement as mentioned in customer approved Quality Plan.  

 
9. Material required for the entire job for the completion of entire scope Chq. Plates/MS 

plates, Flats/ beams/ channel/, angles etc. (rolled sections), Stainless steel liner, bolts, nuts, 
washers etc. have to be arranged by the bidder. The total quantity of steel required for the 
job will be calculated from the approved fabrication drawings including laps, chairs and 
lugs. In case any such sectional weights are not available in the above documents,  the  
manufacturer  recommendation  /  HECL  Engineer  instruction/Indian Standard Code 
recommendation shall be binding. HECL reserves the right to reject any material not found 
satisfactory. 

 
10. Material required for the fabrication job (excluding auxiliary support, small beam & 

inserts, share key’s with allied Stainless Steel liners which are to be fabricated at site) for 
the scope i.e Chq. Plates/MS plates, Flats/ beams/ channel/, angles etc. (rolled 
sections), etc. have to be arranged by the bidder within his quoted price and all required 
material to be sourced only from HECL/BHEL/NTPC approved suppliers namely SAIL, JINDAL, 
RINL, ESSAR and others approved list of NTPC for NKSTPP Project. 

 
11. The bidder shall procure raw material / components / sub-assemblies only from 

HECL/BHEL /NTPC approved vendors namely from SAIL, RINL or JINDAL or others NTPC 
approved list  for NKSTPP  directly  and  shall  be  backed  up  with  required  correlated  
test certificates. In case of procurement from Sole Selling Agents / Authorized Dealers of 
these suppliers, supporting correlated test certificates of manufacture shall be furnished. In 
the absence of such certificates, tests as per the governing specifications shall be arranged 
in independent test house / laboratory approved by HECL/BHEL / NTPC for NKSTPP Project 
by the bidder at his own cost. 

 
12. The minimum Inspection / Testing requirements shall conform to relevant codes / 

standards  as  well  as  Statutory  Regulations applicable, whether  or  not  specifically 
mentioned in the specification, in addition to those normally carried out by the bidder. 

 
13. Before sending written notice to the Inspection Agency, the bidder’s own inspection 

staff should have fully inspected / tested the item. 
 

14. Approval  or  passing  of  Inspection  /  Test  and  thereby  issue  of  the  acceptance 
Certificates or waive of Inspection by the Inspection Agency shall not relieve the 
bidder of his responsibilities and obligations under the contract and also shall not bind 
BHEL to accept the item should it, on further tests after receipt at destination, 
erection / commissioning be found not complying with the Contract. All the inspections shall 
be carried out as per the approved Quality Assurance Plan (QAP). 

 
15. All necessary documents such as test reports, test certificates, test curves, stress 

relieving charts, radio graphic films and other non-destructive tests, copies of the welding 
procedure, welder qualification certificates and other documents in support of adherence 
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to Quality plan shall be furnished to the Inspection agency. The Quality Assurance 
document  consisting  of  certified  copies  of  all  of  the  above  complied sequentially by 
the bidder shall be submitted to HECL.  

 
16. All welding shall be carried out in accordance with applicable codes or approved equal. 

Welding  procedure  and   Welder’s  qualification  shall  be   got   approved.  Welding 
consumables etc ,used , shall be approved by the BHEL/NTPC. Approved methods of 
radiographic, ultrasonic or other non-destructive testing as applicable shall be used for the 
welding of critical components / assembly. 

 
17. To address any mismatch during erection stage, the successful bidder shall deploy a 

technical person on continuous basis at site for  proper co-ordination with  various agencies 
so that problem is attended / rectified without any time gap. 

 
18. The Quality Plan is a document, which presents in a tabular form the Quality control checks 

exercised by the bidder during the various stages of manufacture and dispatch in order to 
meet the requirements of this specification. This plan details, step by step, the operations, 
components and characteristics being controlled, method of exercising such controls, the 
importance (criticality) of the control (critical major or minor) with respect to the 
functioning of the item the extent to which the controls are exercised (100% samples, one 
per heat, etc.). Acceptance norms for the characteristics, method of maintaining records 
thereof as a proof of having exercised the control successfully, the agency responsible for 
performing and witnessing the checks and for verifying the records  thereof. 

 
19. In the Quality Plan, the bidder shall give in detail, the quality control checks exercised by 

him during the various stages of manufacture such as: 
I. Process of manufacture i.e. welding, heat treatment etc. 

II. Manufacture of various components, sub-assemblies and assembly. 
III. Final Inspection and Testing including Performance Test at shop 
IV. Surface preparation and painting  
V. Packing, Marking and Despatch. 

VI. Proper Loading on transporting vehicle to reach safely to site. 
 

 

-------------------------- 
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No.  ACD/HMB/20/WC/2110/OTE-5997                                                                          Dt 17.02.2020  

Part –1 
Check List 

 (Annexure-2) 

Sl.
no. 

Requisite ✔ your 

option 

Remark 

1 Whether the scope of work (Annexure 
1), Special Notes, mentioned in the 
tender enquiry schedule is acceptable.  

Yes  No  

2 Documents submitted as per Pre 
Qualification and Instructions 

Yes  No (enclose the relevant 
documents) 

3 Labour License  Yes  No (enclose the relevant 

documents) 

4 PAN No. of IT deptt. in the name of the 
firm  

Yes  No (enclose the relevant 

documents) 

5 GST Registration No./ Certificate Yes  No (enclose the relevant 

documents) 

6 ESIC Registration No./Certificate Yes  No (enclose the relevant 

documents) 

7 EPF Code Number / Certificate Yes  No (enclose the relevant 

documents) 

8 Details of Registration with specified 
agencies/HEC 
 

Yes  No (enclose the relevant 

documents) 

9 Documents regarding Legal status of 
the contractor and other documents as 
per NIT 

Yes  No (enclose the relevant 

documents) 

10 Whether EMD and Tender fees 
Deposited (As per Terms & condition)    

Yes  No (In case yes, then enclose 
DD/BG) 

11 Whether SSI/NSIC/MSME Yes  No (In case yes, then enclose 
certificate) 

12 UAM no to avail Facilities of MSME Yes  No (In case yes, mention UAM no  
………………………………) 

13 Payment Term     
(As per Terms & condition)   

Yes  No (In case your answer is No, then 
please mention your term) 
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14 Delivery /Completion Period 
(As per Terms & condition)  

Yes  No (In case your answer is No, then 
please mention your term) 
 
 

15 Validity of offer 
(As per Terms & condition)   

Yes  No  

16 L.D. Clause & Risk purchase clause   
(As per Terms & condition)   

Yes  No  

17 Security Deposit 
(As per Terms & condition)   

Yes  No  

18 Split Clause (As per Terms & condition)   Yes  No  

19 Whether firm is owned by 
SC/ST/Women Entrepreneurs  

Yes  No  

20 Guarantee Clause Yes  No  

21 Whether other Terms & 
Condition/Note/GCC etc. mentioned in 
the tender enquiry is acceptable to the 
tenderer                    

Yes  No  

22 Contact Person Name:- 
Email:- 
Contact Number:- 

   

                       

 

 

(Signature of Tenderer) 

     With official Seal 
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 Part –1 

Schedule of Deviation 

(Annexure-3) 

                                                                                                

  

To, 

 The DGM/ ACD/HMBP 

 Heavy Machine Building Plant 

 Heavy Engineering Corporation Ltd. 

 Ranchi – 834 004(Jharkhand) 

 

Dear Sir, 

 

 I have gone through the contents of the Tender Document and the following clause of the 

document are not acceptable to me and needs to be amended as below:- 

  

Sl.No.  Clause No.  Amendment proposed 

--------  ---------------  ------------------------------- 

 

 

 

 

 

 

 

                         (Signature of Tenderer) 

               With official Seal 

Note :  

 

If any new clause is to be incorporated then that may be mentioned in this schedule. If no amendment is 

proposed or new clause be incorporated then the tenderer should write NIL. 
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Part –1 
Self‐Declaration Format 

(ANNEXURE – 4)  
 

I ________________________________, Son / Daughter of Shri_________________________________ 

age_______ years, resident of _________________________________ in the District of  ____________, 

do hereby declare that I, comply PF as per govt. rule and not a PF defaulter in any earlier contracts either 

with HEC or any other establishment & all the information given in the offer and in the enclosed 

documents is true to the best of my knowledge and belief and nothing has been concealed therein. I am 

well aware of the fact that if the information given by me is proved false / not true at any point of time, I 

will have to face punishment as per any provision of Law for the time being in force as well as the benefit 

availed of by me or the benefit accrued to me shall be summarily cancelled. 

 

 Date: ‐   

    (Signature of Tenderer) 

                                         With official Seal 

 Place: 
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Part –2 

Price Bid 

 (Annexure-5) 
 
 

Sl. 

No. 

Work Description Unit Estimated 
Weight  
(in MT) 

              Rate/MT (in Rs.) 

Figure Word 

 
1. 

STRUCTURAL FABRICATION 

(Detailed scope of work as 

per Annexure-1) 

 

 
MT 

 
3740 

 
 
 
 
 

 

 

Total Price (Rs.) 

GST Rate (%) : ……………EXTRA 

Important Note: - 

1. The offer shall be based on per ton basis inclusive of all expenses find & firm. 
2. Rate must be given in figures as well as in words. 
3. Hand written tender will not be accepted. 

 
 

            (Signature of  Tenderer) 
                                            With official Seal 
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              Annexure 6 
Format for 

BANK GUARANTEE FOR EARNEST MONEY  DEPOSIT 
 

( to be issued by any Nationalized  bank  preferably State bank of India  negotiable at their counters  in 

Ranchi ) 

NO.                                                                                                       Dated:    
 
TO, 

M/S HEAVY ENGINEERING CORPORATION LIMITED 

PLANT  PLAZA  ROAD, 

DHURWA, 

RANCHI – 4 

 
Dear Sirs, 
 
In consideration of your  agreeing to accept the Earnest money deposit of Rs.---------------(Rs-------------------

----------------- ) furnishable to you by M/s--------------------------------------------------------------------------------------

------------------------------------------------------(Hereinafter Referred to As Contractor) In terms of the Enquiry 

No. ------------- --------------------------------------------------Dtd.  ------------ for Supply of ---------------------------------

-------------- (Hereinafter Referred to as the Contract) in the form of a Bank Guarantee in the Manner 

hereinafter contained we ------------------------------------------------------------, having registered office at ---------

---------------------------------------------do hereby covenant and agree with you as follows. 

1.  We hereby undertake to indemnify you up to a sum of Rs. ---------------------   (Rs. ------------------------------

-------------- only) against any loss or damage caused to or suffered by you or that may be caused to or 

suffered by you by reason of any breach or breaches on the part of the contractor of any of the terms and 

conditions contained in the said contract and in the event the Contractor shall make any default or 

defaults in carrying out any of the works under the said contract or otherwise in the observance and 

performance of any of the terms and  conditions relating thereto in accordance with the true intent and 

meaning thereof, we shall forthwith on demand and without any protest or demur pay to you such sum 

or sums not exceeding in total the said sum of Rs.---------------------- (Rs. -------------amount--------------------

only) as may be claimed by you as your losses and/or damages, costs, charges or expenses by reason of 

such default or defaults on the part of the contractor.  

2. Not withstanding anything to the contrary contained in this guarantee your decision as to whether the 

contractor has made any such default or defaults and the amount or amounts to which you are entitled 

by reasons thereof will be binding on us and we shall not be entitled to ask you to establish your claim or 
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claims or damages or losses suffered by you but will pay the amount demanded by you under this 

guarantee forthwith on your demand without any protest or demur. 

3. This guarantee shall continue and hold good until it is released by you on the application by the 

contractor after expiry of the related warranty period of the said contract and after the contractor have 

discharged all their obligations under the said contract and produced a certificate of due completion of 

the work under the said contract and submitted a “NO Demand Certificate” provided always that this 

guarantee shall in no event remain in force after the date of----------------           without prejudice to your 

claim or claims arisen and demanded from or otherwise notified to us in writing before the expiry of six 

months from the said date which will be enforceable against us not withstanding that the same is or are 

enforced after the said date. 

4.  We-------------------------------------, further undertake to extend the validity of this beyond the period 

prescribed in clause 3 or as extended from time to time for such further period as may be required in 

writing before the Expiry of this and upon such extension(s), all terms and conditions of this shall remain 

in full force till the expiry of this extended period(s). 

5. You will have the fullest liberty without affecting this guarantee from time to time to vary any of the 

terms and conditions of the said contract or extend the time of performance of the contractor or to 

postpone for any time or from time to time any of your rights or powers against the contractor and either 

to enforce or forbear to enforce any of the terms and conditions of the said  contract and we shall not be 

released from our liability under this guarantee by the exercise of your liberty with reference to matters 

aforesaid or by reason of any time being given to the contractor or any other forbearance, act or 

omission on your part or any indulgence by you to the contractor or by any other variation or 

modification of the said contract or any other act, matter or things whatsoever, which, under the law 

relating to sureties, would but for the provisions hereof, have the effect of so releasing us from our 

liability hereunder provided always that nothing herein contained will enlarge our liability hereunder 

beyond the limit of Rs. --------------(Rs.----------------------------------------------------) as aforesaid or extend the 

period of the guarantee beyond the said Date of --------------------unless expressly agreed to by us in 

writing in terms of clause 4 hereof. 

6. This guarantee shall not in any way be affected by your taking or varying or giving up any securities 

from the contractor or any other person, firm or company on its behalf or by the winding up, dissolution, 

insolvency or death as the case may be of the contractor. 

7. In order to give full effect to the guarantee herein contained, you shall be entitled to act as if we are 

your principal debtors in respect of all your claims against the contractor hereby guaranteed by us as 

aforesaid and we hereby expressly waive all our rights of suretyship and other rights, if any, which are in 

any ways inconsistent with any of the provisions of this guarantee. 
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8. Subject to the maximum limit of our liability as aforesaid this guarantee will cover all your claim or 

claims against the contractor from time to time arising out of or in relation to the said contract and in 

respect of which your claim in writing is lodged on us before expiry of six months from the date of expiry 

of this guarantee. 

9. Any notice by way of demand or otherwise hereunder shall be in writing and may be sent by special  

Courier or Telefax to us or our Local Address as aforesaid. 

10. This guarantee and the powers & provisions herein contained are in addition to and not by way of 

limitation or substitution for any other guarantee or guarantees heretofore given to you by us whether 

jointly with others or alone and now existing uncancelled and that this guarantee is not intended to and 

shall not revoke or limit such guarantee or guarantees. 

11. This guarantee shall not be affected by any change in the constitution of the contractor or us nor shall 

it be affected by any change in your constitution or by any Amalgamation or absorption thereof or 

therewith but will ensure for the benefit or and be available to and enforceable by the absorbing or 

amalgamated company or concern. 

12. This guarantee is irrevocable during the period of its currency and shall not be revoked without your 

previous consent in writing. 

13. We further agree and undertake to pay you the amount demanded by you in writing irrespective of 

any dispute or controversy between you and the contractor or any reference to arbitration of the said 

dispute/controversy pending or a civil suit filed by the contract or in respect of the dispute or 

controversy. 

14. Not withstanding anything contained herein above our liability under this guarantee is restricted to 

Rs.----------------     (Rs. ------------------------------------------------only) and this guarantee shall remain in force 

until -----------------------unless a written claim is lodged on us for payment under this guarantee within six 

months from the date of expiry of this guarantee .  i.e. On or before--------------------all your rights under 

this guarantee shall be forfeited and we shall be deemed to have released and discharged from all 

liabilities there under, irrespective of whether or not the original guarantee is returned to us. 

15. We have power to issue this guarantee in your favour under the memorandum and articles of 

association of the bank and the undersigned has full power to execute this guarantee under the power of 

Attorney Granted to them by the Bank. 

FOR AND ON BEHALF OF 

    ------------------------------------- 
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Annexure 7 
     Format for 

< Non Judicial Stamp Paper of Rs. 100> 
INTEGRITY PACT 

 
Between 

 
Heavy Engineering Corporation Ltd.( HEC) hereinafter referred to as “The Principal”, 
 

and 
 

……………………………………………hereinafter referred to as “The Bidder/ Contractor” 
 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
………………………………….The Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its 
Bidder(s) and/ or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 
 
Section 1 – Commitments of the Principal 
 
1. The Principal commits itself to take all measures necessary to prevent        corruption and to 

observe the following principles :- 
 

a. No employee of the Principal, personally or through family members, will in connection with 
the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled 
to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

2. If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, 
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the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 

 Section 2 – Commitments of the Bidder(s) / contractor (s) 
 

1. The Bidders(s) / Contractor (s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
tender process and during the contract execution. 

 
a. The bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer 

promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/ she 
is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 
 

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to introduce cartelisation in the bidding 
process. 
 

c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal 
as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 
 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/ representatives in India, if any. Similarly the Bidder(s) /Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further 
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”  (enclosed) 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all 
the payments made to the Indian agent/ representative have to be in Indian Rupees only. 
Copy of “Guidelines on Indian Agents of Foreign Suppliers” attached. 

 
e.   The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 
2  The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
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Section 3 – Disqualification from tender process and exclusion from future contracts 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through 
a violation of Section 2, above or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s) / Contractors) from the tender process or take actions 
like Banning of business dealings etc. 
 
Section 4 – Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section  3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages of the Contract value or the amount equivalent 
to Performance Bank guarantee. 

 
Section 5 – Previous transgression 
 
(1)  The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

Company in any country conforming to the anti corruption approach or with any other Public 
Sector enterprise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken against the bidder. 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 
( 1) The Bidder(s)/  Contractor(s) undertake (s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Subcontractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 
 
Section 7 – Criminal charges against violation by the Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee 
or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, 
or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 
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Section 8 – Independent External Monitor / Monitors 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact. The 

task of the Monitor is to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this agreement. 

 
(2)  The monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the CMD, HEC. 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the Principal including that provided by the Contractor. The Contractor 
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his project documentation. The same is applicable to subcontractors. 
The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s)/ Subcontractor(s) with confidentiality. 

 
(4) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option to 
participate in such meetings. 

 
(5)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or take 
corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerated action. 

 
(6) The Monitor will submit a written report to the CMD, HEC within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal and, should the occasion arise, submit proposals 
for correcting problematic situations. 

 
(7) Monitor shall be entitled to compensation on the same terms as being extended to / provided to 

Independent Directors on the HEC Board. 
 
(8) If the Monitor has reported to the CMD HEC, a substantiated suspicion of an offence under 

relevant IPC / PC Act, and the CMD HEC has not, within the reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner. 

 
(9) The word ‘Monitor’ would include both singular and plural.  
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Section 9 – Pact Duration 
 

This Pact begins when both parties have legally signed it, it expires for the Contractor 12 months after the 
last payment  under the contract, and for all other Bidders 6 months after the contract has been 
awarded. 
 

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged / determined by CMD HEC. 
 

Section 10 – Other provisions 
 

( 1 ) This agreement is subject to Indian Law , Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e.  Ranchi. 

 
( 2 )  Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 
 
( 3 ) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners 

or consortium members. 
 
( 4 )  Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
                                                            
( For & On behalf of the Principal)            ( For & On behalf of Bidder / Contractor ) 
 
 
        ( Office Seal)      ( Office Seal ) 
 
 
Place…………….. 
 
Date……………… 
 
Witness 1 : 
( Name & Address)      

 
Witness 2 : 
( Name & Address)      
 

 

mailto:sunilksingh@hecltd.com
mailto:raviverma@hecltd.com
mailto:alok.singh@hecltd.com


36 

36 

 
ISO 9001 Company 

Heavy Engineering Corporation Limited 
(A Govt. of India Enterprise) 

Heavy Machine Building Plant 
 

 

 

 


	LD against delay in executed work in case of Termination of Contract:
	Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor
	With official Seal
	With official Seal (1)
	Important Note: -


