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Ref No: FFP/P&A/CLM/WCC/Z-I/2019-664                                                     Date: 23.12.2019      
 
M/s-  
------------------------------ 
------------------------------ 
------------------------------ 
------------------------------  
 
Sub: Tender Documents. 
 
Dear Sir, 
 
Please find enclosed our tender documents for carry out the following contract job: 
 
Tender No. FFP/P&A/CLM/WCC/Z-I/2019             dated: 23.12.2019 
Name of the Contract  Annual Rate Contract for performing Specified 

intermittent nature of works arising in Work Zone-I. 
Last date for submission of 
Bids Upto 12.30 hrs on date: 13.01.2020 

due date for opening tender 
Bids At 15.00 hrs on date: 13.01.2020 

 
On submission of cost of the Tender Documents, vide Challan Number / Demand Draft No. 

_______________ dated___________ for Rs._________ issued by ____________, it is sold to 

the above tenderer today on ___________.  

 
The tenderer will submit Rate Analysis alongwith his Price Bid at the time of submission of 
tender documents.  
 

Thanking you, 
 

 
 

                     Yours faithfully, 
 

 
       (Bimlendu Kashyap) 

                 Asst. Manager(HR) P&A-FFP 
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Ref No: FFP/P&A/CLM/WCC/Z-I/2019-                                           Date: 23.12.2019 
 
To, 
------------------------------ 
------------------------------ 
------------------------------ 
------------------------------ 
 
Sub: Open Tender Inquiry for awarding work charged rate contract in respect of 

“Specified intermittent nature of works arising in Work Zone-I” 
 
Dear Sirs, 

 
Sealed tender is invited from the eligible tenderer for the specified work charged rate as per 
price-bid at annexure-G for FFP, HEC Ltd. Ranchi-834004.  
 
The details of the tender are given below: 
 
(I) Eligibility and Qualifying criteria  
 
(A.) Pre-qualification criteria: 

1. Average annual financial turnover during the last three years, ending 31st March of the 
previous financial year, should be at least 155 lakhs rupees. 

2. Experience of having successfully completed similar works during last seven years 
ending last day of month previous to the one in which tender is invited should be one of 
the following (such works must had commenced within the aforesaid period of seven 
years); 

a) three similar completed works costing not less than 207 lakhs rupees, or 
b) two similar completed works costing not less than 259 lakhs rupees, or 
c) one similar completed work costing not less than 414 lakhs rupees. 

 
(B.) Evaluation criteria of Bids: 
 

1. Technical Evaluation shall be considered on the basis of the following documents: 

a) Tenderer’s profile (refer annexure-A given hereinafter) 
b) Declaration of relationship(refer annexure-E given hereinafter) 
c) EMD 
d) Cost of Tender documents 
e) Pre-qualification criteria as mentioned above (for instance, to satisfy the clause I(A)(1) 

the requisite documents are the annual income tax returns and/or Competent certificate 
of national bank pertaining to the required financial years, whereas to satisfy the clause 
I(A)(2) the requisite documents are certified copy of work-orders and their completion 
certificates) 

f) TIN/GRN, PAN, GST No., etc  
 
2. Corporation reserve the right to ask for any document which may be required for 

evaluation/ Clarification / Verification of the technical bid.  
3. Submission of any document after opening of bid shall not be allowed unless asked for 

in writing as per clause (I) (B) (2). 
4. Conditional offer in technical bid will be liable for rejection.  
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5. Conditional offer in price bid shall be straight away rejected and EMD shall be 
forfeited.  

6. For evaluation of technical / price bid and for execution of contract, Corporation shall 
be guided by the GCC as in force at that point of time.    

7. If a tenderer QUOTES UNWORKABLE RATES and is considered for placement of 
order, the said tenderer will be asked to justify the rate quoted and will have to furnish 
Performance guarantee bond (in addition to the security deposit) in the form of Bank 
Draft/Bank Guarantee. The amount of performance guarantee bond will be 10 % of 
Contract value for ensuring proper supply/execution. If the tenderer refuses to furnish 
performance guarantee bond his bid shall be treated as non-responsive, EMD shall be 
forfeited.  

 
(C.) Other conditions: 
 

1. Firms/Individuals may categorically mention their own PF code number allotted by 
RPFC, if they have. 

2. In respect of existing running Contracts, the tenderer shall submit an attested photocopy 
of Valid Labour License issued by the office of Regional / Asst Labour Commissioner 
(Govt of India), under section 12 of Contract Labour (Regulation and Abolition) Act 
1970 as amended from time to time. 

3. A copy of Partnership deed / Memorandum of Association is to be submitted, if 
applicable.  

4. List of Work-orders executed, their title, contract value and number of 
personnel/workers trade-wise deployed is to be submitted enclosing therewith the 
copies of such listed work-orders where the tenderer is/was rendering similar services. 
Performance certificate submitted by the tenderer will be assessed and considered to 
ascertain whether the tenderer is having required expertise in such works and has not 
failed in fulfilling the statutory obligations, e.g. submission of statutory returns, wage 
payment, deposit of PF contributions, etc. 

 
(II) Date, time and Place of submission of Tender Bids 
 
(A.) Tenders will be received in the office of Asst. Manager (HR) P&A-FFP, Room No. 170, 

Second Floor, 100 Bldg., FFP on or before 12.30 PM hrs of dtd:13.01.2019. 
 
(B.) Submission of Tender Bids 
 

1. The tender bids shall be submitted in two parts, each in a separate sealed cover 
prominently super-scribed as COVER – I and COVER – II and also indicating on 
each of covers the bid title and date of opening. These two covers shall contain details 
of bid as under :   

 
COVER - I 
Technical Bid: It will contain following documents:  

a) Application Fee: Certified copy of receipt of application fee paid by the tenderer 
depositing the cash-receipt or Demand Draft of requisite value issued by any 
schedule bank drawn in favour of “Heavy Engineering Corporation Ltd” if he has 
purchased tender documents from the office of Asst. Manager (HR) P&A-FFP or 
a Demand Draft of requisite value of Rs 11,800/- only issued by any schedule 
bank drawn in favour of “Heavy Engineering Corporation Ltd” if the tender 
documents have been downloaded from our website www.hecltd.com. 
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b) Earnest Money Deposit: The contractor should submit Earnest Money in the 
form of Demand Draft or Cash receipt or Bank Guarantee. Demand Draft should 
be of Rs. 7,70,000/- (Seven lakhs seventy thousand  rupees) only issued by any 
schedule bank drawn in favour of “Heavy Engineering Corporation Ltd” against 
payment of Earnest Money Deposit (EMD). 

c) Technical Bid documents: Technical bids including all documents listed at 
clause (I)(B)(1) above except the price bid. (Also place the tender document from 
page number-02 to page number-22 having signature of tenderer with date on 
each page) 

 
COVER – II 
Price Bid: It will contain only Price Bid and Rate Analysis. (Place page number-23 to 
page number-28 of the tender document having signature of tenderer with date on each 
page). 
  

2. The tender without application fee and earnest money shall be rejected. Separate 
sealed Cover – I and Cover – II with the above details shall be submitted in a sealed 
envelope containing these two covers and the sealed envelope shall be superscripted 
as "Bid for work-charged rate contract for Work Zone-I" and addressed to :  

 

Asst. Manager (HR) P&A-FFP 
Room No. 170, Second Floor, 100 Bldg. 

Foundry Forge Plant 
Heavy Engineering Corporation Limited 

Plant Plaza Road, Dhurwa, Ranchi - 834004 
 
3. The cover of the envelope should also indicate clearly the name of bidder and his 

address.  In addition, on the left hand corner of the envelope the tenderer should 
indicate the bid opening date and time.  

4. The Bidder has the option of sending the bid by the registered post or to submit the bid 
in person so as to make it reach here by the date and time as indicated in the "Notice 
Inviting Tender”. 

5. Tender bids shall be dropped in the Tender Box placed at the entrance of the Main 
Gate of the Administrative Bldg., FFP/HEC Ltd. kept there for this purpose or handed 
over to the office of the Asst. Manager (HR) P&A-FFP, Room No. 170, Second Floor, 
100 Bldg., FFP on proper receipt issued by the Receiving officer.  

6. Tenders received by post / courier shall be considered as valid if these are received 
before due date and time specified for submission. In case of courier service, date and 
time of its receipt may be mentioned on the envelope and got certified by the delivery 
agency. Late tenders are not to be considered and opened.  

 
(III) Date, time and Place of opening of bids 

Bids will be opened on date 13.01.2020 in the office of Asst. Manager (HR) P&A-FFP, 
Room No. 170, Second Floor, 100 Bldg., FFP at 15.00 hrs. All willing tenderer or their 
authorized representative may be present at the time of opening of tender. 
 

(IV) Description of works including scope of work and responsibility. 
 

(A.) Specifications: Quantity and Quality requirement of the work 
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1. Description of work: Daily completing the prescribed assignments (need based) as mentioned 
in the price-bid within the given time-schedule at the allocated locations with help of 
required number of manpower, materials and equipment. 

2. Such works and other allied works will be performed daily. The complete volume of work 
assignments will be performed through unskilled, semi-skilled, skilled, high-skilled and 
super-skilled personnel having adequate in-line training and/or experience corresponding to 
the aforesaid work assignments. They should be familiar with the work and acquire training 
in order to accomplish the work satisfactorily. Such training records should immediately be 
provided to P&A-Contract Labour Matters Cell. For the purpose tenderer will have to deploy 
reasonable strength of manpower to accomplish the assigned volume of work. 

3. Tender quantities may increase or decrease as per requirements. Unit rates will remain firm 
till the execution of order except when Escalation-clause XIII is invoked. 

4. The workmen will be deployed in such a way that defined works pertaining to all four shifts, 
namely A, G, B & C-shifts which involves working during night, should be attended to.  

5. Such works will be performed primarily in designated locations. Occasionally such works 
will be performed at any location of HEC/FFP or any place as directed by Shop 
Incharge/Departmental Head/Controlling Officer. 

6. Complaint, if any, received from respective Controlling Officer for non-performance of 
daily-work assigned to an individual worker or poor performance, a suitable penalty will be 
deducted from the work-bill.  

7. Tenderer will be responsible for the safety of his workers at the site of working. He shall 
arrange for his workers at his own cost Personal protective items as suitable such as dust-
mask, rubber-hand-gloves, helmet, eye-goggles, pair of work-shoes, harness items and other 
safety items. If the tenderer is unable to arrange Personal protective items, he will take such 
items from HEC/FFP on returnable basis (read with clause XIV (A) (5) herein below). 

8. The tenderer shall comply with the instructions, which may be issued to him by the 
Controlling Officer from time to time. 
 

(B.) Duration of contract 
 

1. The contract will be effective for one year. 
2. The contract may be further extended for a subsequent period at the discretion of the 

Corporation. 
3. The Contractor shall meet the Controlling Officer for taking possession of place of work. 
 
(C.) Method of quality and quantity measurement 

 
1. Incharge Finance/FFP will be the paying Authority for making payment to the 

Contractor. Contractor has to submit his R/A bills of the last performed-month to 
Paying Authority in the succeeding month in quadruplicate along with certified wage 
sheets pertaining to the monthly wage payment made to his workmen in their declared 
bank account. The payments will be made to the contractor through account payee 
cheque or electronic transfer only based on actual measurement of work done in the 
respective Zone. The Contractor will get SAC on the wages (Basic + VDA) paid to the 
workers in respective zone.   
 

2. Controlling Officer will organize the quality and quantity measurement of the performance. 
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(V) Instruction for quoting price 
 
(A.) Instructions for tenderer regarding price-bid 

 
1. Conditional tender is liable to be rejected. 
2. The tenderer should apply his mind to financial aspect, whether expressed or implied, of 

every clause mentioned in this all-inclusive tender (contract on finalization) in order to arrive 
at workable rates. Submission of the breakup of quoted rate in shape of Rate Analysis will 
give better understanding different financial aspects involved therein. 

3. The rates are inclusive of Minimum Wages and other statutory payments and 
benefits/elements like Wages, Rest Day wages, Holiday wages, PF contribution, Insurance 
and Safety items, etc.  

4. The quoted rates should be inclusive of all taxes, royalties and other statutory levies 
applicable, if any, except GST. During the tenure of contract the Corporation will not take 
any liability for increase or variation in the prices, etc. 

5. All statutory Taxes will be deducted from the bill as per prevailing rate.  
6. The quoted rate shall remain firm and fixed till the total execution of the contract. Unit rate 

of work components will remain firm till the execution of order except when Escalation 
clause XIII is invoked. 

7. The tenderer may inspect the places of work in the Factory/Office Buildings at HEC/FFP, 
Ranchi with permission of the Asst. Manager (HR) P&A-FFP before quoting the rates. 

8. The rates are required to be quoted both in words and figures and in case of difference 
between rates in words & figures, the former will prevail. 

9. All the workers and supervisors of the tenderer must wear proper clothing and shoes, which 
should be suitable to do such works safely inside factory area. If any worker is found not 
conforming to this, he/she will not be allowed to enter in the factory area. 

10. Tenderer will have to submit medical fitness certificate of his workers before obtaining their 
gate-pass to deploy them to perform such works at the locations as given in the Contract. 

11. Tenderer will ensure that he should acquire proper licence / permission from the appropriate 
authorities in order to be eligible to undertake this contract.  

 
(VI) Taxes and duties applicable 
 
1. The rate should be quoted inclusive of all applicable taxes except GST. 

2. All statutory Taxes and Duties, except GST, as per prevailing rates  are to be borne by the 
tenderer, however, if any new Tax or Duty is levied after issue of Letter of Acceptance, the 
same may be considered for compensation on  request and submission of evidence. 

3. HEC shall deduct from the bills of tenderer/contractor any amount deductible under 
law/order of the appropriate Government Authority and deposit the same with the respective 
Tax Authorities with intimation to the tenderer/contractor. 

 
(VII) Schedule of deviations 
 
1. The schedule is attached at annexure-B. 
 
(VIII) Requirement and mode of depositing Earnest Money 

 
(A.) Non-refundable Application fee for tender paper 

The tender document cost is Rs 11800/- (Eleven Thousand Eight Hundred Rupees) only, 
which will be deposited along with Technical Bid (read with clause (II) (B)). Copy of 
Tender Documents may be down loaded from our website in which case the fee will have 
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to be deposited along with tender in a manner as stated in pre-pages (read with clause (II) 
(B)). 

 
(B.) Earnest Money 
1. Earnest money for tender is Rs. 7,70,000/- (Seven lakhs Seventy Thousand rupees) only. 

The contractor should submit Earnest Money in the form of Demand Draft or Cash receipt 
or Bank Guarantee. Demand Draft or Cash receipt or Bank Guarantee should be of Rs. 
7,70,000/- only issued by any schedule bank drawn in favour of “Heavy Engineering 
Corporation Ltd” against payment of Earnest Money Deposit (EMD).  

2. No interest shall be payable on Earnest Money deposit. 
3. Earnest Money of the unsuccessful bidders will be refunded immediately after finalization 

of the contract on receiving a written request from the bidders. 
4. Security deposit of closed contract will be converted into EMD. Amount of Security 

deposit should be certified by Finance Deptt-FFP. 
5. If the successful bidder fails to enter into contract in the manner as stated at clause (XIV) 

(B)(10), then the Earnest Money amount will be forfeited. 
6. Any bid not accompanied by the EMD shall be rejected. 
 
(IX) Payment terms 
1. Payment shall be released to the contractor only after satisfactory completion of works. 
2. Incharge Finance/FFP will be the Paying Authority for making payment to the Contractor.  
3. Payment will be made on satisfactory completion of work after verifying the claims 

submitted by the contractor. Their claims should be supported by all requisite documents 
pertaining to payment of wages (wage-payment-sheets), CPF, Group Insurance, ESI 
contributions, statutory payments as per various labour laws as applicable, statutory taxes, 
etc.  

4. Contractor has to submit his claim bills to Executing Authority in quadruplicate supported 
certified quantity of work assignments accomplished, monthly inspection-cum-
measurement report, wage-payment-sheets duly certified by authorized HEC representative 
who had witnessed the payments made to the workers for the said month or has satisfied 
himself that wages of the workers have reached to them in a systematic way such as in their 
individual bank account. The said Executing Authority will verify the performance and 
recommend the payable items as well as recovery items against penalties and other items to 
Paying Authority for making payment accordingly.  

5. The Executing Authority may avail the assistance of P&A-Contract Labour Matters to get 
the monthly running bills, duly verified at his end, for further ascertaining the compliance 
of clause (IX)(3) and clause (IX)(4).  

6. The payments will be made to the contractor through Account Payee Cheque or Electronic 
Transfer only, which will be received by the Contractor himself or his duly authorized 
representative.  
 

(X) Inspection 
 
1. Inspection will be done by Executing Authorities, FFP. 
 
(XI) Security Deposit 

 
1. Security Deposit will be 10 % of the Contract Value. Earnest Money of the successful 

tenderer will be converted into Initial Security Deposit. The remaining amount of Security 
Deposit will be deducted @ 10 % of Supervision and Additional cost (S&AC) payable to the 
tenderer from his monthly running bill. 
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2. The Security Deposit will be refunded after successful completion of work order and after 
issuance of No-claim Certificate.  

3. No interest shall be payable on Security Deposit. 
 

(XII) Penalty & Liquidated Damages & Risks & Costs-clause. 
 
1. Liquidated Damages Clause: If the Contractor fails to complete the work within the 

stipulated time fixed in the contract, the Contractor shall pay to the employer as agreed 
liquidated damages (LD) at the rate of 0.5% of the total contract price per week of delay or 
part thereof by which the completion of work has been delayed, subject to a maximum limit 
of 10% of the total contract price. Payment to such LD shall not in any way absolve the 
contractor from their contractual obligations to complete the work. 

2. The amount of penalties will be recovered as mentioned against any clause herein all. Penalty 
paid against any item of non-performance will not be construed that Contractor is not 
required to do that job/assignment. Contractor will have to do remedy wherever he will 
default. 

3. Contractor will be required to compensate in case of any damage is caused in any form to the 
Corporation because of any reason attributable to him. 

4. If the order is terminated due to breach contract on part of the contractor, the Corporation 
shall be entitled to get the balance/left over quantity of job done from alternative sources at 
the risk and cost of the contractor after serving him a 15-days notice. The differential 
amount, if any, shall be recovered from security deposit and/or from any other outstanding 
dues of the contractor. The company reserves its right to debar such defaulting / terminated 
contractor from participating in future tenders.  

 
(XIII) Escalation. 
 
1. The Corporation does not take any liability to increase the rate against variation in the price 

of any of its constituent, except clause (XIII)(2) and clause (XIII)(3)  mentioned hereunder, 
occurring during the tenure of the contract. 

2. In case of enhancement of the Minimum Wages or Variable Dearness Allowance made by 
Central Government during the contractual period, the same may be considered for 
compensation to the contractor on request and submission of evidence by escalating the per 
Unit Rate of the work components as mentioned in the price-bid. 

3. Any upgradation made in respect of per day wage-rate corresponding to different categories 
of skill levels applicable to the workers of the Contractor while complying with the terms of 
a settlement made as per the provisions of Industrial Disputes Act 1947 and its Rules, Unit 
Rate of the work components as mentioned in the price-bid will be escalated 
correspondingly. 

 
(XIV) Additional terms and conditions. 
 
1. No-claim situations: No claim on account of idle labour, interruption of work or any other 

expenses incurred by the contractor for any reasons whatsoever will be entertained. 
2. Extension of completion time: Extension of completion time, if any, may be granted to the 

contractor by the Executing Authorities with due approval of the Competent Authority. 
3. Change in constitution / entity of contractor: In the case of change in the entity of the 

contractor as he has mentioned in the Tenderer’s Profile submitted by him along with his 
tender and the said change has taken place during the running of the contract, the 
tenderer/contractor will submit relevant documents in support of the change, such as 
Individual / Proprietary Business Concern / Partnership firm / Cooperative Society / Etc. Any 
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change in the constitution of the aforesaid registered body shall forthwith be notified by the 
Contractor to Executing Authorities. 

4. Forfeiture of EMD & debarring future participation: In case any tenderer(s) withdraws the 
offer after submission, or successful and valid tenderer deliberately withdraw his offer, his 
EMD shall be forfeited and he may be debarred from submission of tenders for a period of 
two years. 

5. Conduct of Contractor: HEC reserve the right to remove from list of Approved-Contractors 
or to ban business dealing if a contractor has been found to have committed misconduct and 
also to suspend business dealing pending investigation. 

6. General Condition of Contract & Special terms and conditions of contract will be binding on 
tenderer / contractors. G.CC, S.C.C. and other specifications are available for inspection in 
the office of Asst. Manager (HR) P&A-FFP, Room No. 170, Second Floor, 100 Bldg., FFP 
before submission of the offer on any working days during office time. 

7. For any disputes arising out of this contract the jurisdiction shall be in the Courts at 
RANCHI. 

8. All the Statutory Rules & Regulations, Govt. Acts, guidelines etc. issued by the Corporation 
from time to time in the matter shall be followed for this tender. 

 
(A.) Special Terms & Conditions of the Contract 
 
1. WORKING HOURS: The contractor shall have to undertake any of the jobs of this tender 

round the clock regardless of holidays / Sundays/ festivals on verbal/written instructions from 
Executing Authority, though the normal working hours will be as per factory shift timings. 
The normal factory shift timings are “A” Shift 6.00AM to 2.00PM, “B” Shift 2.00PM to 
10.00PM, “C” Shift 10.00PM to 6.00AM and General Shift 8.00AM to 5.00PM. On 
completion of the job the Contractor may inform the same to Executing Authority. 
Contractor or his responsible representative must be present during performance to attend 
exigency. 

2. SITE-IN-CHARGE: Contractor shall supervise the work or depute his representative to do 
the same and take the instructions from the Executing Authority/Controlling Officer and 
accomplish the work. His contact address with telephone numbers shall be intimated to the 
said Authority to contact in odd hours. 

3. RATE: The wage-rate shall be fixed and firm regardless of timing of the job. Rates in the 
price bid/schedule are inclusive of Statutory-payment, Insurance, Safety equipments, benefits 
of labourers whatsoever required as also mentioned in scope of work and also inclusive of all 
applicable taxes except GST. If applicable, GST will be paid only to service provider on 
claiming the GST amount on bill by furnishing of GST registration number and proof of 
payment of the GST made to the concerned Tax Authority.  

4. MATERIALS: HEC SCOPE: HEC/FFP will provide materials required for performing such 
works including electricity and water at free of cost. 

5. SAFETY: The rate quoted should be inclusive of cost for supply of Personal Protective 
Equipments [PPEs] to workers. The nature and types of PPEs to be supplied to different 
labours may be different based on their nature of work and accordingly it is to be ascertained 
from the Executing Authority or Safety Deptt-FFP at the very beginning of the contract. In 
case of the failure of the contractor to supply the PPEs, the same shall be supplied by the 
Corporation at the cost of Contractor and such costs will be recovered from the bills of 
Contractor. During working hours, wearing loose clothes, smoking, spitting and gossiping is 
strictly prohibited and it is the responsibility of the Contractor to ensure that his workers 
abide by the same. 
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6. INTERPRETATION & SAVING: In case of any ambiguity with regard to interpretation of 
any clause of this contract the interpretation given by the Competent Authority shall be final 
and binding to the tenderer / contractor. 

 
(B.) Other terms and conditions 
 
1. The Contractor will abide by the Corporation’s guidelines and Government Directives issued 

on the matters of engagement SC/ST, Persons with Disabilities, Women, Displaced persons, 
etc. 

2. The Contractor will submit the verification of the conduct/integrity of his workers and 
supervisors.  

3. The Corporation reserves the right to reject any or all tenders or may split the work between 
two or more tenderer without assigning any reason thereof.  

4. The Corporation is not bound to accept the lowest tender. 
5. Before submitting the tender the contractor shall visit the site of work and acquainted with 

the modalities and conditions of work as well as about items which will be necessary for the 
safety and welfare of his workmen such as protective clothing, safety shoes, helmets etc. 

6. Tenderer are required to cover all the labours engaged by them on the work under Group 
Insurance Policy as applicable. In case of any accident, the Corporation will not be liable to 
pay any compensation. 

7. The tender will remain valid for three months from the date of opening. 
8. Discloser Of Relationship: The Tenderer/Bidder shall declare whether the proprietor or any 

partner of the firm or director of their firm/Company as the case may be has any relation with 
any employee working in any Plant/Offices of HEC and if so to declare the name of the 
employee and the relationship, and also whether any of them has a relationship within the 
meaning of section 6 of the Companies Act, 1956 with any of the Directors of HEC and, if so 
give details. Proprietor Partner /Director of the bidder firm/Company must submit a 
declaration whether any of his/their member(s) or relative(s) is/are partner/Director of any 
other bidder(s) participating in this bidding at the time of opening of Techno-Commercial 
bid. 

9. Termination of Contract: The Contract can be terminated on the following grounds besides 
the reasons of termination of contract in general as provided as clause-7 of GCC: 
i) If the contractor fails to perform the work as per requirement. 
ii) If the contractor does not follow the statutory rules stipulated in the Contract Labour 

(Regulation & Abolition) Act 1970, the Minimum Wage Act, the Safety Rules etc. 
iii) If any act of malpractices done by the contractor is detected at any stage. 

 
10. Agreement: The successful tenderer shall be required to enter into an agreement with the 

company on non-judicial stamp paper of requisite value (presently Rs.10/- only) on the 
proforma prescribed by HEC within 15 days from issue of Letter of Acceptance.  The 
General Condition of Contract alongwith Letter of Acceptance & Tender documents will 
form part of Agreement and will be binding on contractor. 

 
(C.) Executing Authority/ Controlling Officer 
 
1. The Incharge Shop/Departmental Head or their representatives of the concerned work area, 

where work will be carried out, will be the Executing Authority of this contract. After award 
of the works contract the Contractor has to take all necessary instructions/guidance from him 
only.  The Executing Authority will have the sole responsibility to see that the Contractor is 
complying the terms and conditions of the contract and does the work in accordance with the 
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work order. This will not relieve the contractor of any of his duties or obligations under the 
contract.  

 
(D.) Constituents of tender 
 
1. The Tender Document, Letter of Acceptance, GCC and Agreement will form the part of 

Contract. Tender Document including Terms and Conditions, General Conditions of Contract 
(GCC) of HEC etc. can be seen in the office of Asst. Manager (HR) P&A-FFP, Room No. 
170, Second Floor, 100 Bldg., FFP on any working day during the usual office hour from 8 
AM to 5 PM. 
 

(E.) Saving clause. 
 
1. M/s HEC Limited do not bind itself to accept the lowest or any tender and reserve the right to 

reject any/all tenders without assigning any reasons thereof and may divide the works among 
two or more tenderer. The decision of the Corporation in this regard shall be final. 
 

(F.) Compliance of statutory provisions. 
 
1. The Provident Fund Contributions shall be deposited with the EPF Authority by the 

Contractor under the provisions of Employees Provident Fund and Miscellaneous Provision 
Act 1952. If it is not deposited, the same shall be deposited by the Company to the concerned 
Authority as per the Act. Similarly, as per the provisions made under the law, actions will be 
taken against the Contractor if he fails to pay wages, ESI benefits, etc. 

2. All the Statutory Rules & Regulations, Govt. Acts, guidelines etc. issued by the corporation 
time to time in the matter shall be followed for this tender. 
 

(G.) Contractor’s Responsibilities: 
 
1. Contractor has to keep all necessary workmen of various trades and categories as per 

requirement of work. In the event of failure to execute the work in time with stipulated 
number of workmen, the contract will be cancelled and awarded to some other party. 

2. To complete the stipulated work as mentioned in the  scope of works, the required number of 
workmen are to  be deployed on all the working days and certificate to this effect be obtained 
from concerned Controlling Officer. Due preference should be given to local, displaced, 
SC/ST and dependent of deceased employees of HEC as well as those persons who have 
worked with out-going contractor. 

3. The contractor will deploy the workmen and submit the list of his workmen, Deptt-wise to 
Asst. Manager(HR) P&A-FFP will forward the list to Dy. Commandant, CISF/FFP for 
issuance of Gate Passes after due scrutiny. 

4. The contractor is to ensure grant of leave and holidays to his workmen as per prevailing 
Rules of the Corporation/Central Government. The workmen are to be engaged on all 
working days of the month except National/Festival Holidays. In case of  failure to engage 
the stipulated numbers of workmen, or unsatisfactory performance of work as certified by  
the Executing Authorities, proportionate deduction  will be made for the same from the 
monthly bills. 

5. The Contractor shall pay the wages to his workers at a declared place at the work-site on 
declared pay days within prescribed period of pay-days in the presence of the authorized 
Management Representative, who will give certificate on the wage sheet as follows: 
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"Certified that amount shown in the column no......   has been paid to the workmen concerned in 
my presence on .............." 
 

No wage period should exceed one month. 
 
6. The contractor will submit monthly running account(R/A) Bill for each month.  The payment 

will be made to the contractor through A/c payee cheque or electronic transfer only after 
making necessary authorized deduction. However, contractor will make its own 
arrangements for fund to pay its workmen on or before 10th of every month even if 
payment by Corporation has not been made to them. 

7. The Contractor will take adequate precautions to avoid damage or loss to the Corporation's 
property and injury to any person. In case of any damage or loss or injury, the Contractor will 
be fully responsible and will have to compensate the damage. This will be without any 
prejudice to such other action, which the Management of the Corporation may take 
depending on the circumstances of the loss or damages or injury as well. The Contractor will 
report immediately to the Executing Authorities about the any injuries arising out of in 
course of the work to his workmen. 

8. Once the work is completed in terms of the works contract, the contractor will prepare the 
final bill in full and final settlement of the claim duly certified by the Incharge of the Shop 
indicating that nothing is outstanding against the contractor. 

9. The Contractor should either physically present him-self or his authorized representative  
every day during working hours and  report to Executing Authorities for taking 
instructions  for coordinating the work and maintaining the various  records i.e. quantum of 
works done,  workmen engaged, etc. The acts done by the authorized representative shall be 
binding on the Contractor. 

10. The Contractor shall visit the site of work and get himself satisfied about the modalities and 
conditions of work as well as make necessary arrangement for the safety and welfare of his 
workmen such as protective-clothing, safety shoes, helmets, etc. before start   of work. 

11. The Contractor will have to submit daily report for the Labour engaged on the day for 
work to the Shop I/c / Departmental Head with effect from the date of commencement of the 
work till completion. 

12. In the event of any break-down and emergency, the contractor will have to detain the 
workmen till the work is completed. 

13. If it is required to work in night to meet the completion schedule of work, the contractor will 
have to take the prior permission in writing from the Appropriate Authority. 

14. The Contractor will regularly read the notice board and refer display of information made at 
the entrance of FFP. 

15. The Contractor will be informed about the display of below average level of awareness about 
safety and work by his workers and accordingly he will replace them and reengage them only 
when they acquired such competency. 

 
For and on behalf of 

Heavy Engg. Corporation Limited 
 
 

                                                                                                (Bimlendu Kashyap) 
                Asst. Manager (HR) P&A-FFP 
Distribution: 
1) Notice Board / FFP, HMBP, & HMTP 
2) DGM I/c Finance-FFP 
3) COP/FFP 
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STATUTORY REQUIREMENT AND LABOUR LAWS 
 
As a part of the contract, the following shall be strictly adhered to in compliance with Statutory 
Obligations and Labour Laws: 
 
1.0 ADHERENCE TO LABOUR LAWS: 
 
1.1 The contractor shall be required to obtain Labour Licence for engagement of workers from 

the Competent Authority before commencement of the work under the provisions of 
Contract Labour Regulation & Abolition Act,1970. 

1.2 The Contractor shall be required to abide by the provisions of the Contract Labour (R&A) 
Act 1970. Payment of wages Act, 1936, the Employees’ Compensation Act 1923, the 
Factories Act 1948, the Employees Provident Fund and Misc. Prov. Act 1952, the 
Employee State Insurance Act 1948, Minimum Wages Act 1948 etc. and all their 
subsequent amendments and rules framed there under. 

1.3 The Contractor shall issue employment card and wage slip to all workers engaged by him. 
1.4 All the workers of the contractor should be enrolled as member of the Provident Fund and 

PF subscription and contribution in respect of the workers are to be deducted from the 
wages paid to them. The same  is to be  remitted along with an equal amount (Employers 
Share) to RPFC to the State Bank of India against the Provident Fund Code No. allotted to 
the Contractor within 15 (fifteen) days of each month with an intimation to the P&A-
Contract Labour Matters. 

1.5 The Contractor shall submit all relevant returns/reports to the RPFC within the dates and 
maintain all records properly. 

1.6 The Contractor shall maintain the following major Registers : 
i) Register of Persons employed by the Contractor (Form-XIII). Note that it should 

also have stamp size colour photograph of the person, his date of birth and the 
validity period of the gate pass(access permit) 

ii) Register of Wages (Form - XVII) 
iii) Muster Roll (Form – XVI) 
iv) Register of Deduction of damage or loss (Form-XX) 
v) Register of Fines (Form-XXI) 
vi) Register of Advance (Form-XXII) 
vii) Register of Overtime (Form-XXIII) 
viii) Register of Accidents as per Factories Rules 1950 
ix) Register for payment of leave wages 
x) Registers relating to PF, ESI, Bonus, etc. 
xi) Attendance Register 
xii) Monthly Book of office copy of Wage Slip (Form-XIX) issued  

 
1.7 The Contractor shall be under obligation to send the returns to the Licensing Officer and 

other competent authorities as are required under different provisions of Law. 
 
2.0 ACCIDENT/INSURANCE 

 
2.1. The contractor must inform about occurrence of any accident involving his              

workmen to the Safety Officer and also his controlling department as well as Contract 
Cell immediately after the occurrence. The Contractor shall be liable to arrange prompt 
medical attendance and care of the injured workmen and also shall be liable to make 
payment of compensation as per the Employees’ Compensation Act, 1923. All expenses 
on this account shall be strictly born by the Contractor. However, first aid in the 
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Plant/First Aid Post and Ambulance shall be provided to the Contractor’s Workmen on 
chargeable basis. 

2.2. Contractor shall be required to ensure his workers under the death cum injury policy of 
the Insurance Company. Required premium shall be born by the Contractor. The 
Corporation shall not bear any responsibility for payment of compensation/medical 
expenses in case of accidents/death of his workers. 

 
3.0 SAFETY 

 
3.1 The Contractors shall provide maternity benefits to female workers as per the provision 

of the Maternity Benefits Act,1961. 
3.2 The contractor shall have to get their workman examined by a registered medical 

practitioner, preferably by HEC Plant Hospital at his own cost. There are two types of 
medical examination i.e. (i) pre-employment medical examination and (ii) periodical 
medical examination. The examination reports shall have to be submitted to the Contract 
Cell in the prescribed format to FFP/HEC. 

3.3 If contractor fails to do so, a penalty medical examination shall be done by the 
Corporation at the cost of the contractor. 

  
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-A 
 

TECHNICAL BID 
 

TENDERER’S PROFILE 
 
The tenderer are to furnish the following particulars. 
 

1. Name of the tenderer: 
 
2. Status of the tenderer (Individual / Proprietary Business concern / Partnership firm / 

Cooperative Society / Registered Society / Company / etc.) and in case of proprietary 
concern please mention the particulars of instrument empowering his successor to 
complete the remaining contract period in the event of death of proprietor: 
 
 
 

3. Name & address of the Proprietor/Partner/Directors along with contact phone No.(If 
required separate sheet may be attached): 
 
 

4. Office-post/title of the position held by the tenderer: 
 
 

5. Office Address of the tenderer and its Phone No., Fax & e-mail, etc.: 
 
 
 

6. Local address for immediate contact, if any: 
 
 

7. Name, full address and contract phone number of Site Incharge of the tenderer: 
 
 

8. Name, full address and contract phone number of Legal heirs, particularly first class, of 
the tenderer (if required separate sheet may be attached) whose status is individual or 
proprietary business concern: 
 
 
 
 

9. Any other information: 
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-B 
 

TECHNICAL BID 
 

SCHEDULE OF DEVIATIONS 
 

 
Date:_______________ 

 
To 
The Asst. Manager(HR) P&A-FFP, 
Foundry Forge Plant,  
Heavy Engineering Corporation Limited, 
Plant Plaza Road, Dhurwa, Ranchi - 834004 
 
Dear Sir, 
 
 I have gone through the contents of Tender Documents and the following Clauses of the 
Tender Documents are not acceptable to me. 
 
 
Sl.   Clause No.    
No. 
----   ---------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-C 
 

TECHNICAL BID 
 

UNDERTAKING 
 

1. I / We hereby declare that I/we have carried out successfully works of large 
magnitude in nature to the work embraced in this Tender and have adequate 
organization and experienced personnel to handle this type and magnitude of works. 

2. I / We also hereby declare that I/we have seen and studied carefully before submitting 
the Tender, the technical aspects of the work and terms & conditions, general 
conditions of Contract, special conditions. Bill of Quantity and description of work, 
etc. and I/we am/are aware that all the above Tender Documents relating to the said 
work will be binding on us. 

 
 
 
 
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-D 
TECHNICAL BID 

 
DISCLOSER OF RELATIONSHIP 

 
Declaration by the Tenderer regarding the particulars of employees on the roll of HEC Ltd. who 
are related to the Tenderer: 
 

Sl. 
No. 

Name of the 
employees of HEC 
related to the 
tenderer 

Designation Place of 
Work 

P. No. Signature of 
the employees 
concerned 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
It is certified that the above particulars are correct. 
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-E 
 

TECHNICAL BID 
 

DECLARATION OF RELATIONSHIP 
 

1.  Whether the proprietor or any Partner of the firm or Director of 
the firm/Company as the case may be has  any relation  with any 
employee working in any  Unit/Plant/Office of HEC 
 

Yes/No 
If yes, give detail 

2.   Whether the proprietor or any partner of the firm or Director of 
the firm/Company as the case may be has  any relationship (within 
the  of Section 6 of the  Companies Act 1956) with any of the 
Directors of HEC 
 

Yes/No 
If yes, give detail 

3.   Whether the proprietor or any partner of the firm or   Director of 
the firm/Company as the case may be has any relation with Partner/ 
Director of any other  bidder(s) participating in this Bidding 
 

Yes/No 

If yes, give detail 

 

I/We declare that information furnished above is correct to the best of my/our knowledge. I 
understand that if any information furnished above is found to be wrong at any point of time, my 
work order shall be cancelled, EMD shall be forfeited & my/our firm shall be kept in business 
holiday as deemed fit by the corporation. 
  
 
 
 
        Signature of Tenderer. 
 
        Name: 
 
        Seal: 
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Annexure-F 
TECHNICAL BID 

 
LIST OF DOCUMENTS AND ENCLOSURES ATTACHED 

 
Date_______________ 

The Asst. Manager (HR) P&A-FFP, 
Foundry Forge Plant,  
Heavy Engineering Corporation Limited, 
Plant Plaza Road, Dhurwa, Ranchi - 834004 
 
Dear Sir, 
 
I have gone through the Tender Documents and I am submitting my offer for doing the work as 
specified in the tender documents. I am submitting the following documents for your kind 
consideration:- 

Sl Documents required as enclosures Particulars of documents 
1. Demand Draft towards Earnest Money  
2. Demand Draft towards Application fee for 

tender 
 

3. Income tax Clearance Certificate/ Income-tax 
returns pertaining to last 3-years 

 

4. Copies Of Contract-Completion / Work-Order / 
Performance Certificates in support of 
experiences of “similar work” executed during 
last seven years attached to a list of such copies 

 

5. Tenderer’s Profile  
6. Schedule Of Deviations  
7. Undertaking  
8. Discloser Of Relationship  
9. Declaration Of Relationship  
10. CPF Registration Certificate*  
11. Labour Licence*  
12. Insurance Coverage Certificate* (General 

Insurance Scheme under LIC or EDLI)  
 

13. Tenderer must declare that he/his organisation 
has not been convicted or Black-listed by any 
PSU or Govt. Sector 

 

14. PAN No.  
15. A certified copy of Registration certificate in 

case of Cooperative Society 
 

16. A certified copy of Passed resolution for taking 
up the work on contract and authorizing its 
representative to file tender on its behalf 

 

*to be submitted consequent to award of contract 
 
“I/We confirm that the information furnished in the documents enclosed with the tender are correct to 
the best of my/our knowledge and I/We agree to comply with all the conditions stipulated in the Tender 
Documents” 
Encl : 
        Signature of Tenderer. 
        Name: 
        Seal: 
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(To be filled up by Officer of P&A) 
 

Check List for assessing the compliance of terms and conditions of contract 
 

Sl Items Details 
1 Name of the Contractor   

 
 
 

2 Type of organisation of the 
contractor (Proprietary / 
Cooperative / Partnership / 
Company ) 

 

3 Name of the contract 
(Work Order No.),  
Ref No & date 

 
 
 

4 Nature of Contract  
5 Period of Contract (From date 

& To date) 
 

6 Dept/Shop: 
Work-Zone of Contract 

 
 
 

7 A copy of NIT sent to 
Contract Cell-FFP 

Yes/No. Ref No & date 
 

8 A copy of Work order sent to 
Contract Cell-FFP 

Yes/No. Ref No & date 
 

9 Whether certificate of 
engagement in form-V issued 
by Principal Employer to the 
contractor. 

Yes/No. Ref No & date 
 

10 A copy of application form (in 
Form-IV) for obtaining labour 
licence has been given to 
Contract Cell-FFP 

Yes/No. Ref No & date 
 

11 A copy Labour licence 
submitted to Contract Cell 

Yes/No.  
Ref No & date 
No. of contract labour 
Issuing Authority: 

12 Contractor has forwarded the 
Register listing his workers to 
Contract Cell. 

Yes/No 

13 List of workers of the 
contractor having photo gate 
pass 

No. of worker having photo-gate pass 
 
No. of worker having temporary gate pass 

14 Whether Contractor has 
conveyed to RLC(Central) 
office about commencement 
of his contract 

Yes/No 

15 Whether the Contractor has 
issued employment card 
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16 Whether the Contractor has 
issued wage slip to his 
workers 

 

17 Whether all the workers of the 
contractor are enrolled as 
member of Provident fund 

 

18 Whether Return  / Reports are 
being sent by the Contractor to 
RPFC 

 

19 Register of Persons employed 
by the Contractor(Form-XIII) 

 

20 Register of Wages (Form - 
XVII)  

 

21 Muster Roll (Form – XVI)  
22 Register of Deduction of 

damage or loss (Form-XX) 
 

23 Register   of Fines (Form-
XXI) 

 

24 Register   of Advance (Form-
XXII) 

 

25 Register   of Overtime (Form-
XXIII) 

 

26 Register   of Accidents as per 
Factories Rules 1950 

 

27 Register   for payment of 
leave wages 

 

28 Registers relating to PF, ESI, 
Bonus, etc. 

 

29 Attendance Register  
30 Monthly Book of office 

copies of Wage Slip (Form-
XIX) issued  

 

31 Whether Contractor has 
conveyed to RLC(Central) 
office about completion of his 
contract 

Yes/No 
 

32 Whether contractor has 
submitted copy of monthly 
wage-sheet to Contract Cell 

Yes/No 

33 Whether the Contractor sends 
Report / Returns under 
different laws to Licensing 
Authority. 

Yes/No 

34 Remarks, if any  
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PRICE  BID 
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Annexure-G 
 
                                         Date: 23.12.2019       
 
To, 
The Asst. Manager(HR) I/c P&A-FFP, 
Foundry Forge Plant,  
Heavy Engineering Corporation Limited, 
Plant Plaza Road, Dhurwa, Ranchi - 834004 

 
Sub: Price Bid 

Dear Sir, 
 
We have carefully gone through the Scope of Work, Terms & Conditions and all other documents 
attached with the Tender Documents. The same is clearly understood and acceptable to us and based on 
that we furnish our best prices as follows: 
Work 
Zone 

Shop & 
Dept 

Work components Rate of 
per unit 
of work 
compon
-ent 

Quanti-
ty of 
work 
units 
per 
month 

Value of 
work-
units per 
month 

Work 
Zone 
total cost 
per 
month 

Annual 
Work 
Zone 
total 
cost 

I 

 
G

as Plant, C
ivil Engg &

 Instr, 100 Bulding (office in A
dm

in Building), 
N

on- FFP O
ffices (O

ut Side), TSD
 &

 O
xy Plant 

 

Serving & making tea &  
refreshment . 

23.43 1680 39360.00 4303560/- 51786172/- 

I Preparing, making, shaping, 
polishing, painting and 
finishing 
wood/plastic/metallic 
materials in erecting and 
building 
structures/boxes/fixtures 

46.86 420 19680.00   

I Testing of samples 
ferrous/non-ferrous, water, 
air-pollution, fuel, 
lubericants, etc in Central 
Processing Laboratory 

107.14 630 67500.00   

I Operation and maintenance 
including cleaning and 
troubleshoots of natural gas 
compressors and other 
equipments. 

50.79 2520 127980.0
0 

  

I Preparing manuscript, 
entering data, report 
generation and printouts 

27.85 7560 210510.0
0 
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I   Making moulds by hand or 
using auxiliary machines on 
a bench for small metal 
castings, on the foundry 
floor, or in a pit for large 
castings, making cores for 
use in metal moulds 

56.93 840 47820.00   

I   Loading, unloading and 
intra shop movement of raw 
materials, semi finished and 
finished materials 

56.93 1680 95640.00   

I   Preparing manuscript, 
entering data, report 
generation and printouts 

28.15 2520 70950.00   

I   Arranging, Assisting, 
Supervision, maintenance of 
equipments and records 
related to shift work in 
works and non-works area. 

55.07 420 23130.00   

I   Driving of Hqrs Vehicles   56.93 1680 95640.00   
I   Inspection, fault 

rectification, repairing of 
electrical wiring, switches, 
equipments and vehicles, 
etc. Checking bus-bars and 
current collectors of EOT 
cranes, etc. Reconsevation 
of motor generator work 
involving dismatling, 
heating, warnishing, drying, 
grasing, fitting, testing of 
various types of motors, 
genrators, electrical 
equipments, etc. Repairing 
and replacement of control 
relays and contactors, etc. 

54.14 840 45480.00   

I   Inspection, fault 
rectification, repairing of 
electrical wiring, switches 
and equipments in shop and 
buildings, etc. Checking 
bus-bars and current 
collectors of EOT cranes, 
etc. Reconsevation of motor 
generator work involving 
dismatling, heating, 
warnishing, drying, grasing, 
fitting, testing of various 
types of motors, genrators, 
electrical equipments, etc. 

56.93 420 23910.00   
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Repairing and replacement 
of control relays and 
contactors, etc. 

I   Handling of complex 
locating objects (templetes 
and guages, etc) and carving 
out these objects by fitting 
and chipping operations. 
Handling of simple locating 
objects (jigs and fixtures, 
etc) and carving out these 
objects by grinding, drilling, 
fitting and chipping 
operations. Cleaning, 
greasing, lubricating, fitting 
of accesories. Pipelines 
repairing. Filling of 
lubericating oils. Proper 
greasing of lead screw, feed 
shaft, bearing, bed guide 
ways, etc. 

179.95 1800 323910.0
0 

  

I 

  

Operate pumping equipment 
to transfer gas from 
producer to pipeline, within 
shops or to storage facilities, 
control the flow of  gas 
through pipelines, set 
controls and observe gauges 
and instruments on 
equipment, collect, process 
and analyse samples and 
record data including 
Cleaning and housekeeping 

54.64 8400 458940.0
0 

  

I 

  

Testing of samples 
ferrous/non-ferrous, water, 
air-pollution, fuel, 
lubericants, etc in Central 
Processing Laboratory 

54.14 840 45480.00   

I 

  

Technological upgradation 
of in-process materials, 
processing of blanks. 
Reconservation of 
machines. 

199.25 240 47820.00   
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I 

  

Manually or with assitance 
doing works related to 
Simple reconservation, 
Upgrading in process 
materials, etc. Collection, 
distribution and movement 
of cylinders, etc. 
Distribution of consumable 
oils to various sites. Loading 
and unloading of materials. 
Manual work in shops and 
offices. Cooking and 
catering works in canteen, 
shops and offices. Manual 
work in technical and non-
technical areas, etc. 

48.30 35280 1704120.
00 

  

I 

  

Collection of computers on 
a local area network (LAN) 
that share common 
resources and 
responsibilities, repair of 
computers. 

55.07 840 46260.00   

I 

  

Preparing manuscript, 
entering data, report 
generation and printouts 

25.89 4200 108750.0
0 

  

I 

  

Operation, maintenance and 
cleaning of a variety of 
equipment which may 
include hand tools, power 
tools, light  
equipment.  

46.86 840 39360.00   

I 

  

Set controls and observe 
gauges and instruments on 
equipment, collect, process 
and analyse samples and 
record data 

46.60 3780 176160.0
0 

  

I 

  

Loading, unloading and 
intra shop movement of raw 
materials, semi finished and 
finished materials 

53.26 2940 156570.0
0 

  

I 

  

Arranging, Assisting, 
Supervision, maintenance of 
equipments and records 
related to shift work in 
works and non-works area. 

113.86 1470 167370.0
0 
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I 

  

Arranging, makeup, 
cleaning and setup of 
metallic materials and 
working on them using 
welding, etc. Manual work 
related to upkeep of 
machine, structure, building 
and ground, etc. 

49.11 1680 82500.00   

I 

 

Dressing of Wounds in 
FAP-FFP, Distribution of 
Medicine prescribed by 
Doctor, Measuring BP, etc. 

164.00 480 78720.00   

 
Our offer in respect of Supervision and Additional cost is ______ percent of total value of works done 
expressed in terms of expenditure incurred towards payment of basic wage plus variable dearness 
allowance.  
 
The above rates are all inclusive, as per the basis of rate mentioned in the General Terms & Condition 
and all statutory taxes will be deducted from gross bill as per prevailing rates. 
 
Thanking you,        

 
 
Yours faithfully, 

 
 
        Signature of Tenderer. 
        Name: 
        Seal: 
 
 
 


