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INFORMATION 

Open Tender is invited for the work Rectification of Quenching Car and Transportation of Gate of 

Quenching Car at DSP Durgapur. (Package No.- 4 of COB#5). 

 

Contact person :- 

1. Sri Alok Ranjan                   2. P.K Ram 

Dy.Mngr/Mktg.        Asstt. Manager/Mktg. 

 

Phone 0651-2400988, 2401200                                                                   

Room No. 64, 2nd Floor. 

HMBP Administrative Building 

Heavy Engineering Corporation Ltd., 

Ranchi – 834 004 (Jharkhand) 

Fax no. 0651 – 2401166 / 2401571 

E-mail – pkram@hecltd.com, alokranjan@hecltd.com  

Sealed offers are to be submitted in three parts i.e.  

Part A – EMD 

Part B- Techno commercial bid.  

Part C – Price Bid. 

Part- A (EMD) & Part -B (Techno commercial bid), Part C –( Price Bid.):- 

Offers shall be in separate sealed covers. The tenderer are to clearly super scribe on the top of each 

envelope the relevant part number and description along with tender reference number and date of 

opening. All the envelopes (Part A, B & Part C) shall be enclosed in one envelope. This envelope shall 

also be super scribed on the top with tender reference number and date of opening of enquiry and 

indicating that the parts (Part A, B & Part C) are enclosed in the envelope. 

EMD amount:   

Rs.5,000/- (Rupees Five thousand only) payable by DD in favor of  

“Heavy Engineering Corporation Ltd” Payable at “State Bank of India, Hatia” 

 

Cost of tender paper:   

Rs.250/- (Rupees Two Hundred Fifty) only payable by DD in favour of  

“Heavy Engineering  Corporation Ltd” Payable at “State Bank of India, Hatia” (Code No. 0207) 

 

Last date of submission of tender:  --- Up to 10.30 PM on 29.10.2018. 

 Tender Opening date:                  --- At 03.30 PM on 29.10.2018. 

 

The tender documents are divided in two sections. 

 

Section [A] - TECHNICAL SPECIFICATION      Pg 11 - to - 14 

 

Section [B] - COMMERCIAL TERMS AND CONDITIONS                 Pg 15 - to - 20 

 

mailto:pkram@hecltd.com
mailto:alokranjan@hecltd.com
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DEFINITIONS 

 

 

1.  Prime Contractor : Heavy Engineering Corporation Limited, Ranchi 

2.  End Customer : Durgapur  Steel Plant, SAIL, (W.B) 

3. Contractor/Bidder: The successful bidder to whom the assignment/contract will be awarded. 

4. For any clarification contact person:, Mr. Alok Ranjan, Dy. Mgr/Mktg. , ADM Building    HMBP, 

HEC Ltd., Ranchi – 834004. 
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Chapter – 1: GENERAL 

 

1.1  INTRODUCTION 

 

Coke Quenching Car 02 nos. for rebuilding of Coke Oven Battery no. 5 at DSP, 

Durgapur were supplied to DSP, Durgapur by HEC, Ranchi. 

 

1
st
 car has been erected and the same was under operation for 03 months. Due to failure 

of liners of Gate of the Quenching car the same is lying idle since last 6 months. All the 

liners of 1
st
 quenching Car is to be replaced by the new liners supplied to DSP, Durgapur 

by HEC. The liners are available at DSP site. 

  

The Gate of the 2
nd

 Car got damaged during erection of the same and this damaged gate is 

required is required to be loaded along with Frame (with Liners) for transportation to 

HEC works and unloaded after rectification and dispatch by HEC, Ranchi at DSP. The 

transportation will be arranged by HEC, however loading and unloading of the same will 

be in the scope of contractor. 

 

 
BROAD SCOPE OF WORK 

 

Rectification of Coke Quenching Car of DSP, Durgapur 

 

i) Quenching Car Sl. No.1 

 

1.  Preparation of site for rectification work. 

 

2. Removal of all liner plates from door by removal of screw head bolts.  

 

3. Taking measurement & Fabrication of back supports (keeping Material in Contractor’s 

Scope).  

 

4. Erection & welding of structural back support.  

 

5. Installation of MS liner plates and fixing by screw bolts.  

 

6. Checking and handing over. 

 

ii) Quenching Car Sl. No.2 

 

1. Loading of Material (Frame and Gate of Quenching Car along with the liners) for 

transportation to HEC. 

 

2. Unloading of rectified “Frame and Gate of Quenching Car along with the liners”. 
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Any item and work not specifically mentioned but essentially required for completion of job 

shall also be construed to be included in the scope of work.  

a) The detailed scope of work under this work order will generally include the following   apart from 

specifically indicated as above for the specific equipment’s as per the drawing, document and 

manuals to be supplied by the manufacturer/HEC. 

b) Mobilization of labour, suitable mobile crane, tools and tackles, lifting and handling equipment, 

testing equipment and consumables etc. 

c) Contractors are advised to visit site before quoting so that they are acquainted with site 

conditions and requirements. 

d) The contractor shall arrange for handling and transportation of items / components from own store to 

the erection site as per the requirement of rectification. 

e) The Contractor shall be responsible for arrangement of adequate material handling equipment like 

mobile cranes, trucks, trailers, fork lifters, tools and tackles as may be required for his work. 

f) The necessary lifting tackles, tools, wire rope, slings of suitable capacities and other equipment to 

carry out this work shall be arranged by the Contractor. All such lifting tackles shall have valid test 

certificates. These certificates may be inspected by the Purchaser or any statutory agency from time to 

time.  

g) The Contractor shall be responsible for all damages to his trucks/ trailers/ cranes which may take 

place during the course of execution of work.  

h) Supervision of erection, testing and commissioning of equipments. 

 

i) Earthing of various electrical equipment (if any). 

 

j) Supply of all consumables for rectification purpose like welding electrodes, PVC Tapes, grease and 

lubricants cotton waste etc. 

 

k) Supply and provision of packing plates shims up to thickness 3-8 mm etc. required during erection 

and alignment of motors, brakes etc. 

 

 

1.2 GENERAL INSTRUCTION TO TENDERER 

 

i) Tenderer should visit to have better understanding of the requirements. 

 

ii) Tenderer should have experience in similar work (rectification). Tenderer should submit 

documents (Work Order and Completion Certificate) of experience for similar jobs executed. 

 

iii) Tenderer should submit balance sheet of last 3 years 

 

iv) Tenderer shall quote their price in price format enclosed in Annex-A. 

 

v) Inspection & testing shall be carried out in presence of Successful Tenderer/HEC/ DSP, 

Durgapur/Third Party Inspection agency on the basis of drawings, specification & latest Indian 

standards & Quality assurance Plan. 

 

vi) Successful tenderer shall not let-off the contractor part thereof to any sub-contractor without 

written permission of DSP, Durgapur/HEC. In case, subletting of any part of the work is 

permitted by DSP, Durgapur, the fact that such permission has been accorded, neither shall 

establish any contractual relationship between Sub-Contractor & DSP, Durgapur nor shall release 
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the contractor from any of his obligations and liabilities under the specific and 

applicable contract. 

 

vii)  Successful tenderer shall clearly indicate deviations if any from the tender document so that 

same can be considered during tender evaluation. 

 

viii) Successful tenderer shall clearly indicate the assumption made in respect of specification, date 

or any other details that have not been mentioned in the tender document but considered 

necessary for meeting the specified functional requirements. 

 

ix) Once the work order is placed on the successful Tenderer within the validity period of his offer 

the awarded price shall remain valid throughout the entire period of the contract in terms of 

conditions stipulated in G.C.C. of HEC. 

 

x)  Approval of various procedures submitted by the successful tenderer shall not relieve him of his 

responsibilities towards completion of the work as defined in the contract. 

 

xi) The Tenderer must have a valid electrical Tenderer's license issued by the concerned state 

government. Tenderer should have in his employment sufficient number of electricians and 

supervisors holding valid license. 

 

xii)  The Tenderer shall indicate his requirement of electrical power for erection purpose. Subject to 

the availability, the power shall be supplied at one point of erection site on cost/free basis as per 

DSP, Durgapur rules. The Erection Tenderer shall carry out further distribution to different 

points. The power normally shall be supplied at 415V, 50Hz. AC. 

 

xiii) All the equipments structures mechanical and electrical equipment shall be stored and   handled 

in such a manner that they are not subjected to damage or excessive stress due to mishandling and 

environmental condition. 

 

xiv) The successful tenderer shall be solely responsible for obtaining necessary clearance from 

various statutory bodies during execution of the work. 

 

xv) The Tenderer shall carry out the work in accordance with relevant IS standards, and drawings, 

data, information, instructions furnished by the HEC/DSP, Durgapur. The testing and 

commissioning of the equipments shall be done in presence of the representative manufacturer 

and DSP, Durgapur. 

 

xvi) The Tenderer has to carry out the work in such a manner that it does not affect the operation of 

the plant/shop. If other Tenderer is also engaged on the same work site for other jobs, the 

Tenderer shall work in close co-operation with them. The Tenderer shall get himself acquainted 

with the prevailing working conditions, practices   and   arrangement at the plant site, failure to 

do so shall not relieve him of his responsibility of correct interpretation and execution of the 

work involved. 

 

xvii) While conducting test on the equipments, the Tenderer shall not be held responsible for any 

manufacturing defect but shall be held responsible for defective workmanship carried out 

during the rectification work. The Tenderer shall arrange for slings, wire ropes, pallet to 

support test load wherever necessary, stop watches and other necessary equipment/instrument 

to carry out the work. The Tenderer shall arrange necessary equipment and light fittings with 

lamps and other accessories to adequately illuminate his work site. Maintenance of light fittings 

and replacement of fused lamps shall be Tenderer's responsibility. 
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xviii)  After completion of the work, the Tenderer shall promptly remove from the premises 

everything brought in by him and shall leave the premises in an acceptable clean condition. 

 

xix) The Tenderer shall furnish daily progress report in an agreed format to HEC site office to 

monitor the progress of erection work. 

 

xx)  During course of rectification work the Tenderer shall strictly follow all the safety norms/rules   

and regulations and shall abide by all the statutory rules and regulations. 

 

xxi) The Tenderer shall make his own arrangement for alternative power in case DSP, Durgapur is 

not able to supply construction power. 

 

xxii) Necessary drawings and documents required for rectification made available to the Tenderer 

and which shall be return after completion of the scope of work. 

 

xxiii) Tenderer should follow the safety rules and regulation as per DSP/SAIL requirements.  

Deputation of Safety Officer, training of workers in safety etc. are in the scope of tenderer.  

 

xxiv) HEC Management has right to change/add/ remove any clause, terms & condition in any 

further stage if required.  

 

1.4 Rectification 
 

1. Rectification also involves assembly of equipments parts components as per approved drawings. 

 

2. During rectification, the steel work/equipment shall be securely bolted or properly fastened and 

when necessary shall be temporarily braced to take care of all loads transferred to the structure 

during erection including those due to erection equipment and its operation. 

 

3. No permanent bolting or welding should be done until proper alignment has been made.  

 

4. Rectification of the Quenching Car shall be carried out in a manner so as to ensure stability of the 

equipment. 

 

5. The contractor shall be held responsible for the assembly of the equipment parts within the 

required accuracy. The dimension, of the mechanisms rectified shall be within the tolerances as 

specified. All materials shall be straight unless required to be of curvilinear form and shall be free 

from twists. All cold straightening shall be done by pressure only. 

 

6. As far as possible sub-assembly if any should be carried out on the ground. 

 

7. Instrumental checking for correctness of alignment of the Gear Box, Rope Drum etc. shall be 

carried out by the Contractor. The necessary instrument shall be arranged by the Contractor.  

 

8. Bolting at site shall be carried out with the same accuracy and care as those adopted in the shop. 

When parts are to be joined by bolts, these shall be tightened to the maximum limit. The threaded 

portion of each bolt shall project through the nut by at least one thread. Bolts shall be fitted with 

spring washer. Where fitted bolts are required, new bolts shall be used with holes re-reamed to 

the required tolerances. 

 

9. WELDING- All field assembly and welding shall be executed in accordance with the 

requirements for shop fabrication. Electrodes used for welding shall be low hydrogen type. Only 

qualified welders shall be employed to carry out welding process. The welding shall be uniform 
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and free from defects like slag inclusion, blow holes porosity, cracks, under cuts etc. There shall 

not be over lapping or undercutting of the parent metal. 

 

10. Rectification/erection of the electrical and mechanical equipment shall be carried out as per 

approved erection instructions/documents. Proper care shall be taken so that no chance of 

damaged due to faulty or carelessness. The Purchaser decision shall be final regarding any 

damage due to wrong rectification or faulty procedure and the entire cost of replacement of the 

damaged part shall be borne by the Contractor. 

 

1.5  ACCEPTANCE CERTIFICATE 

 

i.  The Contractor shall inform sufficiently in advance regarding readiness of acceptance tests and 

commissioning.  

 

ii.  The test shall be carried out in presence of the HEC & DSP authorized                                

representative. 

 

iii.  After rectifications made of equipment, visual inspection will be jointly made by the Contractor, 

manufacturer and the Purchaser. The defects and short-comings found during visual inspection 

shall be rectified by the Contractor. 

 

1.6  TIME SCHEDULE 

 

HEC Ltd has already supplied Quenching Cars at site and is at COB#5 site. It is desired that work 

should complete within 15 days after issue of work order to the successful tenderer. Our end 

customer has right to provide us machines as their own convenience and their maintenance schedule. 

The tenderer should have to complete the scope of work as per given schedule. The successful 

tenderer shall be solely responsible for obtaining necessary clearance from various statutory bodies 

during execution of the work. Contractor has also responsibility for getting necessary approval/ 

clearance for rectification work of Quenching Car from DSP, Durgapur. 
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Chapter – 2: TECHNICAL SPECIFICATION 
 

2.1 BRIEF DESCRIPTION  AND CHARACTERICTICS OF QUENCHING CAR: 

 

The Quenching car will be required to perform the following functions at the discharge 

side of the Battery in conjunction with Electric Loco: 

 To receive hot coke from the Battery through the guide cage of Guide car. 

 To transport the hot coke to the quenching tower for quenching. 

 Carry out quenching operation. 

 To transport & discharge the quenched coke on to the coke wharf. 

 Quenching car will preferably be so designed that it would also be possible to 

operate the same along with the DSP's existing Quenching car Locomotives. 

 The existing Quenching Tower of Battery no. 5 is being modified with 

improved quenching facility at the same location. The top and side quenching 

has been envisaged in the proposed battery. The Quenching car will be 

compatible with the new quenching facility, the detail of which will be made 

available after completion of basic engineering of the Quenching Tower. The 

car will be designed based on the quenching system being provided to limit the 

moisture content of quenched coke to less than 5% after coke cutter. The overall 

height of the car will be less than that of the loco. 

 Machine Data  

The Quenching car will be designed to conform with the following requirements: 

Weight of Quenching car    - 65T( approx) 

Track rail size - 52 kg/m  

Track Gauge - 1676 mm  

Gradient - Level 

Curvature - Nil 

 

TECHNICAL PARTICULARS OF COKE QUENCHING CAR 

 

SL. 

NO. DESCRIPTION 
OFFERED 

SPECIFICATION 

REMARKS 

1.  Type of  Coke Quenching Car Top & Side Quenching  

2.  Give over all dimension (Lmax X Bmax 

X Hmax) 

Centre to centre distance between auto 

couplers 

Inside length of the body 

18500x4300x4675 

 

18338 mm 

15240 mm 

 

3.  Capacity of the Quenching Car 20t   

4.  Total weight of the machine 65 t  
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5.  Total no. of wheels and maximum 

wheel load 

8nos., 10t  

6.  Quantity & type of travel bogies 2 nos., Casnub  

7.  Type of rail & Rail gauge 52kg/m, 1676mm  

8.  Diameter of travel wheels 950 mm  

9.  Angle of inclination of the floor 28
0
  

10.  Material of the body frame & body MS  

11.  Material of various lining plates 1% Chromium casting  

12.  Design of gate opening device Pneumatic Controlled  

13.  Design of coupler for connection to loco Draw bar hook with 

screw coupler and 

safety chain- IRS type 

 

14.  Minimum gate opening 700 mm  

15.  Whether two gates have independent 

mechanism for opening & closing. 

Yes  

16.  Maximum time taken by the gate for the 

required opening 

3 Secs  

17.  Height of end buffers above rail level 1105mm  

18.  Type & make of buffers provided on 

under carriages 

Spring Loaded, IRS 

type 

 

19.  Whether jacking pads provided and 

location of the pads. 

Yes, Location will be 

decided during DE 

 

20.  Provisions envisaged for removal of 

wheel of the individual bogie. 

Yes , Wheels with axle 

can be removed 

 

       
 

2.2    Rectification Process: 

 

a) The rectification to be done in proper sequence to ease subsequent mounting, alignment, 

assemblies & subassemblies and safety of man & equipment. 

 

b) Proper safety measures to be taken as to avoid accidents that may cause damage to material and 

injury to persons working. 

 

c) Earthing of various electrical equipments of to be done properly.  

 

d) All Quenching Car structures, mechanical and electrical equipment shall be handled in such a 

manner that they are not subjected to damage or excessively stressed due to mishandling and / or 

environmental conditions. 

 

e) The contractor shall carry out the work in accordance with relevant IS, IPSS standards, Indian 

electricity rules and the drawing data information, instructions furnished by the manufacturer.  

 

 

f) The contractor shall arrange slings, wire ropes, cradles to support test load wherever necessary, stop 

watches and other necessary equipment/ instrument to carry out the work.  
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g) Acceptance Test parameters to be achieved by the contractor during PG and acceptance test. The 

alignment & assembly should be such that all the technical parameters as given in the drawing are 

properly met.  

 

h) Contractor has to rectify small defects observed during rectification of machine without claiming 

it as extra work. 

 

i) All type of small rectification work may be considered in scope of work and no extra charges for 

the same should be claimed by the contractor. 

 

 

 

 

2.3  INSPECTION & TESTING 

 

The tenderer shall conduct all tests required to ensure that the equipment furnished shall       

confirm to requirement of the specification and in compliance with the requirements of the 

applicable codes. Necessary test certificate shall be submitted. 

 

2.4  TESTS AT SITE BY ERECTION CONTRACTOR 

     

     The Quenching Car after rectification shall be tested as given below: 

a) No Load test: 

After completion of rectification, car shall be tested with no load to check the performance of the 

car. 

b) Performance Test: The car shall be tested with rated load for performance of machine with 

loaded condition. 

 

The car shall be offered for inspection and testing during different stages of its rectification. 

 

2.5  ACCEPTANCE TEST: 

 

a) The contractor shall inform sufficiently in advance regarding readiness of acceptance tests. 

 

b) The tests shall be carries out in presence of the HEC representatives. HEC further may invite 

Customer’s representative and consultant’s representative.  

 

c) After rectification of Quenching Car has completed, visual inspection will be jointly made by the 

contractor, manufacturer and the purchaser (HEC). The defects and shortcomings found during 

visual inspection shall be rectified by the contractor. 
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2.6 List of Drawings & Documents  

 

The referential G.A drawing of the Equipment is as detailed below.  

 

S.No: HEC Drawing NO. Description 

1 1504.27.001 G.A. of Quenching Car. 
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CHAPTER-3 

 

COMMERCIAL TERMS & CONDITIONS 

 

3.1 GENERAL INFORMATION TO TENDERER 

 

a) All correspondences/ documents made by the tenderer shall be in English Language and the 

data/measurement related results in Metric Units only, unless otherwise specified. 

 

b) Tenderer shall quote as per performa. If any part / portion of scope are excluded from his offer, 

the same shall be brought out clearly in the offer and the quotation of the tenderer may be liable 

to get rejected. 

 

c) Tenderer shall submit credentials of past works done. 

 

d) During the course of execution of the contract, the department has the right to award additional 

work or deletion of work or advise removal/ repair /re-fabricate the work already executed. Under 

the above situation, the Tenderer shall agree for addition/ deletion of the works and such variation 

is limited to 10% of the order value.  

 

e) Technical specifications, drawings and bill of materials to be the basis of content of work, 

assignment and defining responsibility. Tenderer may suggest any improvement for the 

betterment of the operation of the system, which shall be reviewed by HEC and appropriate 

action should be taken. 

 

f) The offer shall clearly indicate any assumption made in respect of specification, data or any other 

details that have not been mentioned in this tender but considered necessary for meeting the 

specified functional and duty requirements. Any such assumptions not indicated during tendering 

stage, will not be binding on HEC. 

 

g)   Approval of various procedures submitted by the successful tenderer shall not relieve the 

tenderer of his responsibilities towards completion of work as defined in the contract. During the 

course of execution, if any additions/ alterations are found necessary and intimated to the tenderer 

before fabrication/installation of the equipment, the same shall be implemented by the tenderer 

without any extra cost. 

 

h)   All necessary facilities including tools, tackles, safety appliances, measuring & testing 

equipment/ instruments, accessories & material handling equipment, etc. shall be provided by the 

successful tenderer to enable stage wise inspection of the system during erection, testing & 

commissioning at site. 

 

i) The Successful tenderer shall be solely responsible for obtaining necessary clearance from various 

statutory bodies including those of Central & State Government, as applicable, during the course 

of manufacture / fabrication, testing, transportation, erection and commissioning of the equipment 

at site. 

 

3.2  CONTRACT PRICE   

 

In accordance with Scope of Work & Services indicated in technical specifications of the tender paper 

the tenderers are to furnish their offer in the format given at Annexure – A. 
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3.3  PRICE BASIS 

 

a) The basic price to be indicated for total equipments. All taxes & duties, levies, royalty, cess, 

including works Contract tax and surcharge there on if any, as applicable in the state and 

insurance charges for storage cum Erection etc. to be shown separately in the given 

Performa. 

b) Contract Price shall remain firm and binding and shall not be subject to any escalation on any 

account whatsoever except for statutory variations of taxes & duties within contractual 

completion. Reimbursement will be made against submission of documentary evidences. 

c) The Contract Price stated in above shall includes special tools & tackles, instruments, appliances 

for erection, operation and maintenance, etc. till erection, testing. 

d) The contract Price includes cost of storage-cum-erection insurance, handling of materials, storing, 

conservation and re-conservation fees and all expenses of the Contract. 

 

3.4 TERMS OF PAYMENT 

 

a) 100% of order value on issuance of work completion certificate by DSP/HEC towards Changing 

of Liners. 

b) 100% of order value on issuance of work completion certificate by DSP/HEC towards 

Transportation. 

 

(Payments will be made on Running bill basis on certification of the works by HEC site engineer 

and as per GCC of HEC). Statutory payment shall be made subject to submission of 

challans/documents. 

3.5  PAYING AUTHORITY: 

 

Finance Department 

Heavy Machine Building Plant, 

Heavy Engineering Corporation Limited, 

Ranchi-  834004 

The R. A. bill to be submitted (in Quadruplicate) with proper documentation. 

 

3.6 GENERAL CONDITION OF CONTRACT 

 

Bidders shall abide by the General condition of contract of Heavy Engineering Corporation Ltd. 

Ranchi, a copy of GCC of Works Contract can be downloaded from the site www.hecltd.com for 

ready reference.  

 

    3.7 MAN POWER 
 

Contractor may have to mobilize additional man-hours and / or deploy work force for additional 

hours without any extra cost to HEC. Any statutory requirement for additional working hours or any 

manpower related issue shall be total responsibility of contractor.  

 

 

3.8 INSPECTION 
 

Rectification of the Quenching Car will be inspected by HEC along with or without the representative 

of end customer / customer’s consultant. Contractor shall provide necessary assistance in carrying out 

inspection and if any defects are pointed out, they will carry out the necessary rectification / 

http://www.hecltd.com/
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modification without any extra cost to HEC. Bidders will deploy sufficient manpower during pre and 

final inspection and handing over the entire jobs and a protocol will be drawn based on which the job 

will be accepted. 

 

3.9 RECONCILATION OF FREE ISSUE ITEMS 
 

Bidders will submit reconciliation statement of free issue items if any, on monthly basis, failing 

which no progressive payment shall be released. However any supply to contractor by the 

purchaser, which was originally in the scope of contractor will attract recovery with 22.5% 

overhead charge. 

 

3.10  STATUTORY RECOVERIES 

Statutory recoveries if any shall be made as per rule/rates prevailing at working site. 

 

3.11  GUARANTEE PERIOD 

 

The contractor shall stand full guarantee for workmanship / service for a period of one year from the date 

of handing over and acceptance of the system at site. 

 

3.12  SUBMISSION OF TENDER:  

 

Cost of tender fees 

 
No tender will be accepted and processed without submission of tender fees, techno –commercial 

offer will not entertain for further process and will be rejected. Mode of payment of tender fees is 

in Demand Draft. 

 

The tender is to be submitted in three parts. Part- A , Part – B & Part C. 

Part A - EMD (Earnest Money Deposit + Cost of Tender paper) The tender shall comprise 

Demand Draft of EMD (Earnest Money Deposit. Offer without EMD will not be considered 

and will be rejected. 

 

Part B - Tender comprising Techno Commercial offer which shall cover all technical part as well 

as commercial terms except the prices.  

 

Tenderer shall furnish copy of all statutory obligations of Government of India, State Government 

applicable at site such as labour rules, minimum wages act & payment of wages, etc. and the 

purchaser shall not be liable for any action on statutes applicable to non-fulfillment of statutory 

obligations by the bidders.  

 

Part C-   PRICE BID - The Tender shall comprise Price Bid only as per the format enclosed 

with tender as   Annexure- A. 

 

Tenderer shall  must attach/furnish copy of followings:- 

a) PAN No. 

b) EPF registration No. 

c) ESIC registration 

d) GST Registration no. 

e) Last 03 years financial statement. 

f) Registration of firms under various organizations. 

 

 The price bid shall be opened only after the Techno Commercial terms are settled and accepted. 
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Part A, Part B & Part C offers shall be in separate sealed covers. The tenderer is to clearly super 

scribe on the top of each envelope the relevant part number and description along with tender 

reference number and date of opening.  

 

All the envelopes (Part A, Part B & Part C) shall be enclosed in one envelope. This envelope shall 

also be super scribed on the top with tender reference number and date of opening of enquiry, 

indicating that all the three parts (i.e. Part A, Part B & Part C) are enclosed in the envelope. 

 

If the tender is bulky & voluminous the tenders are to be handed over to the following persons 

against receipt date & time: 

 

     1.   Sri P K Ram                          2.Alok Ranjan 

Asstt.  Manager/Mktg.                                     Dy.  Manager/Mktg.   

 

If the offer is not submitted as per the above instructions & within time the same can be 

rejected. 

 

3.13 ACCEPTANCE OF TENDER: 

 

Tender may be accepted for full. Any incomplete tender in any respect is liable to be rejected 

without any notice. The company is having rights to reject any tender without assigning any 

reason for which no question can be asked anywhere. 

 

There is no obligation on our part to accept delayed/ late tender received after the due date of 

opening of tender and these are liable to be summarily rejected. 

 

Tenderer shall return the tender documents along with the tender duly signed & stamped 

on each page as a token of acceptance. 

 

3.14  Cost of Tender Document and Earnest Money Deposition (EMD) 
 

Cost of Tender Document shall be Rs. 250/- (Two Hundred Fifty)and to be submitted in the form of 

DD in favour of:  

   

Heavy Engineering Corporation Limited 

Payable at  

State Bank Of India, Hatia Branch (Code No. 0207) 

 

EMD shall be Rs. 5,000/- (Rupees five thousand only) and to be submitted in the form of DD in 

favour of: 

Heavy Engineering Corporation Limited 

Payable at  

State Bank Of India, Hatia Branch (Code No. 0207) 
 

Earnest Money of unsuccessful bidders will be refundable immediately after finalization of contract 
on receiving a written request from the bidders. For the successful tenderer, the Earnest Money will 
be converted to Security Deposit. 
 
No interest will be payable on Earnest Money and Security Deposit. 
 
Exemption from deposition of Earnest Money and security and Security Deposit for Small Scale 
Industries (SSI) or any other category will be guided as per prevailing Government directives on 
production of documentary evidence in its support. 
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   3.15  SECURITY   DEPOSIT 

 

Earnest Money of the successful bidder will be converted to Security Money. The remaining 

Security Money should be deducted at the rate of 10% from the running bills.  

 

In the event of non-execution of the contract or withdrawal before expiry of validity period SD will 

be forfeited. The total security deposit will be converted into retention money for one year from the 

date of completion of the work. 

 

   3.16 LIQUIDATED DAMAGE 

 

If the tenderers fails to complete the work within the stipulated time fixed in the order, the 

tenderers shall be liable to pay to the purchaser as agreed liquidated damages and not by way of 

penalty a sum of 0.5% of the total contract price per weeks of delay or part thereof by which the 

completion of work has been delayed, subject to a maximum limit of 10% of the total contract 

price.  

 

   3.17 FORCE MAJEURE 

 

Time being the essence of the contract, if either party is prevented from the Performance of its 

obligations in whole or in part for reasons of Force Majeure, viz acts of God, acts of Government, 

acts of Public enemy, war, hostility, civil commotion, sabotage, fire, flood, explosion, strike, and 

lawful lockout, then provided notice of happening of any such eventuality  is given by the 

effected party to the other party immediately & maximum within 15 days from the date of 

occurrence and cessation of the force majeure, the period of Force Majeure shall be excluded 

accordingly. 

If the Force Majeure event(s) continue beyond the period of 3 months, the parties shall hold 

consultation to chalk out the further course of action. Neither party can claim any compensation 

from other party on account of Force Majeure. 

 

3.18 WORKMEN INSURANCE  

 

  Contractor has to take insurance of their workmen working at site on their own cost.  

  

3.19 CLC/IR CLEARANCE  

 

  It is contractor’s responsibility to take CLC/IR clearance from concerned authority of Bokaro for 

 their statutory payments made to workers like wage, PF, ESIC etc. 

 

    3.20 ARBITRATION 

 

a) All Disputes or differences, whatsoever, arising between the parties out of or in relation to 

the construction, meaning and operation or effect of this Contract or breach there of shall 

be settled amicably. If, however, the parties are not able to resolve them amicably, the same 

shall be settled by arbitration in accordance with the Rules of Arbitration of the Indian 

Council of Arbitration as per the provision of Arbitration Conciliation Act 1996 and the 

award made in pursuance there of shall be binding on the parties. The Arbitrator 

/Arbitrators will give reasoned award. 

b) Work under the contract shall continued by the Bidders during arbitration proceeding 

unless otherwise directed in writing by HEC/ DSP or unless the matter is such that work 

cannot be continued until decision of the arbitrators or of the umpire , as the case may be, is 

obtained  and save as those which are otherwise expressly provided in the contract, no 
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payment due or payable by the purchaser shall be withheld on arbitration proceeding unless 

it is the subject matter or on the subject matter thereof. 

c) The Venue of arbitration shall be Ranchi, Jharkhand 

 

   3.21  RISK AND COST 

 

Should the bidders fail to complete the work and comply with notice given in this regard within 

the period as considered reasonable for such compliance from the date of serving the notice, then 

in such case without prejudice to purchasers right under this clause the purchaser shall have at his 

option to take the affected work wholly or in part out of the bidder’s hand and may complete the 

work at the risk & cost of the bidder.  

 

3.22 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

 

The Tenderer whose offer is not accepted shall not be entitled to claim any costs, charges, 

expenses or and incidental to or incurred by him through or in connection with his submission of 

Tenderer, even though HEC Ltd may decide to withdraw the invitation of Tender. No price 

ESCALATION will be considered for successful tenderer till completion of the project. 

 

3.23 NOTICES ON BEHALF OF HEC LTD 

 

Notice and certificate on behalf of HEC LTD in connection with the Work order may be given by 

duly authorized officers of HEC LTD. Any modification which may become necessary in the 

interim period will be intimated to you as soon as possible. 

 

3.24 CONTRACTOR’S RISK 

 

The contractor is responsible for the expected risks, which are: 

A) War, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection of military 

     or usurped power, or civil war; 

B) Riot, commotion, disorder, unless solely restricted to employees of the contractor. 

 

3.25 JURIDICTION OF COURT 

 

 The issue shall be under the jurisdiction of Ranchi High Court. 

 

  3.26  PRICE ESCALATION:  

 

   No price escalation is admissible for execution of the scope of work after issue of LOI/work 

order. No extra payments shall be admissible to the contractor, consequent on any alleged 

misunderstanding or miscalculation or arising of any other mistake or factor not specifically 

provided in the offer. 

 

3.27 AN AGREEMENT 

 

An agreement will have to be signed with HEC Ltd. on a non-judicial stamp paper of value Rs 

50/- (Rupees Fifty only) purchased by you from the state of Jharkhand in a standard performa 

within fifteen days. Failure to execute an agreement within specified period may entail forfeiture 

of security deposit.  
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ADDRESS FOR CORESPONDANCE:  

 

Any Correspondence on this tender is to be addressed to: 

 

1. Sri Alok ranjan                           

Dy.Mngr/Mktg.  

      

Room No. 64, 2nd Floor. 

HMBP Administrative Building 

Heavy Engineering Corporation Ltd., 

Ranchi – 834 004 (Jharkhand) 

Contact No.     Phone 0651-2400988, 2401200     

Fax no. 0651 – 2401166 / 2401571 

E-mail –alokranjan@hecltd.com ,  pkram@hecltd.com 

 

mailto:–alokranjan@hecltd.com
mailto:pkram@hecltd.com
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ANNEXURE A 

PRICE- BID 

To, 

The Dy.DGM(I/c)Mktg/HMBP 

ADM Building, HMBP 

HEC Ltd. Ranchi 

Sub: Price Bid for the Tender No HMB/Mktg./DSP/Quenching Car/2018-1050 Dated:05.10.2018 

Dear Sir, 

Our most competitive price for the scope of work given in the Tender Paper is as under: 

Sl.N

o. 

Name of the work Total Price 

Basic 

HSN Code GST  Total with taxes 

01. Replacement of 

liners 

(Ref clause i) of 

1.1 Broad scope 

of work in 

Tender 

Document)  

    

02 Loading and 

unloading of gate 

(Ref clause ii) of 

1.1 Broad scope 

of work in 

Tender 

Document) 

    

Total in figures Rs.  

Total Price in words: Rupees.  

 

 

 

 

 

  Signature of the Tenderer with Seal of the company  
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                                                                 Annexure B 

 

S No. Comments of HEC Confirmation of bidder 
1. Please confirm you have visited the site and understood 

the scope of work 
 

2. Please confirm if any equipment or tool and tackles will 

be required other than your provided list, the same will 

be arranged by you at your own cost. 

 

 

3. Please specify your manpower trade/designation and work experience in the following format. 

S No. Name  Qualification Trade/designation Work Experience   (In 

years) 

     

     

     

     

     

     

     
 

 

4. Please submit completion certificate, scope of work including volume and tonnage of work for your 

minimum 4 major mechanical work orders in following format and attach the duly signed documents 

for the same.  

 

S No. Major mechanical 

work orders 
Customer Completion 

certificate  
Scope of 

work  
Volume/tonnage 

of work 
1      
2      
3      
4      

 

5. PAN No. 

6. EPF Registration No. 

7. Employee’s State insurance No. 

8. Constitution and legal status of the tenderer (individual, partnership, co-operative, registered firm 

etc.), existence of joint ventures or other tie up for technology, equipment, financial backing and / or 

project management etc. to clearly mention with copy of supporting documents along with the offer. 
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ANNEXURE-C 

Details of Infrastructure/ facilities available with the contractor (own/Hire):- 

 

Sl.No Details of Mobile Cranes and 

other erection equipment, tools 

& tackles 

Quantity  & 

Capacity of each 

equipments 

Owned / planned 

for lease/ hire 
Remarks 

1.     
2.     
3.     
4.     
5.     
6.     
7.     
8.     
9.     
10     
11     
12     
13     
14     
15     
16     
 

Balance sheet & turn over of company of the contractor 

 

Sl. no.  Balance sheet of last three years Turnover of 

company 
Description Remarks  

     

     

     

     

     
 

 


