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  TENDER DOCUMENT 
 

FOR 

PROVIDING & FIXING OF CGI SHEET, TRANSLUCENT SHEET & RIDGES FOR  

MADHUBAND NLW COAL WASHERY (5.0 MTPA) BCCL, DHANBAD  
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AT 
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Open Tender Enquiry 
Tender No.‐HEC/PROJ/CONTRACT CELL/2022/Madhuband/Sheeting‐1814 , Dated‐31.03.22  

Dear Sir, 

We request you to submit your most competitive offer for the following items as per the given schedule: 
 

 

ENQUIRY SCHEDULE              

Schedule of tender receipt   :  As mentioned in CPP Portal. 

Schedule of tender opening  :  As mentioned in CPP Portal.  

Price Bid opening date    :  Will be intimated later   
 

Tender is available on our website in e‐procurement section i.e. https://etenders.gov.in/eprocure/app and in 

open tender section. Aspiring bidders may go through the tender document. Bidders are required to upload the 

bid along with all supporting documents including priced part (BoQ) only on the e‐tendering website 

(https://etenders.gov.in/eprocure/app), on or before the due date and time for submission of bid.  

Tender Cost & EMD to be uploaded in scan copy and Original hard copy of the same to be sent sealed in separate 

envelop super Scribed the Tender Enquiry No to our office at below mentioned address. 

Thanking you, 

(Pradip Kumar) 

Sr. Manager (Purchase & CC)/ Project Division,  

Heavy Engineering Corporation Limited  

HMBP ADM. BUILDING (ANNEXE) DHURWA,  

RANCHI‐834004 

Ph.06512401266,  

 E‐mail: projectpurchase@hecltd.com  

 

 
   

Sl. 

No. 
Description of Work 

Unit of 

measure 
Remarks 

1. 

The scope of work for Providing & Fixing of CGI Sheet, Translucent Sheet 

&  Ridges  for    MADHUBAND  NLW  COAL  WASHERY  (5.0  MTPA)  BCCL, 

DHANBAD as per scope of work specified in the technical Specification 

As per 

Technical 

Specification

As  per  TS 

of NIT 
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INSTRUCTIONS TO TENDERER (ITT) 
 

1.0 Prospective  Tenderers  are  advised  to  get  register  themselves  at  NIC  e‐tender  portal  i.e. 

https://etenders.gov.in/eprocure/app,  obtain  ‘User  ID’  &  ‘Password’  and  go  through  the  ‘Self  Help  files’ 

available in the Home Page after log in to the portal http://etenders.gov.in. They should also obtain Class III 

Digital Signature Certificate (DSC) in parallel which is essentially required for submission of their application. 

Detailed  instructions  for online bid  submission  are  attached  in Annexure‐3. No  registration  fee would be 

charged from the bidders. 

2.0 NOTE: HEC  reserves  the  right  to extend / change  the schedule of any activity by  intimating  the bidders 

through a notification on the e‐tender portal. 

The Following two covers shall be submitted through online CPP ‐ portal by the bidders. Last date and 

time of submission of bids (cover I, II) is as per given dates. 

Cover–I: ‐ Containing techno‐commercial bid and containing Technical Performa (Enclosure‐I) 

Scan copy of documents to be uploaded required as per Annexure‐ 1 – Proof of Tender Fee submission 

document (DD/ BG/ NEFT/ RTGS), SSI/ NSIC/ MSME certificate (for exemption of tender fee) and other 

relevant documentary evidence (PO copy, performance certificate etc.)   

      Cover ‐ II: Price Bid (BoQ.xls) 

The tenderer shall upload the digitally signed Schedule of price bid in the form of BoQ.xls 

Bidders may please note, the schedule of quantities  is attached  in the portal. The same (BoQ.xls) shall 

be downloaded and be filled in the editable (un protected) cells only and they should necessarily submit 

their financial bids in the format provided after entering the financial quotes, name of the bidder etc. 

 

3.0  Bid Opening Process is as below:‐ 

Cover‐I: Technical bid opening date will be as per given dates.  If any clarification  is needed  from  the 

bidder about the deficiency in his uploaded documents in Cover‐I, the bidder will be asked to provide it 

through  Short  fall  documents  folder  in  e‐tendering  portal.  The  bidder  shall  upload  the  requisite 

clarification/ documents within time specified by HEC, failing which tender will be  liable for rejection. 

Cover‐II: The financial bids of the contractors/ firms found to be meeting the qualifying requirements 

and technical criteria shall be intimated through portal. (Depending on Cover‐I evaluation any changes 

in the date shall be intimated through e‐tendering portal). 

 

4.0  Earnest Money  Deposit  –  The  offers  submitted  shall  be  considered  valid  only when  scan  copy  of  EMD 

document  .The scan copy of EMD document  in form of DD/BG/Receipt or NEFT/RTGS have to be uploaded 

with the Techno‐ Commercial bid (Part 1) only.  

        Exemption of EMD shall be applicable on submission of valid SSI/NSIC/MSME certificate and as per prevailing 

govt guidelines. SSI/NSIC/MSME Certificate to be uploaded  in Techno Commercial Part 1. EMD detail as per 

the details mentioned below. 

      The Bidder shall submit EMD of Rs 3 Lacs (Rs. Three Lacs only)  in the form of Bank Guarantee (in prescribed 

enclosed proforma at Annexure‐4)  / Bank Draft  in favour of Heavy Engineering Corporation  Limited, Ranchi 

from a Nationalised Bank / Scheduled Indian Bank. 
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a. The validity of the Bank Guarantee shall be for a period of 60 days beyond the validity of the Bid. 

b. Tenders not accompanied with EMD shall be liable for rejection 

 

The original EMD in form of DD/BG should be reached us though courier or in person before the opening date 

of tender in following address 

 To,  

Sr. Manager /Purchase  & Contract Cell 

PROJECT DIVISION 

HMBP ADM. BUILDING (ANNEXE) 

DHURWA, RANCHI‐ 834004 

Fax. No. 0651‐2401533 

Ph. No. 0651‐2401266 / 2400562 

 

Refund  of  EMD:  The  Earnest Money will  be  retained  in  the  case  of  successful  tenderer.  The  Earnest Money 

deposited by the successful bidder will be refunded on receipt of required Security Deposit from the bidder.EMD 

of  the  unsuccessful  tenderers  shall  be  refunded  immediately  after  finalization  of  the  tender.  EMD  shall  be 

forfeited if any tenderer withdraw their offer before finalization of the tender. 

 

5.0   Tender Fee of Rs. 5,000.00  (Rupees Five Thousand only) in the form of Demand Draft in favour of    Heavy 

Engineering Corporation Ltd., payable at Ranchi 

a) Tenders not accompanied with Tender Fee shall be liable for rejection. 

Exemption of Tender Fee shall be applicable on submission of valid SSI/NSIC/MSME certificate and as per 

prevailing govt. guidelines. SSI/NSIC/MSME Certificate to be uploaded in Techno Commercial Part 1. 

 

6.0 PERIOD OF VALIDITY OF TENDER 

Unless otherwise specified, the Tenderer shall keep his tender valid initially for a period of 180 days from the date 

of opening of the tender. 

 

7.0 LANGUAGE 

       The Tender shall be submitted in English language. 

 

8.0   NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

The  Tenderer who’s  Tender  is  not  accepted  shall  not  be  entitled  to  claim  any  costs,  charges,  expenses  of  and 

incidental to or incurred by him through or in connection with his submission of Tenders, even though HEC Ltd may 

decide to withdraw the Invitation of Tender. 

9.0 INCOME TAX / SALES TAX CLEARANCE CERTIFICATE / PAN 

The Tenderer shall furnish the Income Tax Clearance Certificate, Sales Tax Clearance Certificate and copy of 

PAN with  the  tender duly countersigned by  the  respective officer under  the seal of  the office. Failure  to 

produce the requisite certificate with tender, their quotation is liable to be rejected. 
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10.0   CONFIDENTIALITY 

Tenderer shall note that all data/ drawings/ specifications enclosed with Tender document are confidential. 

Tenderer shall keep all data/ drawings in strict confidence and shall not copy or pass on any of the Tender 

papers etc. to any third party.  

 

11.0 NOTICES ON BEHALF OF HEC LTD 

Notice and Certificate on behalf of HEC LTD in connection with the Work Order may be given by duly authorised 

officers of HEC LTD. Any modification which may become necessary in the interim period will be intimated to you as 

soon as possible. 

 

12.0   PURCHASER’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at 

any time prior to award of contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Purchaser’s action. 

 

13.0   Tenderer to note that Work order will be awarded to L‐1 firm on complete Package basis. The Lowest Package 

Cost  for  the  L‐1  Firm will be arrived at based on evaluating  lowest Combined Costs of all  individual  items 

quoted by the Bidders as per BOQ of Price Schedule ( BOQ.xls).  

 

14.0    Bill address and GST No. of HEC will be intimated later before issue of Work order. 

 

15.0     One Bid Per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership 

firm or a partner in a joint venture or a public limited firm. A Bidder who submits or Participate in more than one 

Bid (other than a subcontractor or in cases of alternatives that have been Permitted or requested) will cause all 

the proposals with the Bidder's participation to be disqualified. 

 

16.   Prices shall not be indicated in this part and in case price is indicated in any form in the techno‐ commercial (Part 

II) of offer the bid of Tenderer will be summarily rejected. 

 

17.   Site Visit:    

The Bidder is encouraged to visit and examine the Site of Works and its surroundings, approach road, soil 

condition,  investigation  report,  existing  works,  if  any,  connected  to  the  tendered  work,  drawings 

connected to the work,  if / as available and obtain all  information that may be necessary for preparing 

the Bid and entering into a contract for execution of the Works. The costs of visiting the Site shall be at 

the Bidder's own expense. 

 

18.   Notification of Award and Signing Of Agreement: 

The Bidder, whose Bid has been L1, will be notified of the award by the Employer. In the bidding process, 

the  cause  of  rejection  of  Bid  of  any  bidder  should  be  intimated  to  non‐qualified  bidder  through  e‐

Procurement portal. The contractor shall enter  into and execute contract agreement  in  the prescribed 

form  Appendix  6.  The  cost  of  the  stamp  papers  for  the  contract  agreement  shall  be  borne  by  the 

contractor. Two sets of contract document agreements shall be prepared and signed by both the parties. 
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One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied 

to the contractor free of cost and the original is to be retained by the company.  

19.   Changes in Firms Constitution to be intimated: 

Previous approval  in writing of the  In‐charge/ BCCL shall be obtained before any change  is made  in the 

constitution of  the Firm.  If previous approval  is not obtained  the  same will be  treated as a breach of 

contract and shall have same consequences due to such breach of contract. 
 

20.0    Examination of Terms & Conditions‐ Technical Evaluation 

Any bidder seeking benefit/preference under MSME/ Make in India or any other policy/ scheme of the 

Government of India, which is currently in force MUST at the time of bidding itself enclose all relevant 

documents/  certificates  etc.  for  claiming  such  benefits.  The  bidder must  also  clearly  highlight  the 

provisions of the policy and the kind of benefit being sought by it for which it meets the conditions for 

claiming  such  benefits.  It may  be  noted  that  no  other  benefit/  preference/  concessions  which  is 

beyond the scope of the policy or the bidder’s entitlement under the policy shall be given/ considered 

by us. If the bidder fails to claim such benefit and/or fail to submit necessary documents/ certificates in 

support of its claim at the time of bidding itself, its claim shall not be entertained at a later stage in the 

bidding process and no opportunity shall be provided to it to submit any document/ certificate. 
 

20.1   Evaluation and comparison of bids 

The bids shall be evaluated on the basis of final Package cost as per format given in BOQ of e‐Tender: 

For Goods manufactured within India 
 

i)  The price of the Entire Scope of Work 

ii)  GST which will be payable on the goods if the contract is awarded. 

iii)   Deviation to NIT payment terms. 

 

The comparison between the offers shall be made on comparison of Package basis of Price Schedule.  

Price  preference  to  Local  suppliers  as  per Make  in  India  procurement  policy  of Govt.  of  India  and 

Department for Promotion of Industry and Internal Trade (DPIIT) order No. P‐45021/2/2017‐PP (BE‐II) 

dated 04th June, 2020 
 

A. Eligibility of ‘Class‐I local supplier’, ‘Class‐II local suppler’ and ‘Non‐local supplier’ 

i. Only Class‐I local suppliers are eligible to participate in tender if there is sufficient local capacity and local 

competition irrespective of the purchase value. L1 bidder amongst Class‐I local suppliers shall be awarded 

contract subject meeting other requirements as per tender. 

ii. In procurement of all goods or services not covered above,  only ‘Class‐I local supplier’ and ‘Class‐II local 

supplier’, shall be eligible to bid. 
 

B. Tendered goods/Scope of Work are not divisible  in nature, the following procedure shall be followed 

to evaluate L1 and award of contract: 

a. Among all qualified bids,  the  lowest bid will be  termed as L1.  If L1  is  from a Class‐I  local  supplier,  the 

contract will be awarded to L1. 
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b. If L1 is not from a Class‐I local supplier, the lowest bidder among the Class‐I local suppliers, will be invited 

to match  the  L1  price  subject  to  local  supplier's  quoted  price  falling within  the margin  of  purchase 

preference, and the contract shall be awarded to such local supplier subject to matching the L1 price. 

c. In case such lowest eligible Class‐I local supplier fails to match the L1 price, the Class‐I local supplier with 

the next higher bid within the margin of purchase preference shall be invited to match the L1 price and 

so on and contract  shall be awarded accordingly.  In case none of  the Class‐I  local  suppliers within  the 

margin of purchase preference matches the L1 price, then the contract may be awarded to the L1 bidder. 

         For more clarity in this regard, following table is furnished: 

 

Quantity of Tendered goods  Price quoted by Local suppliers  Finalization of tender 

Cannot be Split  L1 is Class‐I local supplier  Full Order on Class‐I Local supplier 

Cannot be Split  Not L1 but Class‐I local 

supplier within L1+20% 

Full  Order  on  Class‐I  Local  supplier 

subject to matching L1 price 
 

Definitions of terms applicable to this clause 

 'Local  content  ' means  the amount of value added  in  India which  shall be  the  total value of  the  item 

procured  (excluding  net  domestic  indirect  taxes)  minus  the  value  of  imported  content  in  the  item 

(including all customs duties) as a proportion of the total value, in percent. 

 'Class‐I  Local  supplier'  means  a  supplier  or  service  provider  whose  goods  or  services  offered  for 

procurement, has local content equal to or more than 50% . 

 ‘Class‐II  local  supplier’  means  a  supplier  or  service  provider,  whose  goods  or  services  offered  for 

procurement, has local content equal to or more than 20% but less than 50%. 

 ‘Non‐Local  supplier’  means  a  supplier  or  service  provider,  whose  goods  or  services  offered  for 

procurement, has local content less than or equal to 20%. 

 'L1' means  the  lowest  tender  or  lowest  bid  or  the  lowest  quotation  received  in  this  tender,  bidding 

process or other procurement  solicitation  as  adjudged  in  the evaluation process  as per  the  tender or 

other procurement solicitation. 

 'Margin of purchase preference' means the maximum extent to which the price quoted by a Class‐I local 

supplier may be above the L1 for the purpose of purchase preference. 
 

C. Verification of local content 

i. The  ‘Class‐I  local supplier’/  ‘Class‐II  local supplier’ at  the  time of  tender, bidding or solicitation shall be 

required  to provide self certification  that  the  item offered meets  the minimum  local content and shall 

give details of the location(s) at which the local value addition is made. (Annexure‐5) 

ii. In cases of procurement for a value in excess of 10 crores, the local supplier shall be required to provide a 

certificate from the statutory auditor or cost auditor of the company (in the case of companies) or from a 

practicing  cost  accountant  or  practicing  chartered  accountant  (in  respect  of  suppliers  other  than 

companies) giving the percentage of local content. 

iii. False  declarations  will  be  in  breach  of  the  Code  of  Integrity  under  Rule  175(1)(i)(h)  of  the  General 

Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 
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(iii) of the General Finance Rules along with such other actions as may be permissible under law. 

iv. A supplier who has been debarred by any procuring entity for violation of the order of the Department 

for Promotion of  Industry and  Internal Trade  (DPIIT) order No. P‐45021/2/2017‐ PP  (BE‐II) dated 04th 

June,  2020  shall  not  be  eligible  for  preference  under  the  said  order  for  procurement  by  any  other 

procuring entity for the duration of the debarment. The debarment for such other procuring entities shall 

take effect prospectively from the date on which it comes to the notice of other procurement entities, in 

the manner  prescribed  in  the  order  of  the Department  for  Promotion  of  Industry  and  Internal  Trade 

(DPIIT) order No. P‐ 45021/2/2017‐PP (BE‐II) dated 04th June, 2020. 
 

D. “Class‐II local supplier” will NOT get purchase preference in any procurement. 
 

21.    “This  procurement  of  goods/services  under  the  reference  Tender  is  covered  under  Public 

Procurement policy 2017, revised 16.09.2020 and here in after any further revisions and Order No. F. 

No. 6/ 18/ 2019 ‐ PPD dated 23.07.2020 issued by Ministry of Finance” 

 

“THIS  IS TO  INFORM TO ALL BIDDERS THAT AS PER OM No. F. No. 6/ 18/ 2019  ‐ PPD dated 23.07.2020 

ISSUED BY MINISTRY OF  FINANCE, DEPARTMENT OF  EXPENDITURE,  PUBLIC  PROCUREMENT DIVISION. 

ANY BIDDER FROM A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA WILL BE ELIGIBLE TO BID IN 

ANY  PROCUREMENT WHETHER  OF  GOODS,  SERVICES  (INCLUDING  TURNKEY  PROJECTS)  ONLY  IF  THE 

BIDDER IS REGISTERED WITH COMPETENT AUTHORITY, WHICH IS SPECIFIED IN ABOVE REFERRED ORDER 

OF MINISTRY OF FINANCE.” 

Format As per Annexure‐6 must be signed, stamped and to be submitted along with the bid.  
 

22.    INSURANCE: 

22.1   HEC will take insurance (Marine‐cum‐storage‐cum Erection Insurance Policy and Worker’s Compensation 

Insurance)  for  entire work  in  their name  as per  the  agreement between HEC  and BCCL. All  statutory 

documents  required  for  logging  claim  shall be  furnished by  the bidder. Any  such  claim  logged by  the 

bidder shall be passed on the Insurance Company by HEC and the claim as will be settled by the Insurance 

Company shall be passed to successful bidder. 

 

22.2   The  Contractor  shall  arrange  Accident  Insurance  Policy  ( Workmen  Compensation  Policy)  for  all  his 

personnel  including  Specialists  /  Personnel  deputed  to  site  and  Contractor's  /  his  sub‐contractors' 

manufacturing works as well as for his Indian engineers & supervisory staff. The Contractor shall also take 

out for his Indian workmen a separate policy as per Workmen's Compensation Act. The Insurance Clause 

No‐ 9 of General Terms and Conditions of Contract should be referred in this regard.  

 

23.  CUSTODY, INTIMATION OF SHORTAGE, MISSING, DAMAGES, LOADING/UNLOADING OF MATERIAL.   

23.1   Upon arrival at Works Site, all Construction Materials, all consumables and Machineries, etc., belonging 

to  the Contractor shall assume custody  thereof and  remain  responsible  therefore, until  the Provisional 

Acceptance Certificate is issued by the Engineer/ Site In‐charge. 
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24.2    Suitable  store  (covered  shed)  shall  be  provided  along  with  appropriate  open  space  for  storage  of 

Construction Materials, special tools & tackles, all consumables, etc., 

24.3   Loading  and  Unloading  of  the  Construction Materials,  special  tools  &  tackles,  all  consumables,  etc., 

supplied by contractor shall also be in the scope of contractor. 

24.4   The  Contractor  shall,  whether  acting  as  the  Employer’s  agent  or  as  custodian,  be  responsible  for 

communicating to the Engineer any shortages, missing, breakages, damages, etc. as soon as they come to 

his notice without prejudice to his obligation.  
 

24.  EMPLOYMENT OF LABOUR: 

24.1   Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 

to time), local project affected people and pay wages not less than the minimum wages as per minimum 

Wages Act of Central or state govt. (whichever is higher). 
 

24.2   Payment of Provident Fund  for  the workmen employed by him  for  the work as per  the  law prevailing 

under provision of CMPF/EPF and allied  scheme  valid  from  time  to  time  shall be  responsibility of  the 

contractor. 
 

24.3   In  all  the  cases mentioned  above,  the  contractor  needs  to  ensure  that  the  employee  has  become  a 

member of any of  the provident  fund as  the case may be and  the unique membership number of  the 

CMPF/EPF or Allied Scheme needs to be submitted to Employer. 
 

24.4    In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made 

in  the  CMPF/EPF  or Allied  Scheme(s)  of  Provident  fund  as  the  case may  by  the  competent  authority 

annually /as and when asked. Bidder shall also submit copies of statutory returns. 

 

Note: 

However,  if the basic rate of wages of  labour as fixed by CIL (i.e. with respect to HPC wages)  is revised 

during the contract period then the incremental difference shall be reimbursed on actual basis through a 

suitable mechanism as decided by CIL/Subsidiary. 
 

Payment of Wages to 

Contractor's labours. 

i)  For  Construction  Plant: 

As per Minimum Wages Act 

Central/State  Govt. 

(higher). 

The latest Rate as per Govt. Notification 

and  as  available  on  the  Govt. Website 

shall be applicable 

(ii)  For  Operation  & 

Maintenance of Plant: High 

Power  Committee  (HPC) 

Wages of CIL. 

The  latest  Rate  as  per  CIL  Notification 

and  as  available  on  the  Coal  India 

Limited  Website  (www.  Coalindia.in) 

shall be applicable. 
 

24.5   The  Contractor  shall  comply  with  statutory  requirements  of  various  acts  including  Child  labour 

(Prohibition  &  Regulation)  Act,  1986  as  amended  from  time  to  time  and  all  rules,  regulations  and 

schemes framed there under from time to time in addition to other applicable labour laws. 
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Annexure – 1 

                                                                                                                    PART – I 

(To be filled by the bidder and to be uploaded alongwith techno‐commercial bid) 

Quotation No………………………………………………..… 

Sl 

No.  

Requisite    Remark 

1  Submission  of  the  offer  with  signed  and  stamped 

copy of annexure of commercial Terms & conditions 

and Technical specification. 

Upload the relevant documents    

2  All NIT  Items must be quoted otherwise offer  shall 

not be considered as procurement is on BOQ (Bill of 

Quantity) Basis. 

YES/ NO   

3  Class  of  the  bidder  (Class‐I  /  Class‐II/  Non‐Local 

supplier) must be specified in line with procurement 

policy  of  Govt.  of  India  and  Department  for 

Promotion  of  Industry  and  Internal  Trade  (DPIIT) 

order  No.  P‐45021/2/2017‐PP  (BE‐II)  dated  04th 

June, 2020 

Class‐I/  Class‐II/    Non‐Local 

supplier 

 

4  Declaration  of  local  content  as  per  Annexure  ‐5 

(Mandatorily to be enclosed) 

Enclosed/ Not Enclosed.   

5  Declaration  as per Annexure  ‐6  (Mandatorily  to be 

enclosed) 

Enclosed/ Not Enclosed.   

6  Whether SSI/NSIC/MSME  Yes/ No  (In case yes,  then upload 

certificate) 

 

7  Whether SSI/NSIC/MSME owned by SC/ST/WOMEN  

Entrepreneurs   

   

8  Tender fee (Rs 5000.00) / EMD(Rs. 3 Lacs )  Yes/    No  

(In  case  yes,  then  upload  scan 

copy of DD/BG/Online receipt ) 

 

9  MADHUBAND NLW COAL WASHERY (5.0 Mtpa)             Yes/    No    

10  Payment Term      

 

Yes/    No  

 

 

11  Completion Time (Appendix‐3)   Yes/    No  

 

 

12  Validity 

(One hundred and Eighty (180) days from the due date 

of opening of the tender.) 

Yes/    No   



 
 

Page 11 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

 

   

 

 

(Signature of Tenderer with seal)  

 

   

13  L.D. Clause   

 

Yes/   No   

14  Guarantee Clause    

 

Yes/    No   

15  Performance Bank Guarantee   

 

Yes/    No   

16  Security Deposit 

 

Yes/    No   

17  GST   Yes/    No,  

Applicable GST (%)……. 

 

18  Inspection  

 

Yes/    No   

19  Whether  Other  Terms  &  Condition/  Note  etc. 

mentioned  in  the  tender  enquiry  is  acceptable  to 

the tenderer                    

Yes/    No   

20  GCC of HEC to be Accepted  Yes/    No   
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Annexure ‐ 2 

PART‐II (Price Bid) 

 

1. The tenderer shall upload the digitally signed Schedule of price bid in the form of BOQ.xls 

2. Bidders may please note, the schedule of quantities is attached in the portal. The same (BOQ) shall be 

downloaded  and  to  be  filled  in  the  editable  (un  protected)  cells  only  and  they  should  necessarily 

submit  their  financial  bids  in  the  format  provided  after  entering  the  financial  quotes,  name  of  the 

bidder etc. 

3. Bidders to note that the price as per the offer is strictly to be mentioned under Part‐II of Price bid and 

not to be disclosed  in any manner under techno‐commercial bid Part‐I  ,In case price of the bidder  is 

disclosed under techno‐commercial bid Part‐I , the offer of the firm will be summarily rejected. 

4. Tenderer to note that Work order will be awarded to L‐1 firm on complete Package basis. The Lowest Package 

Cost for the L‐1 Firm will be arrived at based on evaluating lowest Combined Costs of all individual items quoted 

by the Bidders as per BOQ of Price Schedule ( BOQ.xls) 
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Annexure 3 

 Instructions for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 

Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 

on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 

online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

(i) Bidders are required to enroll on the e‐Procurement module of the Central Public Procurement Portal 

(URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the 

CPP Portal which is free of charge.  

(ii) In  case of  any  clarification please  contact M/s NIC, before  the  schedule  time of  the  submission of bid. 

Contact Person:‐ Shri Anil Kumar: 9470520489 

(iii) As  part  of  the  enrolment  process,  the  bidders will  be  required  to  choose  a  unique  username  and 

assign a password for their accounts. 

(iv) Bidders  are  advised  to  register  their  valid  email  address  and  mobile  numbers  as  part  of  the 

registration process. These would be used for any communication from the CPP Portal. 

(v) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 

II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA 

India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 

ensure that they do not lend their DSC’s to others which may lead to misuse. 

(vii) Bidder then logs in to the site through the secured log‐in by entering their user ID / password and the 

password of the DSC / e‐Token. 

SEARCHING FOR TENDER DOCUMENTS 

i) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 

Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 

number of  search parameters  such as Organization Name, Form of Contract,  Location, Date, Other 

keywords etc. to search for a tender published on the CPP Portal. 

ii) Once the bidders have selected the tenders they are  interested  in, they may download the required 

documents  /  tender  schedules. These  tenders can be moved  to  the  respective  ‘My Tenders’  folder. 

This would enable  the CPP Portal  to  intimate  the bidders  through SMS / e‐mail  in case  there  is any 

corrigendum issued to the tender document. 

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 

obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 

i) Bidder  should  take  into  account  any  corrigendum  published  on  the  tender  document  before 
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submitting their bids. 

ii) Please  go  through  the  tender  advertisement  and  the  tender  document  carefully  to  understand  the 

documents required to be submitted as part of the bid. Please note the number of covers in which the 

bid documents have to be submitted, the number of documents ‐ including the names and content  of 

each of the document that need to be submitted. Any deviations from these may lead to rejection of 

the bid. 

iii) Bidder,  in advance,  should get  ready  the bid documents  to be  submitted as  indicated  in  the  tender 

document / schedule and generally, they can be  in PDF / XLS / RAR  formats. Bid documents may be 

scanned  with  100  dpi  with  black  and  white  option  which  helps  in  reducing  size  of  the  scanned 

document. 

iv) To  avoid  the  time  and effort  required  in uploading  the  same  set of  standard documents which  are 

required  to be  submitted as a part of every bid, a provision of uploading  such  standard documents 

(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders 

can  use  “My  Space”  or  ‘’Other  Important  Documents’’  area  available  to  them  to  upload  such 

documents. These documents may be directly submitted from the “My Space” area while submitting a 

bid, and need not be uploaded again and again. This will  lead to a reduction  in the time required for 

bid submission process. 

Note:  My Documents space is only a repository given to the Bidders to ease the uploading process. If 

Bidder has uploaded his Documents in My Documents space, this does not automatically ensure these 

Documents being part of Technical Bid. 

SUBMISSION OF BIDS 

i) Bidder should  log  into the site well  in advance  for bid submission so that they can upload the bid  in 

time  i.e. on or before the bid submission time. Bidder will be responsible  for any delay due to other 

issues. 

ii) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 

tender document. 

iii) Bidder has  to  select  the payment option as “offline”  to pay  the  tender  fee  / EMD as applicable and 

enter details of the instrument. 

iv) Bidder should prepare the EMD as per the instructions specified in the tender document. The original 

should  be  posted/couriered/given  in  person  to  the  concerned  official,  latest  by  as  specified  in  the 

tender documents. The details of the DD / any other accepted instrument, physically sent, should tally 

with  the  details  available  in  the  scanned  copy  and  the  data  entered  during  bid  submission  time. 

Otherwise the uploaded bid will be rejected. 

v) Bidders are  requested  to note  that  they  should necessarily  submit  their  financial bids  in  the  format 

provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 

with  the  tender document,  then  the  same  is  to be downloaded  and  to be  filled by  all  the bidders. 

Bidders are required to download the BOQ file, open it and complete the white coloured (unprotected) 

cells with  their  respective  financial quotes and other details  (such as name of  the bidder). No other 

cells should be changed. Once the details have been completed, the bidder should save it and submit it 
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online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will 

be rejected. 

vi) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 

for  referencing  the  deadlines  for  submission  of  the  bids  by  the  bidders,  opening  of  bids  etc.  The 

bidders should follow this time during bid submission. 

vii) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques 

to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until 

the time of bid opening. The confidentiality of the bids  is maintained using the secured Socket Layer 

128 bit encryption technology. Data storage encryption of sensitive fields  is done. Any bid document 

that  is  uploaded  to  the  server  is  subjected  to  symmetric  encryption  using  a  system  generated 

symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid openers public 

keys. 

viii)  Overall,  the  uploaded  tender  documents  become  readable  only  after  the  tender  opening  by  the 

authorized bid openers. 

ix) The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers. 

x) Upon the successful and timely submission of bids  (i.e. after Clicking “Freeze Bid Submission”  in the 

portal),  the portal will give a  successful bid  submission message & a bid  summary will be displayed 

with the bid no. and the date & time of submission of the bid with all other relevant details. 

xi) The bid summary has  to be printed and kept as an acknowledgement of  the submission of  the bid. 

This acknowledgement may be used as an entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS 

Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 

tender. 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be 

directed to the 24x7 CPP Portal Helpdesk. 

Note: For any query related to registration and processing on the Portal please visit FAQ available at 

https://etenders.gov.in/eprocure/app?page=FAQFrontEnd&service=page   

You may call the Helpdesk. The 24 x 7 Help Desk Numbers are  

0120‐4200462, 0120‐4001002, 0120‐4001005, 0120‐6277787  

E‐Mail: support‐eproc@nic.in Or You may call to our service provider,:06512400562,06512401266 

E‐Mail: :  projectpurchase@hecltd.com  
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Annexure 4 
BANK GUARANTEE PROFORMA FOR  EARNEST MONEY DEPOSIT 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/SCHEDULED BANK AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)  

To:  

Heavy Engineering Corporation Limited 

Ranchi‐834004 

WHEREAS                                          [name and address of Tenderer] (hereinafter called "the Tenderer") 

shall be submitting its Tender dated                      [date of the Tender] for the work.                       [name of the 

work] (hereinafter called "the Tender"). 

KNOW ALL MEN by these present that we,                         [name of the bank] of                         

[name of the country]                                            having our registered office at                                [address of the bank] 

(hereinafter called "the bank"), are bound unto the Heavy Engineering Corporation Limited, P.O. Dhurwa, Dist. 

Ranchi (Jharkhand) (hereinafter called "the Purchaser") for the sum of [amount of the Guarantee in words and 

figures] for which payment well and truly to be made to the said Purchaser the Bank binds itself, his successors and 

assigns by these presents. 

SEALED with the Common Seal of the said bank this                          day of                        200_. 

THE CONDITION of this obligation are: 

1. If the Tenderer withdraws its Tender during the period of   Tender Validity specified by the Purchaser 

on the Tender form ; or 

2. If the Tenderer withdraws having been notified of the acceptance of its Tender   by the 

Purchaser during the period of Tender Validity : 

(a) Fails or refuses to execute the Contract Agreement when required ; or 

(b) Fails or refuses to furnish the Security‐cum‐Performance Guarantee Security (if any) in accordance 

with the Tender conditions. 

We,                                  [name of the bank] undertake to pay to the Employer up to the above amount 

upon receipt of its first written demand, without the Employer having to substantiate its demand, provided that 

in its demand the Employer will note that the amount claimed by it is due to it owing the occurrence of 1 or both 

of the 2 (a) or (b) specifying the occurred condition or conditions. 

This guarantee will remain in full force up to and including the date                                 and any demand 

in respect thereof should reach the Bank not later than the date of expiry of this guarantee. 

For and on behalf of the Bank. 

Signature                                                  

Name     

Designation     

Common Seal of Bank                       
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Annexure – 5  

LOCAL CONTENT DECLARATION CLAUSE NO‐22 OF ITT 
 

                     

                     Date: 

To, 

M/s  HEC Ltd , 

Plant Plaza Road 

Ranchi‐834004   

 

Sub: Certificate as per clause 9 (a) of Revised Public Procurement (Preference to Make in India Order, 2017 of 

DPIIT dated 04/06/2020 and 16/09/2020. 

 

0 

 

    I (authorized signatory for M/s ………………………………………………..)  declare the local content for the 

complete scope of work of the tender with their location details in the below mentioned table : 

 

Sl. 

No. 

 

For Complete Scope of NIT & TS 

Local 

Content 

(in %) 

Location details at which local value 

addition is made 

(Factory address) 

1   

 
 

  

We also certify that the above details are  true & correct and if found to be false then it shall be a breach of the 

Code of Integrity and our bid will be liable to be rejected and we will have no objection  against rejection of bid. 

For M/s ……………………………………………… 

 

Authorized Signatory 

(with company seal & Name) 

Note :  

1. In case   the value of offer (Excluding Taxes) is more than 10 Crores INR , the above declaration will be 

required to be certified by Practicing CA with MRN & FRN of CA. 

2. The Local Content Declaration must be submitted by the bidder during submission of offer along with 

Techno‐commercial  Bid.  No  change  in  Local  Content  of  declaration will  be  allowed  once  the  bid  is 

submitted. 
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Annexure – 6  

DECLARATION AS PER CLAUSE NO‐23 OF ITT 
 
To, 

M/s  HEC Ltd , 

Plant Plaza Road 

Ranchi‐834004   

 

Sub:‐ Certificate as per Order No. F. No. 6/ 18/ 2019 ‐ PPD dated 23.07.2020 issued by Ministry of finance (dept 

of Expenditure) 
 
I have read the clause the regarding restrictions on procurement from a bidder of a country which shares  land 

border  with  India  and  on  sub‐contracting  to  contractors  from  such  countries;  I/we  clarify  that  we, 

M/s…………………..  (Name of bidder)are not  from such countries or,  If  from such a country, has been  registered 

with the Competent Authority and will not sub‐contract any work to the contractor of such countries unless such 

contractor  is registered with the Competent Authority.  I/ we hereby clarify that we, M/s……………………(name of 

bidder)  fulfills  all  requirements  in  this  regard  and  is  eligible  to  be  considered  against  the  tender.  [Where 

applicable, evidence of valid registration by the competent authority mast be attached] 

 

For M/s ……………………………………………… 

 

Authorized Signatory 

(with company seal & Name) 
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Annexure‐A 

 

FORMS OF TENDER 

 

    Sub : TENDER for the Work _______________________________ 

 

To, 

 

Dear Sir,  

    We  offer  to  execute  the Works/Services  described  above  in  accordance with  the 

Conditions of Contract accompanying the Tender Document issued to us.   

    This  tender  and  your written  acceptance  of  it  shall  constitute  a  binding  contract 

between  us. We  understand  that  you  are  not  bound  to  accept  the  lowest  or  any  tender  you 

received.   

    We  hereby  confirm  that  this  tender  complies with  the  tender  validity  and  tender 

security required by the tender documents.   

 

                                                                                               Yours faithfully 

                                            

                                                       Authorised Signature                      : 

 

                                                       Name and Title of the Signatory    : 

 

        Name of Tenderer                           : 

 

                                                       Address            : 

 

                                                       Date              : 

                                                       (To be filled by the tenderer ) 
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1.0 INTRODUCTION: 

The proposed Madhuband washery  is  located  in the vicinity of existing Madhuband Washery of BCCL  in 

Block –  II Area, P.O. Nudkhurkee, district of Dhanbad; state‐ Jharkhand, PIN‐828307.The entire  land for 

the proposed washery is in possession of BCCL. The drawing showing the site of proposed Washery and 

existing Madhuband Washery. 

The proposed washery is connected to Dhanbad town by an all weather road and located at a distance of 

about 35 Km  from Dhanbad  town. NH‐32 passes  through Dhanbad  town and connects with NH‐2,  the 

distance being about 5 Km. The nearest Railway station Khanudih (South Eastern Railway) is about 3 Km 

by  road. The nearest Airport  is at Ranchi and  its distance  is about 160 Km by  road  from  the proposed 

Madhuband NLW Washery. Distance of Kolkata port is about 300 Km from proposed washery. 

The climate is tropical with hot summer. The temperature during summer goes as high as 48.3ºC in May‐

June. In winter (December to January) the temperature is about 5.1ºC. The average annual rainfall varies 

between 259 mm to 872 mm. The maximum rainfall recorded so far is 863 mm in July 1990. The relative 

humidity varies from 27% to 91% between March to July. The proposed site is located in seismic zone III 

as per IS 1893. 

A coking coal washery at Madhuband  is proposed to be constructed to beneficiate 5.0 Mtpa NLW coal. 

This  tender document broadly covers  Installation of a Coal Washery Plant  for NLW coal of  throughput 

capacity of 5.0 Million tonnes per annum (Mtpa) in the vicinity of existing Madhuband Washery of BCCL 

on BOM concept. The work includes planning, design & engineering, selection of necessary equipment & 

machinery, procurement, delivery, erection/ installation, testing, successful commissioning including PGT 

of coal washing plant and all allied activities for setting up of Coal Washery on BOM concept and ensure 

reliable, uninterrupted supply of desired quantity & quality of washed coal and middlings for the client(s) 

of BCCL. For safety & security of  the washery and  its properties  including  raw coal &  its products,  the 

entire washery  complex  shall  be  provided with  boundary wall  of  adequate  height.  BCCL will  provide 

required capital funding for setting up of the washery. 

Washery  complex  in  general  shall  include  the provision of  raw  coal  receiving  arrangement; main  coal 

washing plant; delivery  arrangement of washed  coal  and middlings;  emergency  stockpile of  raw  coal, 

washed coal & middlings and all allied facilities such as thickeners, slurry pond, different service buildings 

etc. 
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INFORMATION 

 

Open Tender is invited for Work described in NIT at following address.  

 

Address for Communication                                         

Pradip Kumar 

Sr. Manager (Purchase & CC),                                                                   

Project Division 

HMBP Administrative Building 

Heavy Engineering Corporation Ltd., 

Ranchi – 834 004 (Jharkhand) 

Phone 0651‐2401266  

Email id: projectpurchase@hecltd.com 

 

 

EMD amount: 

EMD amount for Rs 3 Lacs (Rs. Three Lacs only) payable through Demand Draft / Bank Guarantee. DD in 

favour of “Heavy Engineering Corporation Ltd” Payable at “State Bank of  India, Hatia”.  In case EMD  is 

considered  to be submitted  in the  form of BG, the same shall be valid  for minimum 6 months  from the 

date of Submission of the tender. 

 

Tender  Fee  =  Rs  5,000  (Rupees  Five  Thousand  only)  payable  in  form  of  DD  in  favour  of  “Heavy 

Engineering Corporation Ltd” Payable at “State Bank of India, Hatia. 
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SPECIAL CONDITION OF CONTRACT 

GENERAL 

 

1. Work to be executed as per the Scope of Work as mentioned in the Technical Specification and detailed 

drawing, to be furnished by the successful tenderer as per the specification of BCCL and as per contract 

agreement between BCCL & HEC. 

2. Time allowed for completion of the total work  is 45 Days from the date of  issuance of Work order and 

should be as per Appendix 3. 

3. The Contractor/ Successful bidder shall be required to furnish the detailed time bar chart/ PERT Chart for 

supply and start & completion of the work and shall be required to submit the progress report fortnightly 

in accordance with approved Time bar Chart/ PERT Chart. However, project progress must confirm within 

a schedule which will be furnished by the tenderer as per General Condition of Contract (GCC) along with 

General Technical Condition (GTC ). 

 

General Information to Tenderer 

 

1) Tenderer  shall visit  the  site,  to get acquainted with  site  conditions before quoting against  this  tender 

enquiry and for better understanding of the  requirements. 

2) Tenderer should submit documents of similar experience of work related to the scope of work or similar 

work with respective completion certificate of the work as mentioned in commercial terms and condition 

at Clause 3 (A) of special condition of  contract. 

3) Tenderer should submit audited balance sheet and Profit & Loss Account of last 3 FY years (refer Clause 

3 (B) of Special Condition of Contract). 

4) Tenderer should quote their price in the price format  as per BOQ ( Price Schedule of BOQ.xls)  

5) Inspection  &  testing  shall  be  carried  out  in  presence  of  HEC/CMPDI/  authorized  representative  of 

Northern Coalfields Limited on the basis of drawings and specifications. 

6) Once  the work  order  is  placed  on  the  successful  tenderer within  the  validity  period  of  his  offer  the 

awarded price shall remain valid & firm throughout the entire period of the supply & work. 

 

TIME SCHEDULE 

 

Time allowed for completion of the total work is 45 Days from the date of issuance of Work order. 
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Tender Notice:  

HEAVY  ENGINEERING  CORPORATION  LIMITED,  Ranchi  invites  offers  through  online mode  from  reputed  and 

experienced contractors for the following work against its Open Tender Notice: 

 

Name & Description of Works  Location  Period of completion 

The scope of work for Providing & Fixing of CGI Sheet, 

Translucent  Sheet  &  Ridges  for   MADHUBAND  NLW 

COAL WASHERY  (5.0 MTPA)  BCCL,  DHANBAD  as  per 

scope of work specified in the technical Specification 

MADHUBAND  NLW 

COAL  WASHERY  (5.0 

Mtpa)             

45  Days  from  date  of 

Issuance of Work Order. 

 

2.0 MANDATORY REQUIREMENTS FOR BIDDERS :  

Documents which  are not  covered under Annexure‐1 of  INSTRUCTION TO  TENDRER  and Check‐List of 

Special Condition of Contract are mentioned here shall also be uploaded‐ . 

a) Experience of similar type of work executed during the  last Ten years. Details with value, name of 

the  client  etc.  are  to  be mentioned  enclosing  documentary  evidences  Completion  certificate  is 

mandatory.  

b) Registration of  firms with HEC/ any other Govt.  / Semi Govt.  /agencies. Tenderer have  to  furnish 

copy of registration along with offer.   

c) Documentary evidence of adequate financial standing duly certified by Bank. 

d) Labor License and other details of General Condition of Contract. 

e) PAN No. 

f) Constitution and  legal status of the tenderer  (individual, partnership, co‐operative, registered firm 

etc.), existence of joint ventures or other form of tie up for technology, equipment, financial backing 

and / or project management etc. to clearly mention with copy of supporting documents along with 

the offer. 

g) Registration with specific agencies. 

h) Financial  standing.  Documents  to  be  enclosed  with  the  quotation  should  be  certified  by  bank, 

audited profit & loss account, Balance sheet, annual turn‐over, access to adequate working capital.  

i) Details of necessary construction equipment /facilities for the job under this tender to be deployed 

for the project and proof of its availability, equipment proposed to be purchased or hired are to be 

attached with this offer. 

j) Availability of key personnel for supervision and management of the work indicated. 

k) Information  regarding project  in hand,  current  litigation, orders  regarding execution/expulsion or 

black listing if any to be furnished. 

l) The  bidders  would  give  a  declaration  that  they  have  not  been  banned  or  delisted  by  any 

Government or Quasi Govt. agencies or PSU’s. If a bidder has been banned by any Government or 

Quasi Govt. agencies or PSU’s that must be clearly stated and it may not necessarily be a cause for 

qualifying him. If this declaration is not given, the bid will be rejected as non responsive. 
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m) Signed copy of Affidavit (Appendix 8) as per format enclosed at the end of NIT. 
 

3.0     QUALIFYING CRITERIA: 
 

A. TECHNICAL QUALIFYING CRITERIA ‐  

a) The bidder must have  in  its name experience of having successfully completion of similar work during 

last Ten years ending  last day of month previous to one  in which bid application are  invited should be 

either of the following:‐ 
 

1. Three similar completed Works/Project each costing not less than Rs. 56,17,920.00 (Rupees Fifty Six Lacs 

seventeen Thousand Nine Hundred Twenty only). 

Or 

 Two similar completed Works/Project each costing not  less than Rs. 70,22,400.00 (Rupees Seventy Lacs  

Twenty Two Thousand Four Hundred Fifty only.) 

Or 

 One similar completed Work/Project each costing not less than Rs. 1,12,35,840.00 (Rupees One  Crores 

Twelve Lacs Thirty Five Thousand Eight Hundred Forty only). 
 

The definition of similar works/ Projects shall be Steel Fabrication and erection work or sheeting work of 

Industrial project   
 

 

Note:‐ The above value shall be exclusive of GST 

 

          The intending tenderer must submit documentary evidence in support of above in the form of  

(i) Certified copy of work orders as per above scope of Work/Project.   

(ii) Completion  certificate  indicating  value  and  period  of  work/project,  The  TDS  certificate  be 

submitted during clarification,  if any. Further part completion certificate of works/projects will 

not be entertained. 

(iii)  Documents  to be  submitted  for work  executed  in  India only with  valid  completion  certificate 

from customer however work executed outside India to be submitted with duly certified through 

authorized office of Govt. of India. The experience towards overseas jobs, if submitted, should be 

vetted/endorsed by the relevant* embassy/high commission concerned, towards authenticity of 

document in English or translated in English language.  

(*Relevant  embassy/High  Commission  means  the  embassy/High  Commission  in  India  of  the 

country where the bidder has executed the said work or country of origin of the bidder OR the 

Indian embassy  in  the country where bidder has executed  the work or country of origin of  the 

bidder.) 

(iv)  Cost of previous completed work(s) shall be given a simple weightage of 5% per year to 

bring  them at current price  level, while evaluating  the qualification requirement of  the 

bidder, such weightage shall be considered after end date of completion. The year can be 

considered as suitable consecutive 365 days till the last day of month previous to one in 
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which bid has been invited. Updating will be considered for full or part of the year (total 

no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous to 

one in which bid has been invited  

v)   Data to be furnished by the Bidders: 

a)   Start date & end date of each qualifying experience (similar nature) 

b)   Work order Number /Agreement Number of each experience 

c)   Name & address of Employer/Work Order issuing authority of each experience 

d)   In  case  the  experience  has  been  earned  by  the  bidder  as  a  partner  in  a  joint  venture 

firm/partnership firm then the proportionate value of experience in proportion to actual share 

of bidder in that joint venture firm/ partnership firm will be considered against eligibility else it 

shall be taken as 100%. 

(Note: This shall be adopted in e‐Procurement Guidelines for Woks and Services.) 

e)   Executed Value of work against each experience 

f)   In case the bidder is a Joint Venture, work experience as above may be furnished as the 

work experience of the bidder. 

 

B.  FINANCIAL QUALIFYING CRITERIA  
 

Annual Turn‐Over 

1)   Average annual financial turnover during last 3 years, ending 31st March of previous financial year should 

not be less than Rs 42,13,440.00 (Rupees Forty Two Lacs Thirteen Thousand Four  Hundred Forty Only). In 

this regard, Audited Profit &  loss account, Balance sheet have  to be  furnished. On account of Covid‐19 

Pandemic in case the bidder is unable to submit, Audited Profit & loss account and  Balance sheet for  FY 

20‐21  ,  then evaluation of Average Turn‐over will be done based on Average Turn Over  for  Last  three 

Years previous to FY 2020‐21.  

 

Working Capital: 

I) The bidder must produce  the  evidence of  adequacy of  a minimum working  capital of Rs  28,08,960.00   

(Rupees Twenty Eight  Lacs  Eight Thousand Nine Hundred Sixty Only) of the work. 

Banker’s Certificate  (Scheduled Bank) shall be produced regarding availability of access  to credit  (issued 

within 3 (Three) months prior to date of submission of Bid) to meet the above Qualifying criteria. 

 

2.3  VALIDITY PERIOD OF OFFER 

The rates offered in Part III should be valid for 180 (One hundred eighty days) from the date of opening 

of Part ‐ I of the tender. 

 

2.4   ONE BID PER BIDDER: Each Bidder  shall  submit only one Bid, either  individually, or as a partner  in a 

partnership  firm  or  a  partner  in  a  joint  venture  or  a  public  limited  firm.  A  Bidder who  submits  or 

Participate in more than one Bid (other than a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 
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The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site 

of Works and  its surroundings and obtain all  information that may be necessary  for preparing the Bid 

and entering  into a contract for construction of the Works. The costs of visiting the Site shall be at the 

Bidder's own expense. 

 

 It shall be deemed that the tenderer has visited the site/ area and got fully acquainted with the working 

conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/ 

area or not and has taken all the factors into account while quoting his rates and prices. 

 

Site investigation reports: The bidder, in preparing the bid, shall rely on the site investigation report 

referred to in the bid document, supplemented by any information available to the Bidder. 
 

3.0   ADDITIONAL INFORMATION TO TENDERER 

a) All  correspondences/  documents  made  by  the  tenderer  shall  be  in  English  Language  and  the 

data/measurement related results in Metric Units only, unless otherwise specified. 

b) Tenderer shall quote strictly as per proforma.  If any part/ portion of scope are excluded  from his offer 

and the quotation of the tenderer may be liable to get rejected. 

c) Tenderer  shall  submit  credentials  of  past  works  done  for  similar  nature  of  work  supported  with 

documentary evidence like performance certificate/ completion certificate issued by client/end user. 

d) During the course of execution of the contract, the department has the right to award additional work or 

deletion of work or advise removal/ repair /re‐fabricate the work already executed.  

e) Technical specifications, drawings and bill of materials to be the basis of content of work, assignment and 

defining responsibility.  

f) The offer shall clearly indicate any assumption made in respect of specification, data or any other details 

that  have  not  been  mentioned  in  this  tender  but  considered  necessary  for  meeting  the  specified 

functional and duty requirements. Any such assumptions not indicated during tendering stage, will not be 

binding on HEC. 

g) Approval of various procedures submitted by the successful tenderer shall not relieve the tenderer of his 

responsibilities towards completion of work as defined in the contract. During the course of execution, if 

any  additions/  alterations  are  found  necessary  and  intimated  to  the  tenderer  before 

fabrication/installation/erection/testing/successful  completion  of  the  equipment,  the  same  shall  be 

implemented by the tenderer without any extra cost. 

h) All  necessary  facilities  including  tools,  tackles,  safety  appliances,  measuring  &  testing  equipment/ 

instruments,  accessories  &  material  handling  equipment,  etc.  shall  be  provided  by  the  successful 

tenderer to enable stage wise inspection of the system during erection, testing & completion of work at 

site. 

i)    The  Successful  tenderer  shall  be  solely  responsible  for  obtaining  necessary  clearance  from  various 

statutory  bodies  including  those  of  Central &  State Government,  as  applicable,  during  the  course  of 
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manufacture / fabrication, testing, transportation, erection and successful completion of the work as per 

TS at site. 

j) The successful tenderer will be required to sign contract agreement within 30 days of placement of work 

order (format enclosed at Appendix 6) 
 

3.1   CONTRACT PRICE   

In accordance with Scope of Work, Supply & Services  indicated  in technical specifications of the tender 

paper and the tenderer to furnish their offer in the format given at price bid in online mode only (as per 

BOQ.xls). 
 

3.2   PRICE BASIS 

The  basic  price  to  be  indicated  for  the  scope  of  work  shall  include  design,  supply  and  erection  of 

equipments,  conveyor  system,  utility  system  &  others  along  with  unloading,  storage,  subsequent 

handling  at  site, modification work,  painting,  testing,  trial  run,  commissioning  and  demonstration  of 

Performance Guarantee  test on TURNKEY CONTRACT BASIS as per enclosed Technical Specification  for 

the MADHUBAND NLW COAL WASHERY (5.0 Mtpa) BCCL, DHANBAD Contract Price shall remain firm and 

binding  and  shall  not  be  subject  to  any  escalation  on  any  account  whatsoever  except  for  statutory 

variations  of  taxes  &  duties  within  contractual  completion.  Reimbursement  will  be  made  against 

submission of documentary evidences. 

a) The Contract Price  stated  in  above  shall  include  for  ensuring  availability of  special  tools &  tackles, 

instruments,  appliances  for  erection,  operation  and maintenance,  etc.  till  erection,  testing,  successful 

Commissioning and handing over of the plant & equipment to  end user. 

3.3    TERMS OF PAYMENT 

 Refer clause no. 32.0 of General Condition of Contract (GCC as part of this NIT)       
 

3.3.2  APPLICATION FOR PAYMENT 

The contractor shall submit application for the payment in the prescribed proforma of HEC.  

Each  such application  shall  state  the amount  claimed and  shall  set  forth  in detail,  in  the order of  the 

payment schedule, particulars of the works  including the works executed at site and of the equipment 

shipped/ brought on to the site pursuant to the contract upto the date mentioned in the application and 

for the period covered since the last preceding certificate, if any.  

Every  interim payment certificate  shall certify  the contract value of  the works executed upto  the date 

mentioned  in the application for the payment certificate, provided that no sum shall be  included  in any 

interim  payment  certificate  in  respect  of  the  works  that,  according  to  the  decision  of  the  Project 

Manager/ Site  In charge BCCL/HEC, does not comply with  the contract, or has been performed, at  the 

date of certificate prematurely. 
 

3.3.3  MODE OF PAYMENT 

All payments under  the contract  shall be made as Progressive Payment after  signing  the Contract. For 

erection, progressive payments shall only be made after the issue of certificates by Site In charge /HEC or 
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representative of HEC deputed for field quality surveillance for the successful completion of quality check 

points involved in the quantum of work billed. 

 

3.3.4   All  the  payments  (through  E‐payment mode) by HEC  shall be made  to  the  contractor  subject  to  the 

satisfactory  inspection  report  from  the  competent  authority. The payment  shall be made  in  INR  after 

withholding of any taxes, duties, cess or fees at source, applicable as per Indian  law and adjustment on 

account of penalty payable by the contractor, if any. 

 

PROGRESSIVE PAYMENT:   

Note:   No mobilization advance will be admissible. 

1) For payment Contractor shall submit monthly bill for progressive payment to HEC with reference 

to Price Schedule. 

2) All Invoices/ Bills for the performance and execution of the Contract by Contractor with respect 

to their portion of works shall be raised on HEC along with all required supporting documents on 

Monthly Basis. 

3) HEC  shall  then  raise  Invoices/Bills  under  cover  of  their  letters  separately  for  purpose  of 

Contractors  Scope  containing  particulars  of  the  respective  bills.  On  basis  of  such  separate 

invoices of Contractor’s Scope, HEC shall make payments to the Contractors within 15 days time 

on receipt of such payments from BCCL. 

 

4)  If at any stage during Contract execution, till final settlement and closure of Contract, it is found 

that  some  excess/over  payment  has  been made  to  Contractors,  the  same  shall  be  recovered 

forthwith  by  HEC  from  the  subsequent  bills  or  any  amount  of  the  Contractor  that  may  be 

remaining with HEC and in that event, such excess amount, which is more than the amount due 

to HEC, the Contractor shall be liable to pay this amount separately. 

 

5) All the above payment schedules shall be guided as per the NIT’s Payment Mode, for which the 

Bank Guarantee as stipulated in the same or proportion of Contractor’s Value of Works shall be 

furnished to HEC. 

In  case a  claim  is made by BCCL on HEC’s Bank Guarantee,  submitted  for  this Project,  then, a 

claim on Back‐to‐Back Basis of Contractor’s for their portion of work shall automatically be made 

by HEC and Guarantees furnished by Contractor shall incorporate a suitable clause to reflect the 

same. 

 

6) The Contractor  shall be paid on pro  rata basis  for  the executed part of erection  series, on  the 

basis  of measurement  certificate & MB  duly  authenticated  by  the  engineer  in  charge  of HEC 

/Officer of HEC concerned in line with clause no 4.1, 4.2, 4.3, 4.4, 4.5 & 4.6 of GCC of HEC. 

 

3.4   PAYING AUTHORITY: 

DGM (I/C) Finance 
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Finance Department 

Project Division 

HMBP ADMIN Building, 

Heavy Engineering Corporation Limited, 

Ranchi ‐  834004 

The R. A. bill to be submitted (in Quadruplicate) with proper documentation. 

 

3.5   GENERAL CONDITION OF CONTRACT 

 

Tenderer shall abide by the General condition of contract of Heavy Engineering Corporation Ltd. Ranchi, a 

copy of GCC of Works Contract can be downloaded from the site www.hecltd.com for ready reference. 

 

4.0    The tenderers are required to upload duly signed and sealed complete set of NIT documents as a token 

of acceptance for all the terms & condition of the NIT. They are also required to submit a declaration 

for “NO DEVIATION” from the NIT terms & condition on their letter head. 

 

a. Tenderer shall furnish copy of all statutory obligations of Government of India, State Government 

applicable at site such as  labour  rules, minimum wages act, & payment of wages, etc. and  the 

purchaser shall not be liable for any action on statutes applicable to non‐fulfillment of statutory 

obligations by the bidders. 

b. Tenderer shall must attach/ furnish copy of followings:‐ 

1. PAN No., 

2. Labour License 

3. EPF registration No. 

4. ESIC registration no. wherever applicable 

5. Income tax clearance duly counter signed by  income tax officer of the circle   concerned 

under the seal of the office. 

6. GST registration certificate indicating GST registration no. 

7. Registration of firms with HEC/ any other Govt./ Semi Govt. Organization. Copy of same 

to be enclosed. 

c. Experience  of  similar  type  of work  executed  during  the  last  Ten  years.   Details with  value, 

name  of  the  client  etc.  are  to  be mentioned  enclosing  documentary  evidences.  Completion 

certificate is MANDATORY. 

d. Constitution  and  legal  status  of  the  tenderer  (individual,  partnership,  co‐operative,  registered 

firm etc.), existence of joint ventures or other tie up for technology, equipment, financial backing 

and/ or project management etc.  to clearly mention with copy of supporting documents along 

with the offer. 

e. Registration  with  HEC,  or  any  other  Government  /Semi  Government  organization  /  agencies 

.Tenderer have to furnish copy of registration along with offer. 

f. Details  of  necessary  equipment  /facility  for  the  job  under  this  tender  to  be  deployed  for  the 



 
 

Page 30 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

project  and  proof  of  its  availability,  equipment  proposed  to  be  purchased  or  hired  are  to  be 

attached with this offer. 

g. Availability of key personnel for supervision and management of the work  indicated along with 

organization chart & detailed  list of manpower to be deployed for the work covered under this 

tender enquiry. 

h. Information regarding project in hand, current litigation, orders regarding execution/expulsion or 

back listing if any to be furnished. 

i. Capacity of the tenderer to take up a new work/ project under consideration  in addition to his 

present  commitment.  Bid  Capacity  of  the  tenderer  to  take  up  a  new  work/  project  under 

consideration in addition to his present commitment. 

5.0   PRICE BID ‐ The Tender shall comprise Price Bid only as per the format enclosed with tender as BOQ.xls. 

Offer without EMD will not be considered and will be rejected. The price bid shall be opened only after 

the Techno Commercial  terms are  accepted by bidders.  If  the offer  is not  submitted as per  the above 

instructions & within time the same can be rejected. 

 

6.0   ACCEPTANCE OF TENDER: 

 

Tender may be accepted  for  full. Any  incomplete tender  in any respect  is  liable to be rejected without 

any notice. The company is having rights to reject any tender without assigning any reason for which no 

question can be asked anywhere. 

 

There is no obligation on our part to accept delayed/ late tender received after the due date of opening 

of tender and these are liable to be summarily  rejected. 

 

Tenderer  shall  submit  the  tender documents along with  the  tender duly  signed &  stamped on each 

page as a token of acceptance. 

 

7.0    SECURITY DEPOSIT (SD)       

On acceptance of  the Tender, Security Deposit will be applicable as per Clause No‐3 of General Terms 

and Conditions of Contract wherein the Successful Tenderer shall furnish a Security Deposit in any of the 

forms Demand Draft/ Bank Guarantee. DD  in favour of “Heavy Engineering Corporation Ltd” Payable at 

“State Bank of India, Hatia. If it is submitted in the form of a Bank Guarantee, the same shall be from any 

of the Nationalised Banks or Scheduled Banks in Ranchi and enforceable at Ranchi.  The proforma for the 

BG is attached. 

 

The Public Sector Enterprises or State/ Central Govt. Undertakings will not be required to submit Security 

Deposit, but however they shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the 

format as per  Appendix‐1. 
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The Bank Guarantee for Security Deposit shall be for the due and faithful performance of the Contract 

and  shall  remain binding notwithstanding  such variations, alterations or extensions of  time as may be 

made, given, conceded or agreed to between the Contractor and the Employer. 

 

The Bank Guarantee  for Security Deposit  shall  remain  in  full  force and effect during  the period of  the 

Contract and shall continue to be valid up‐to 30 days after the expiry of the Guarantee period. The Bank 

Guarantee shall provide for extension of validity on demand by the Employer. Such extension of validity 

shall be confirmed by the guarantor bank without any reference to the Contractor. 

7.0   ARBITRATION 

a) All Disputes or differences, whatsoever, arising between the parties out of or  in relation to the 

construction, meaning and operation or effect of this Contract or breach there of shall be settled 

amicably.  If,  however,  the  parties  are  not  able  to  resolve  them  amicably,  the  same  shall  be 

settled  by  arbitration  in  accordance  with    the  Rules  of  Arbitration  of  the  Indian  Council  of 

Arbitration  as  per  the  provision  of  Arbitration  Conciliation  Act  1996  and  the  award made  in 

pursuance there of shall be binding on the parties. The Arbitrator/ Arbitrators will give reasoned 

award. 

b) Work under the contract shall continued by the   Bidders   during   arbitration proceeding unless 

otherwise directed  in writing by HEC/ BCCL or unless  the matter  is  such  that work  cannot be 

continued until decision of the arbitrators or of the umpire , as the case may be, is obtained and  

save as those which are otherwise expressly provided in the contract, no payment due or payable 

by the purchaser shall be withheld on arbitration proceeding unless    it is the subject matter or 

on the subject matter thereof. 

c) The Venue of arbitration shall be Ranchi, Jharkhand 

 

8.0   RISK AND COST 

If the bidders fail to complete the work and fail to comply with such notice, the Employer shall have at its 

option the right  to take  the affected Facilities wholly or  in part out of the Contractor's hands and may 

complete  the  Facilities,  as  envisaged  in  the  Contract  either  departmentally  or  by  awarding  fresh 

Contract(s) to execute the same, at risk and cost of the Contractor. 

 

9.0   NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

The Tenderer whose offer  is not accepted shall not be entitled to claim any costs, charges, expenses or 

incidental to or incurred by him through or in connection with his submission of Tenderer, even though 

HEC Ltd may decide to withdraw the  invitation of Tender. NO PRICE ESCALATION will be considered for 

successful tenderer till completion of the project. 

 

10. NOTICES ON BEHALF OF HEC LTD 
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Notice and  certificate on behalf of HEC  LTD  in  connection with  the Work order may be given by duly 

authorized officers of HEC LTD. Any modification which may become necessary in the interim period will 

be intimated to you as soon as possible. 

 

11. JURIDICTION OF COURT 

The contract shall be governed and interpreted in accordance with the laws in force in India. The Hon’ble 

Jharkhand High Court of Ranchi shall have the exclusive jurisdiction over all matters of disputes. 

 

12. PRICE ESCALATION: 

No price escalation  is admissible  for execution of  the  scope of work after  issue of LOI/work order. No 

extra payments  shall be admissible  to  the contractor, consequent on any alleged misunderstanding or 

miscalculation or arising of any other mistake or factor not specifically provided in the offer. 

 

13.0   ENCLOSURE (Check List) 

The  following  documents  are mandatory  to  be  submitted  along with  tabulating  details with  page 

number (in one page) along with techno‐commercial  bid 

 

Tender Fee/ Valid exemption certificate 

Copy of EMD Draft/ Bank Guarantee (Original in separate sealed envelope) 

NIT signed copy 

Power of Attorney 

No Deviation Certificate on Letter Head of the Company ( Appendix 4 & 5)  

Affidavit of bidder ( Appendix 8)  

Evidence of access to financial resources to meet the qualification requirements 

Details of the major construction equipment to be used for the work ( Appendix 2)  

Full  details  of  plant  and maintenance  facilities  together with  the  details  of  laboratory  personnel, 

workshop personnel including fitters, mechanics, machinists etc. ( Appendix 2)  

Copies  of  original  documents,  defining  the  constitution  or  legal  status,  place  of  registration  and 

principal place of business 

Details  of  experience  for  similar  nature  and  complexity  of  work  executed  in  last  10  years  with 

performance certificate of the same work. (to qualify as per commercial terms and condition)  

Financial reports of last three years : Balance sheet, Profit and loss statement, auditor’s report, etc. 

Information about litigation, if any, in which bidder is involved(Current or during last five years) 

Declaration by the bidder regarding non‐ banning or delisting by other Govt./quasi‐Govt. agencies or 

PSU 
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Copy of GST Registration 

Permanent Income Tax account Number  (PAN) 

Copy of Registration with PF authorities 

Organization chart showing personnel capabilities 

Details of Bankers; Information on Bid capacity 

Time Schedule  ( Appendix 3)   

 

14.    GENERAL OBLIGATIONS:  

 

The contractor shall deposit specified amount of Earnest Money (EMD) along with the offer. 

The Earnest Money will be  converted  in  to Security Deposit  (SD)  for  the  successful  tenderer. This will 

form the  initial Security Deposit. Subsequently a deduction at the rate of 10% (or as specified) from all 

“On account” payments to  the contractor will be made till the total Security Deposit becomes 10% of the  

tender/ contract value  ( refer Clause No‐ 3 of General Terms and Conditions of Contract)  

 

EMD  and  SD  to  be  deposited  in  the  form  of  Demand  Draft  (drawn  in  favour  of  Heavy  Engineering 

Corporation  Ltd.). No  interest  shall  be  payable  on  the  Earnest Money  or  the  Security Deposit  or  the 

amount payable to the contractor under contract. 

  

When  the  amount  deducted  from monthly  “On  account”  bill  aggregates  to  Rs.  5  Lakh  or  above,  the 

contractor may be have the option to convert the cash portion into Bank Guarantee. The Bank Guarantee 

(BG)  shall  be  valid  for  the  complete  contract  period  including maintenance/  performance  guarantee 

period  (wherever  applicable).  In  case  of  any  extension  of  time  is  granted  to  the  contractor  for  the 

completion of the work under this contract, the contractor shall simultaneously arrange for the extension 

of time validity of the BG. 

 

All compensations or other sum of money payable by the contractor to the employer under the terms of 

contract with  the employer or under any other contract with  the employer shall, without prejudice  to 

any other mode of  recovery, be  recoverable  from such contractor by way of deduction of payment or 

encashment of Bank Guarantee. 

 

The  contractor  shall, when  called upon  to do  so by  the  employer,  enter  into  and  execute  a  contract 

agreement at his own cost. Unless specifically mentioned Contract agreement to be signed  for value of 

work order of Rs. One lakh or more. 
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The original contract document shall be signed on non‐judicial stamp paper of value not below Rs.100 by 

the employer and the contractor. This document will be retained by the employer (In charge Contract cell 

or  his  representative  empowered  as  authorized  signatory  and  Contract  cell will  be  the  custodian  of 

original contract) and an authenticated copy thereof to be given to the  contractor. 

 

The contractor shall be presumed to have satisfied himself about the quantum & nature of work and all 

associated working environment. He shall also be presumed to have satisfied himself the correctness and 

sufficiency of the tender for the work as quoted by him in the tender schedule and it will be justified to 

assume by employer that rates and prices quoted shall cover all his obligations under the contract and all 

matters and things necessary for the proper completion and maintenance of the work. 

 

It is understood and agreed that no extra payments shall be admissible to the contractor, consequent on 

any alleged misunderstanding or miscalculation or arising of any other mistake or factor not specifically 

provided in the contract. 

  

All contracts documents are complementary to one another and what is required   by one shall be as fully 

and effectually binding on a contractor as if the same is required by anther documents; the intention of 

the  documents  is  to  include  all  ‐  labour, material,  equipment  and  transport  and  any  other measure 

necessary for prompt and efficient execution of the work to be arranged by the contractor. 

 

The contractor shall not at any time assign or sublet his contract or any   part   thereof to any person or 

allow such person to become  in any   way    interested therein  in any manner whatsoever, without prior 

permission  in writing of the employer. Any contravention of this condition shall entitle the employer to 

rescind the contract and shall also render such contractor liable for payment to the employer in respect 

of any  loss or damage arising out of or ensuing  from such rescission or contract. Provided  further that 

where  the  subletting  of  work  by  the  contractor  in  any  case,  is  permitted  by  the  employer,    such 

subletting  shall never be deemed  to establish any  contractual  relationship between  the  subcontractor 

and  the  employer,  and  that  the  contractor  shall  not  at  any  time,  be  absolved  of  any  obligation  or 

responsibility under the contract or any part thereof and  shall  continue to be responsible for all acts of 

omission and commission of the subcontractor, his agents, servants or workmen as fully and effectually 

as  if  the same were acts of omission and commission of  the contractor, his   agents,   workmen, as  the 

case may be. 

 

All  the contracts or  terms  thereof entered  into between  the employer and  the contractor under  these 

General Conditions of Contract shall be governed and regulated by the relevant laws being in force from 

time  to  time  in  the  territory  of  India  related  to  contracts.  The  contract  shall  strictly  conform  to  the 

provisions, of any  law related to works or any regulations and bye‐laws made by any  local authority. In 

case  the  contractor  foresee  that  variation  in  specification  and  drawings  are  necessary  in  view  of  the 

provisions of the law or regulations or bye‐ laws, he shall immediately inform the employer/ appropriate 
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authority  in writing  specifying proposed variations and  the  reasons  for  such variations. The contractor 

shall take further action as per written instruction of the employer (appropriate authority). 

 

The contractor shall, when he is not personally present on the site of work, invariably place and keep on 

such site a properly qualified agent, duly authorized and empowered to act on his behalf and receive on 

his behalf orders  and  instructions  from  the employer or his  representative  related  to  such work.  The 

contractor  shall  furnish  the  name,  designation  of  the  agent.  Any  change  in  the  agent  to  be  suitably 

informed to the employer in written. 

 

All  notices,  communications,  references  and  complaints  issued  by  employer  or  his  representative  or 

contractors shall be treated valid, if it is in writing. 

 

The work as per defined specification and quality standard shall be completed within the time specified 

in the order or within extended time subsequently communicated to the contractor in writing. 

 

a) If there be any amount of extra additional work of any kind or other special circumstances of any 

kind whatsoever which may occur be such as  fairly entitle the contractor to an extension of time 

for completion of work, the contractor  shall make  a  request  letter  to  the  employer  detailing 

the  situation within  15  days  of  such work  has  been  commenced  or  such  circumstances  have 

arisen. The employer/ his representative will analyze and decide the amount of such extension 

and issue extension of time in writing. 

b) If the contractor fails to complete the work within the time prescribed or within extended time, 

the contractor shall be liable to pay the employer a Liquidated Damage (LD) at the rate of 0.5 % 

of the value of unfinished part of the work per delayed week maximum up to 10 % of the total 

project  Contract  value. Or  depending  on  the work  it  can  be  specifically  defined  in  the work 

order/  acceptance of  the  tender.  The  employer may without prejudice  to  any other mode of 

recovery deduct  the amount of  such damages  from any money  in his hand due or which may 

become due to the contractor. The payment or deduction of such damages shall not relieve the 

contractor  of  his  obligation  to  complete  the works  or  of  any  other  obligations  and  liabilities 

under the contract. 

c) If  the  employer  feels  that  the  contractor  in  spite  of  imposition  of  LD may  further  delay  the 

completion of work, the employer shall have the right to terminate the contract and forfeit the 

security deposit to the extent of 10% of the assignment value towards LD. 

d) No  land/  building  belonging  to  or  in  possession  of  the  employer  shall  be  occupied  by  the 

contractor without permission of the employer. The contractor shall not use or permit use of the 

site  for any purposes other  than  that  for executing assigned work.  Land/ building  rent, unless 

otherwise stipulated, shall be payable by the contractor. 

e) In consequence to any difficulty  in obtaining materials, the employer may, without any  liability 

therefore,  agree  to  endeavor  to  obtain  or  assist  the  contractor  in  obtaining  the  required 
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quantities  of  such  material.  But  if  there  be  any  delay  or  failure  in  obtaining  the  aforesaid 

materials of required quantities thereof, this will not relive the contractor from his obligation to 

complete the assigned work as per the quality, quantity and time schedule. 

f) If, at any  time, any material, which  the  contractor would normally have  to arrange himself,  is 

supplied by the employer, either at the contractor’s request or in view of avoiding possible delay, 

the  recovery of  cost of  such material  shall be made  from  contractor’s bill at actual  rate or at 

market price (calculated on landed basis, whichever is higher) along with interest rate of 10% per 

annum. 

g) All  the  assistance  extended  to  the  contractor  in  the  form  of  land,  building,  machinery, 

equipment, water,  and  power,  etc.  to  be  utilized  economically  and  in  proper manner.  After 

completion of the work these shall be handed over by the contractor in good/ working condition 

to the respective  authorities. 

h) The contractor shall not sell, or otherwise dispose off, or remove except for the purpose of work 

any material which may be obtained as a result of excavation. All such items shall be the property 

of the employer. 

i) The contractor shall  indemnify and keep  indemnified the employer for all  losses and claims for 

injures  or  damages  to  any  person  or  property  whatsoever  which  may  arise  out  of  or  in 

consequence of the construction and maintenance of the works and against all claims demands 

proceeding  damages  costs  charges  and  expenses  whatsoever  in  respect  thereof  or  relation 

thereto. 

j) If any bribe, commission, gift or reward is given, promised or offered or attempted to be given by 

or on behalf of  the  contractor or his partner, agent or  servant or by any other person on his 

behalf  to  any  officer  or  employee  of  the  employer  or  to    any  other  person  on  his  behalf  for 

obtaining the contract or any other contract   from the employer or for any other favour, without 

prejudice to any  legal proceedings which may be  instituted against the contractor  in a court of 

law, it  shall be open to the employer to  rescind the contract and all other contracts   which the 

contractor has entered  into with the employer and to deduct any money due to the contractor 

under the contract or any other contract with the employer any loss or damage to the employer 

resulting from such  rescission. 

k) The  contractor  shall not  lend, or borrow  from, or have any pecuniary dealings or  transactions 

either directly or indirectly with any employee of the employer, and if the employer has reasons 

to believe that the contractor has contravened the provision of this sub‐clause the employer shall 

be entitled forthwith to rescind the contract and all other contracts with employer. 
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Chapters of Main Contract Terms and Conditions 

 

Sl no.  Chapter Description  Chapter No. 

1.   Chapter I  General Terms & Conditions of Contract 

2.   Chapter II  General Technical Condition 

3.   Chapter III  Erection Conditions of Contract 

4.   Chapter I V  Safety Code 
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CHAPTER I GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

1. DEFINITIONS:  

i. The  word  "Company'"  or  "Employer"  or  "Owner"  wherever  occurs  in  the  conditions,  means  Heavy 

Engineering Corporation Limited having Client as BCCL   

ii. The word “Principal Employer" or  "Engineer" wherever occurs, means  the authorized  representative or 

any other officer specially deputed by HEC for the purpose of contract. 

iii. The  word  "Contractor"/"Contractors"  or  "Manufacturer"  wherever  occurs  means  the  successful 

Bidder/Bidders who has/have deposited  the necessary Earnest Money and has/have been given written 

intimation  about  the  acceptance  of  tender  and  shall  include  legal  representative  of  such  individual  or 

persons composing a firm or a company or the successors and permitted assignees of such individual, firm 

or company, as the case may be.  

iv. "The Site" shall mean site of the contract work including land and any building and erections thereon and 

any other land allotted by the company for contractor's use in the performance of the contract. 

v. The  term "sub‐contractor", as employed herein,  includes  those having a direct contract with contractor 

either on piece rate, items rate, time rate or on any other basis and it includes one who furnishes work to 

a special design according to the plans or specifications of this work but does not include one who merely 

supplied materials. vi. "Consulting Engineer"/"Consultant" shall mean any firm or person duly appointed 

as such from time to time by the owner. 

vi.  'Accepting  authority'  shall  mean  the  management  of  the  company  and  includes  an  authorised 

representative of the company or any other person or body of persons empowered  in this behalf by the 

company. 

vii. A 'Day 'shall mean a day of 24 hours from midnight to midnight. 

viii. Site In‐Charge as authorized/deputed by Owner Company will be the Engineer‐in‐Charge of this work and 

will  be  responsible  for  supervising  and  administering  the  contract,  certifying  payment  due  to  the 

contractor,  valuing  variations  to  the  contract,  awarding  extension  of  time  and  valuing  compensation 

events.  Site  In‐Charge  as  authorized/deputed  by  Owner  Company  /Engineer‐in‐Charge  may  further 

appoint his  representatives and notify  to  the  contractor who  is directly  responsible  for  supervising  the 

work being executed at the site, on his behalf under the Delegation of Powers of the company. However, 

overall responsibility, as far as the contract is concerned will be that of the Engineer‐in‐charge/Designated 

Officer‐in‐ charge. 

ix. The 'contract' shall mean the notice inviting tender, the tender as accepted by the Principal Employer and 

the formal agreement executed between the company and the contractor together with the documents 

referred  to  therein  including  conditions of  contract,  special  conditions,  if any,  specifications, designs & 

drawings  including  those  to  be  submitted  during  progress  of  work,  scope  of  work,  billing 

schedule/schedule of quantities with  rates and amounts. Until  the  formal agreement  is signed between 

the  Owner  and  Contractor,  LOA/Work  Order  together  with  Contract  Document,  shall  constitute  the 

Contract. 

x. The  'works'  shall mean and  include  the  furnishing of Structure  ,  labour, and  the  services  in accordance 
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with the contract or parts thereof as the case may be and shall also include all extra or additional, altered 

or  substituted works  or  any work  of  emergent  nature, which  in  the  opinion  of  the  Engineer‐incharge, 

become necessary during the progress of the works to obviate any risk or accident or failure or become 

necessary for security.  

xi.  "Specification"  shall mean  the  technical  specifications  forming  a  part  of  the  contract  and  such  other 

schedules and drawings as may be mutually agreed upon. 

xii. 'Contract price' shall mean the total sum for which tender is accepted by the company. 

xiii. 'Written notice' shall mean a notice or communication in writing and shall be deemed to have been duly 

served  if  delivered  in  person  to  the  individual  or  to  a  member  of  the  firm  or  to  an  office  of  the 

Corporation/Company  for whom  it  is  intended, or  if delivered at or  sent by  registered mail  to  the  last 

business address known to him who gives the notice. 

xiv. "Letter of Acceptance" of  the  tender shall mean  the official notice  issued by  the company notifying  the 

contractor that his tender has been accepted. 

xv. "Date of Contract" shall mean the date on which both the parties have signed the contract agreement. 

xvi. "Manufacturer's Works' or Contractor’s Works" shall mean the place of work used by the Manufacturer, 

the Contractor, their collaborators or sub‐contractors for the performance of the works. 

xvii. "Inspector" shall mean the Owner or any person nominated by the Owner from time to time, to  inspect 

the  equipment  stores  or Works  under  the  contract  and/or  the  duly  authorised  representative  of  the 

owner.  

xviii.  When  the words  "Approved",  "Subject  to Approval",  "Satisfactory",  "Equal  to",  "Proper",  "Requested", 

"As directed", "Where directed", "When directed", "Determined by", "Accepted", "Permitted", or words 

and phrases of like import are used, the approval, judgment, direction etc. is understood to be a function 

of the Owner/Engineer/Engineer‐in‐Charge. 

xix. ”Final  Acceptance"  shall  mean  the  owner's  written  acceptance  of  the  works  performed  under  the 

contract, after successful completion of performance. 

xx.  "Drawings"/"Plans" shall mean all :  

(a) Drawings furnished by the owner/consultant as a basis for proposals,  

(b) Supplementary drawings furnished by the Owner/Consultant to clarify and to define in greater detail the 

intent of the contract,  

(c) Drawings submitted by  the contractor with his proposal provided such drawings are acceptable  to  the 

Owner/Consultant,  

(d) drawings furnished by the Owner/Consultant to the Contractor during the progress of the work, and  

(e) engineering data and drawings submitted by  the Contractor during  the progress of  the work provided 

such drawings are acceptable to the Engineer,  

xxix. "Codes" shall mean the following, including the latest amendments, and/or replacements, if any:  

  (a)  Standards  of  Bureau  of  Indian  Standards  relevant  to  the  works  under  the  contract  and  their 

specifications.  

(b) Other  Internationally approved Standards and/or  rules and  regulations  touching  the subject matter of 

the contract.  
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(i) A.S.M.E. Test codes.  

(ii) A.I.E.E. Test codes.  

(iii) American Society of Materials Testing Codes.  

(iv) Indian Electricity Act and Rules and Regulations made thereunder.  

(v) Indian Explosive Act and Rules and Regulations made thereunder.  

(vi) Indian Petroleum Act and Rules and Regulations made thereunder.  

(vii) Indian Mines Act and Rules and Regulations made thereunder.  

(c)  Any  other  laws,  rules,  regulations  and  Acts  applicable  in  the  country with  respect  to  labour,  safety, 

compensation, insurance etc.  

xxx.   Words importing singular only shall also include the plural and vice‐versa where the context so   requires. 

Words  importing  "Person"  shall  include  firms,  companies,  corporations,  and  associations or bodies of 

individuals, whether incorporated or not.  

 

xxxi. Terms and expressions, not defined herein, shall have the same meaning as are assigned to them in the 

Indian Sale of Goods Act,  failing that  in the  Indian Contract Act, and  failing that  in the General Clauses 

Act. 

xxxii. "Government Approvals" shall mean all permits,  licenses, authorizations, consents, clearances, decrees, 

waivers,  privileges,  approvals  from  and  filing  with  government  instrumentalities  necessary  for  the 

development, construction and operation of the plant/project. 

xxxiii. "Month" shall mean a calendar month according to the Gregorian calendar. 

xxxiv. "Bank Guarantee" shall mean the Bank Guarantee to be provided by Contractor against instant NIT. 

 

2.    CONTRACT DOCUMENTS:  

The following documents shall constitute the contract documents:  

(i)  Articles of Agreement,  

(ii)  Notice Inviting Tender,  

(iii)   Letter of Acceptance of LOA (Letter of Award).  

(iv)  Letter of Acceptance of Work Order.  

(v)  Specifications, where it is part of Tender Documents,  

(vi)  Scope of works/ Bills of quantities/ Schedule of works/ quantities and  

(vii)  Contract Drawings/finalized work programme.  

  

2.1 The Contractor shall enter  into a Contract Agreement with the Owner within 15 (Fifteen) days from the 

date of 'Acceptance of LOA/Work Order'. The performance Bank Guarantee for the proper fulfillment of 

the  contract  shall  be  furnished  by  the  contractor  in  the  prescribed  form  within  ten  (10)  days  of 

'Acceptance of LOA/Work Order'.  

2.2   The  agreement will  be  signed  in  two  originals  and  the  contractor  shall  be  provided with  one  signed 

original.  

 2.3   The contract shall be considered as having come  into force from the date of the  letter of acceptance of 
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Work Order issued by the owner.  

 2.4   The laws applicable to this contract shall be the laws in force in India. The courts of Jharkhand, India shall 

have exclusive jurisdiction in all matters arising under this contract.  

 

3.0       CONTRACT PERFORMANCE GUARANTEE/ SECURITY DEPOSIT:  

3.1  Security Deposit shall consist of two parts:  

a)  Performance Security for 5% of Contract amount to be submitted at award of work and  

b)  Retention Money for 5% of Contract amount to be recovered from running bills. The security deposit 

shall bear no interest.  

3.1.1   Performance Security should be 5% of contract amount and should be submitted by the successful bidder 

within 10 days of  issue of LOA/Work Order  in  the  form of Bank Guarantee given  in  the bid document 

from any  schedule bank acceptable  to  the owner. The Earnest Money/ Bid Security deposited may be 

adjusted against the Performance security at bidder’s Option.   

3.1.2   If performance  security  is provided by  the  successful bidder  in  the  form of bank guarantee  it  shall be 

issued either ‐  

(a)   at Bidder’s option by  a  Scheduled Bank  as per provisions of  cl.3.  above.  The BG  shall  contain 

complete postal address, telephone number, fax number and email address of both out station 

bank issuing the BG as well as its local operating branch.  

3.1.3   Retention  Money  should  be  deducted  at  5%  from  running  bills.  Total  of  performance  security  and 

Retention  Money  should  not  exceed  10%  of  contract  amount  or  lesser  sum  indicated  in  the  bid 

document.  

Retention Money may be released against equivalent Bank Guarantee.  

3.2   The Guarantee amount shall be payable to the Employer without any condition   whatsoever.  

3.3   Performance Security / Retention Money shall be converted  into Performance Guarantee on successful 

completion  of  work  in  accordance  with  contract  Performance  security/  Retention  Money/  security 

deposit  submitted  in  the  form of BG which  shall be valid  for 90 days after  the end date of  scheduled 

completion and to be extended for minimum period of 1(one) year in one instance which must cover the 

time period of 90 days beyond completion of 12 calendar month from completion of work as per TS of 

NIT. 

3.4   The  Company  shall  be  at  liberty  to  deduct/appropriate  from  the  Contract  Performance 

Guarantee/Security Deposit such sums as are due and payable by the contractor to the company as may 

be determined  in  terms of  the contract, and  the amount appropriated  from  the Contract Performance 

Guarantee/Security Deposit shall have to be restored by Contractor subsequently.  

3.5   Performance  Security  deposit  shall  be  returned  to  the  Contractor  after  successful  completion  of  12 

calendar months from completion of work as per TS of NIT without any  interest after certification from 

Site  I/c  BCCL  against  no  defect.  The  balance  SD  i.e.  Retention Money  shall  be  released without  any 

interest after successful completion of entire period of the 12 calendar month from completion of work 

as per TS of NIT. Any defect/defects in the work, if detected during 12 calendar month from completion 

of work as per TS of NIT shall be rectified and shall be replaced to the satisfaction of the Engineer/ Site  
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In‐charge. 

 

4.0   ASSIGNMENT AND SUBLETTING OF CONTRACT:  

  

4.1   The  contractor may,  after  informing  the  SITE  I/c  BCCL/  designated  officer  Site  In  charge, with  proper 

justification for acceptance, assign or sub‐let the contract or any part thereof other than for raw materials, 

for minor  detail  or  any  part  of  the  plant  for  which makes  are  identified  in  the  contract  document. 

Suppliers of the equipment/system not identified in the contract document or any change in the identified 

supplier mentioned in the contract document can be changed and same may be informed to engineer in 

charge/ designated officer  in charge, with proper  justification  for acceptance. The experience  list of  the 

equipment/system  vendors  under  consideration  by  the  contractor  for  this  contract  over  the  list 

mentioned  in  the contract document shall be  furnished  to  the engineer  in charge/ designated officer  in 

charge prior to procurement of all such items/ equipment. Such assignment of sub‐letting shall not relieve 

the contractor  from any obligation, duty or  responsibility under  the contract. Any assignment as above 

without prior information of engineer shall be void.  

4.2   For components/equipments procured by the contractors for the purposes of the contract, after obtaining 

the written  approval of  the owner,  the  contractor's purchase  specifications  and enquiries  shall  call  for 

quality plans to be submitted by the suppliers along with their proposals. The quality plans called for from 

the vendors shall set out, during the various stages of manufacture and installation, the quality practices 

and  procedures  followed  by  the  vendor's  quality  control  organisation,  the  relevant  reference 

documents/standards used, acceptance level, inspection documentation raised, etc. Such quality plans of 

the successful vendor shall be discussed and finalised  in consultation with the engineer and shall form a 

part  of  the  purchase  order/contract  between  the  contractor  and  the  vendor. Within  3 weeks  of  the 

release of the same purchase order/contracts for such bought out items/ components, a copy of the same 

without  price  details  but  together  with  detailed  purchase  specifications,  quality  plans  and  delivery 

conditions shall be furnished to the engineer by the contractor.  

        

5.0      TIME ‐ THE ESSENCE OF CONTRACT:  
  

5.1   The date of commencement shall be the issue of LOA/Work Order. Total time period for completing total 

scope of work described in TS will be 10 months after issue of LOA/Work Order. 

5.2   The contractor shall submit a detailed PERT network within  the  time  frame agreed above consisting of 

adequate number of activities covering various key phases of the works such as procurement, shipment 

and field activities within fifteen (15) days after the date of acceptance of LOA/Work Order. This network 

shall  also  indicate  the  interface  facilities  to  be  provided  by  the  owner  and  the  dates  by which  such 

facilities are needed. 

5.3   The  above  PERT  network  shall  be  reviewed  and  periodic  review  reports  shall  be  submitted  by  the 

contractor as directed by the engineer.  
 

6.0     CONTRACT PRICE:  
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6.1   The prices quoted by  the contractor as per BOQ  (Bill of Quantity)  in Price Bid  (BOQ.xls)  for  the entire 

scope of the work including those covered under the Technical specifications and documents and shall be 

treated as the contract price.  

 

7.0   DEDUCTIONS FROM CONTRACT PRICE:  

7.1   All  costs,  damages  or  expenses  which  the  owner may  have  paid,  for  which  under  the  contract  the 

contractor  is  liable, will be  claimed by  the owner. All  such  claims  shall be billed by  the owner  to  the 

contractor regularly as and when they fall due. Such bills shall be supported by appropriate and certified 

vouchers or explanations, to enable the contractor to properly identify such claims. Such claims shall be 

paid by the contractor within fifteen (15) days of the receipt of the corresponding bills and if not paid by 

the contractor within the said period, the owner may then deduct the amount, from any moneys due or 

becoming due by him  to  the  contractor under  the  contract or may be  recovered by actions of  law or 

otherwise, if the contractor fails to satisfy the owner of such claims.  
 

8.0   PACKING, FORWARDING AND SHIPMENT:  

8.1   The contractor, wherever applicable, shall after proper painting, pack and crate all equipment  in such a 

manner as to protect them from deterioration and damage during rail and road transportation to the site 

and storage at the site till the time of erection/ field work. The contractor shall be held responsible for all 

damages due to improper workman ship.  

9.0   DEMURRAGE, WHARFAGE, ETC.:  

9.1   All demurrage, wharfage and other expenses  incurred due  to delayed clearance of  the material or any 

other reason shall be to the account of the contractor. 
 

9.0   INSURANCE:  

HEC  will  take  insurance  (Marine‐cum‐storage‐cum  Erection  Insurance  Policy  and  Worker’s 

Compensation Insurance) for entire work in their name as per the agreement between HEC and 

BCCL. All statutory documents required  for  logging claim shall be  furnished by the bidder. Any 

such claim logged by the bidder shall be passed on the Insurance Company by HEC and the claim 

as will be settled by the Insurance Company shall be passed to successful bidder. 

9.1   In order to adequately cover the works under such composite and comprehensive  insurance, 

the Contractor shall fulfill the necessary requirements / obligations. 

9.2   The  Contractor  shall  arrange  Accident  Insurance  Policy  for  all  his  personnel  including 

Specialists / Personnel deputed to site and Contractor's / his sub‐contractors' manufacturing 

works as well as for his Indian engineers & supervisory staff. The Contractor shall also take 

out for his Indian workmen a separate policy as per Workmen's Compensation Act. 

9.3   In all  cases,  the Contractor  shall  lodge  the  claims with  the Underwriters and also  settle  the 

claims.  All  claims  shall  be  settled  in  India However,  the  Contractor  shall  proceed with  the 

repairs  and  /  or  replacement  of  the  equipment  /  components  without  waiting  for  the 

settlement  of  the  claims.  In  case  of  seizure  of  materials  by  concerned  authorities,  the 
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Contractor shall arrange prompt release against bond, security or cash as required. Employer 

will extend all assistance to the Contractor  in such a case. Upon completion of replacement/ 

repair,  the claim amount received  from  Insurance Company,  if any by  the Employer shall be 

refunded to the Contractor. 

9.4   All the insurance claims shall be processed by the Contractor and the items which are missing / 

damaged  in transit or during handling, storage, erection and during successful completion of 

work as per TS, shall be replaced / repaired by them without any extra cost to the Employer. 

9.5   The employer at its discretion may arrange for the insurance cover at its own expense. In such 

an  event,  the  amount  quoted  towards  'Comprehensive/  Transit,  Storage  cum  erection 

insurance'  in  'Summary  Price  Schedule',  shall  not  be  payable  to  the  contractor.  However, 

processing of all  the  insurance claims  shall be  the  responsibility of  the contractor. Also,  the 

Contractor shall perform all the obligations as mentioned in sub‐clauses above. 
 

10.0   LIABILITY FOR ACCIDENTS AND DAMAGES:  

  

10.1   Under the contract, the contractor shall be responsible for loss or damage to the plant until the plant is 

taken over  in accordance with clause entitled  'Taking Over'  in section technical terms and conditions of 

contract of this volume.  

11.0   LIQUIDATED DAMAGES FOR DELAY IN COMPLETION:  

  

11.1   If the contractor fails to maintain the required progress in terms of the agreed time and progress chart or 

to complete the work and clear the site on or before the date of completion of contract or extended date 

of completion, he  shall without prejudice  to any other  right or  remedy available under  the  law  to  the 

company on account of such breach, pay as compensation/ Liquidated Damages @ half percent (1/2%) of 

the  contract  price  per week  of  delay.  The  aggregate  of  such  compensation/  compensations  shall  not 

exceed 10 (ten) percent of the total value as shown in the contract.  

This  will  also  apply  to  items  or  group  of  items  for  which  separate  period  of  completion  has  been 

specified.  The  amount  of  compensation may  be  adjusted  or  set  off  against  any  sum  payable  to  the 

contractor under this or any other contract with the company.  

11.1.1   The company,  if satisfied, that the works can be completed by the contractor within a reasonable time 

after  the  specified  time  of  completion, may  allow  further  extension  of  time  at  its  discretion with  or 

without the  levy of L.D.  In the event of extension granted being with L.D, the company will be entitled 

without prejudice to any other right or remedy available in that behalf, to recover from the contractor as 

agreed damages equivalent to half percent of the contract value of the works for each week or part of 

the week subject to a ceiling of 10% of the contract price.  

11.1.2   The company,  if not  satisfied  that  the works can be completed by  the contractor, and  in  the event of 

failure  on  the  part  of  the  contractor  to  complete work within  further  extension  of  time  allowed  as 

aforesaid, shall be entitled, without prejudice to any other right, or remedy available  in  that behalf, to 

rescind the contract.  
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11.1.3   The  company,  if  not  satisfied  with  the  progress  of  the  contract  and  in  the  event  of  failure  of  the 

contractor  to  recoup  the delays  in  the mutually agreed  time  frame,  shall be entitled  to  terminate  the 

contract.  

11.1.4   In  the event of  such  termination of  the  contract as described  in  clauses 11.1.2 or 11.1.3 or both,  the 

company, shall be entitled to recover L.D. upto ten percent (10%) of the contract value besides recovery 

of  compensation  for  damage/loss  for  termination  as  provided  in  Clause  16  of  General  Terms  and 

Conditions of Contract.  

11.2   The company may waive the payment of compensation, depending upon merit of the case, on request 

received from the contractor if the entire work is completed within the date as specified in the contract 

or as validly extended without stipulating any penalty.  

 

12.0   CONTRACTOR'S DEFAULT:  

12.1   If the contractor shall neglect to execute the works with the diligence and expedition or shall refuse or 

neglect to comply with any reasonable orders given to him, if writing by the engineer in connection with 

the works or shall contravene the provisions of the contract, the owner may give notice in writing to the 

contractor to make good the failure, neglect or contravention complained of. Should the contractor fail 

to comply with the notice within thirty (30) days from the date of service thereof, then and in such case 

the owner shall be at liberty to employ other workmen and forthwith execute such part of the works as 

the contractor may have neglected to do or if the owner shall think fit, it shall be lawful for him, without 

prejudice to any other right he may have under the contract, to take the works wholly or in part thereof 

and in that event the owner shall have free use of all contractor's equipment that may have been at the 

time on the site  in connection with the works without being responsible to the contractor for fair wear 

and tear thereof and to the exclusion of any right of the contractor over the same, and the owner shall be 

entitled  to  retain  and  apply  any balance which may otherwise be due on  the  contract by him  to  the 

contractor, or such part thereof as may be necessary, the payment of the cost of executing the said part 

of  the works or of  completing  the works  as  the  case may be.  If  the  cost of  completing  the works or 

executing a part thereof as aforesaid shall exceed the balance due to the contractor, the contractor shall 

pay  such excess. Such payment of excess amount  shall be  independent of  the  liquidated damages  for 

delay which the contractor shall have to pay if the completion of works is delayed.  

12.2   In addition, such action by the owner as aforesaid shall not relieve the contractor of his  liability to pay 

liquidated damages for delay in completion of works as defined in clause 15.0 of this section.  

12.3   The termination of the contract under this clause shall not entitle the contractor to reduce the value of 

the performance bank guarantee nor the time thereof. The performance guarantee shall be valid for the 

full value and for the full period of the contract including guarantee period.  

12.4   The bidding documents will clearly state that, if the contractor fails to complete the work and the order is 

cancelled, the amount due to him on account of work executed by him,  if payable, shall be paid to him 

only  after  due  recoveries  as  per  the  provisions  of  the  contract  and  that  too  after  alternative 

arrangements to complete the work has been made.  
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13.0   FORCE MAJEURE:  

13.1   Force majeure is herein defined as any cause which is beyond the control of the contractor or the owner 

as the case may be which they could not foresee or with a reasonable amount of diligence could not have 

foreseen and which substantially affect the performance of the contract, such as:  

(a) natural phenomena, including but not limited to floods, draughts, earthquakes and epidemics:  

(b)  acts  of  any  government,  including  but  not  limited  to  war,  declared  or  undeclared,  priorities, 

quarantines, embargoes,  

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in 

writing of such causes.  

  

13.2   (a)  The  successful bidder/  contractor will  advise,  in  the  event  of his having  resort  to  this  clause by  a 

registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning 

and end of the clause of delay, within fifteen days of the occurrence and cessation of such Force Majeure 

condition  .  In the event of delay  lasting over two months,  if arising out of Force Majeure,  the contract 

may be terminated at the discretion of the company.  

(b) For delays arising out of Force Majeure, the bidder/ contractor will not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure and neither 

company nor the bidder shall be liable to pay extra costs (like increase in rates, remobilisation advance, 

idle charges  for  labour and machinery etc.) Provided  it  is mutually established  that  the Force Majeure 

conditions did actually exist.  

(c) If any of the Force Majeure conditions exists in the place of operation of the bidder even at the time 

of submission of bid he will categorically specify them in his bid and state whether they have been taken 

into consideration in their quotations.  

13.3   The contractor or the owner shall not be liable for delays in performing his obligations resulting from any 

force  majeure  cause  as  referred  to  and/or  defined  above.  The  date  of  completion  will,  subject  to 

hereinafter  provided,  be  extended  by  a  reasonable  time  even  though  such  cause  may  occur  after 

contractor's performance of his obligations has been delayed for other causes.  

 

14.0   DELAYS BY OWNER OR HIS AUTHORISED AGENT:  

14.1   In case the contractor's performance is delayed due to any act of omission on the part of the owner or his 

authorised agents,  then  the contractor  shall be given due extension of  time  for  the completion of  the 

works,  to  the  extent  such  omission  on  the  part  of  the  owner  has  caused  delay  in  the  contractor's 

performance of his work. Regarding reasonableness or otherwise of the extension of time, the decision of 

the engineer shall be final. 

  

15.0   EXTENSION OF DATE OF COMPLETION:  

15.1   On  happening  of  any  events  causing  delay  as  stated  hereinafter,  the  contractor  shall  intimate 

immediately in writing the Site I/c BCCL/Authorized Engineer:  

a.   due to any reasons defined as Force Majeure.  
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b.   non‐availability of stores which are the responsibility of the owner to supply  

c.   non‐availability or breakdown of tools and plant to be made available or made available by the 

owner  

d.  delay on the part of the contractors or tradesmen engaged by the owner not forming part of the 

contract, holding up further progress of the work  

e.   non‐availability of working drawings/work programme in time, which are to be made available by 

the company during progress of the work  

f.   any  other  causes which,  at  the  sole  discretion  of  the  company  is  beyond  the  control  of  the 

contractor.  

15.2  A "Hindrance Register" shall be maintained by both the Company and the Contractor at site to record the 

various hindrances, as mentioned above, encountered during the course of execution.  

15.3   The contractor may request the company in writing for extension of time within 14 days of happening of 

such  event  causing  delay  stating  also,  if  practicable,  the  period  for  which  extension  is  desired.  The 

company may, considering the eligibility of the request, give a fair and reasonable extension of time for 

completion  of  the work.  Such  extension  shall  be  communicated  to  the  contractor  in writing  by  the 

company  through  the Site  I/c BCCL/Authorized Engineer within 1 month of  the date of  receipt of such 

request. The contractor shall however use his best efforts to prevent or make good the delay by putting 

his endeavors  constantly as may be  reasonably  required of him  to  the  satisfaction of  the Engineer‐in‐

charge.  

15.4   Provisional extension of  time may also be granted by  the Site  I/c BCCL/Authorized Engineer during  the 

course of execution, on written  request  for extension of  time within 15  (fifteen) days of happening of 

such events as stated above, reserving the company's right to impose/ waive liquidated damages at the 

time of granting final extension of time as per contract agreement.  

15.5   When the period fixed for the completion of the contract is about to expire, the question of extension of 

the  contract may  be  considered  at  the  instance  of  the  Contractor  or  the  Company  or  the  both.  The 

extension will have to be by party's agreement, expressed or implied.  

15.6   In case the Contractor does not apply for grant of extension of time within 15 (fifteen) days of hindrance 

occurring  in  execution  of  the work  and  the  Company wants  to  continue with  the work  beyond  the 

stipulated date of completion for reason of the work having been hindered, the Site I/c BCCL/Authorized 

Engineer at his sole discretion can grant provisional extension of time even in the absence of application 

from  the Contractor. Such extension of  time granted by  the Site  I/c BCCL/Authorized Engineer  is valid 

provided  the  Contractor  accepts  the  same  either  expressly  or  implied  by  his  actions  before  and 

subsequent to the date of completion. Such extension of time shall be without prejudice to Company's 

right to levy compensation under the relevant clause of contract.  

 

16.0   TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT:  

16.1   The owner shall, in addition to other remedial steps to be taken as provided in the conditions of contract, 

be entitled to cancel the contract in full or in part, if the contractor :  

a. makes default in proceeding with the works with due diligence and continues to do so even after a 
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notice  in writing  from  the Engineer‐in‐charge,  then on  the expiry of  the period as specified  in  the 

notice  

or  

b. commits default/breach in complying with any of the terms and conditions of the contract and does 

not remedy  it or fails to take effective steps for the remedy to the satisfaction of the Engineer‐  in‐

charge, then on the expiry of the period as may be specified by the Engineer‐in‐charge in a notice in 

writing  

or  

c. fails to complete the work or  items of work with  individual dates of completion, on or before the 

date/dates of completion or as extended by the company, then on the expiry of the period as may 

be specified by the Engineer in‐charge in a notice in writing. 

Or 

d.  shall offer or give or agree to give any person in the service of the company or to any other person 

on his behalf any gift   or   consideration   of   any kind   as   an    inducement or reward for act/acts of 

favour in relation to the obtaining or execution of this or any other contract for the company. 

Or 

e. Shall try to obtain a contract with the company by way of of ring tendering or other non‐ bonafide 

method of competitive tendering.  

Or 

f. transfers,  sublets,  assigns  the  entire work  or  any  portion  thereof without  the  prior  approval  in 

writing from the Engineer‐in‐charge. The Engineer‐in‐charge may by giving a written notice, cancel 

the whole contract or portion of it in default.  

16.2   The owner shall in such an event give fifteen (15) days notice in writing to the contractor of his decision 

to do so.  

16.3   The  contractor upon  receipt of  such notice  shall discontinue  the work on  the date  and  to  the  extent 

specified  in the notice, make all reasonable efforts to obtain cancellation of all orders and contracts to 

the extent they are related to the work terminated and terms satisfactory to the owner, stop all further 

subcontracting  or  purchasing  activity  related  to  the  work  terminated,  and  assist  the  owner  in 

maintenance, protection, and disposition of the works acquired under the contract by the owner.  

16.4   The contract shall stand terminated under the following circumstances unless the owner is satisfied that 

the legal representatives of the individual contractor or of the proprietor of the proprietary concern and 

in the case of partnership the surviving partners, are capable of carrying out and completing the contract 

and the owner shall in any way not be liable to payment of any compensation to the estate of deceased 

contractor and/or to the surviving partners of the contractor's firm on account of the termination of the 

contract.: 

a. If the contractor being an individual  in the case of proprietary concern or  in the case of a partnership 

firm any of its partners is declared insolvent under the provisions of insolvency act for the time being in 

force, or makes any conveyance or assignment of his effects or composition or arrangement  for  the 

benefit of his creditors amounting to proceedings for liquidation or composition under any insolvency 



 
 

Page 49 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

act. 

b. In the case of the contractor being a company,  its affairs are under  liquidation either by a resolution 

passed by the company or by an order of court, not being a voluntary  liquidation proceedings for the 

purpose of amalgamation or reorganisation, or a receiver or manager is appointed by the court on the 

application by the debenture holders of the company, if any. 

c. If  the contractor shall suffer an execution being  levied on his/their goods, estates and allow  it  to be 

continued for a period of 21 days. 

d. On the death of the contractor being a proprietary concern or of any of the partners  in the case of a 

partnership  concern  and  the  company  is not  satisfied  that  the  legal  representative of  the deceased 

proprietor or the other surviving partners of the partnership concern are capable of carrying out and 

completing the contract. The decision of the company in this respect shall be final and binding which is 

to be intimated in writing to the legal representative or to the partnership concern. 

16.5   If the contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 

the contractor  is a partnership concern and one of the partners dies, then unless the owner  is satisfied 

that the legal representatives of the individual contractor or of the proprietor of the proprietary concern 

and  in  the  case of partnership  the  surviving partners, are  capable of  carrying out and  completing  the 

contract the owner shall be entitled to cancel the contract as to its incomplete part without being in any 

way liable to payment of any compensation to the estate of deceased contractor and/or to the surviving 

partners of the contractor's firm on account of the cancellation of the contract.  

 

The decision of the owner that the legal representatives of the deceased contractor or surviving partners 

of  the  contractor's  firm  cannot  carry out and  complete  the  contract  shall be  final and binding on  the 

parties. In the event of such cancellation the owner shall not hold the estate of the deceased contractor 

and/or the surviving partners of the estate of the deceased contractor and/or the surviving partners of 

the contractor's firm liable to damages for not completing the contract.  

16.6   On  cancellation  of  the  contract  or  on  termination  of  the  contract,  the  Engineer‐in‐charge  shall  have 

powers  

a.  To  take  possession  of  the  site  and  any  materials,  constructional  plant,  implements,  stores,  etc. 

thereon.  

b. In such an event, the contractor shall be  liable for  loss/damage suffered by the employer because of 

action under  this clause and  to compensate  for  this  loss or damage,  the employer  shall be entitled  to 

recover higher of the following:  

 

I. Forfeiture  of  security  deposit  comprising  of  performance  guarantee  and  retention  money  and 

additional performance security, if any, at the disposal of the employer.  

or  

II. 20% of values of incomplete work (Contract Value minus already executed value of the work). 

The amount to be recovered from the contractor as determined above, shall, without prejudice to any 

other right or remedy available to the employer as per law or as per agreement, will be recovered from 
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any money due to the contractor on any account or under any other contract and in the event of any 

shortfall,  the contractor  shall be  liable  to pay  the  same within 30 days.  In case of  failure  to pay  the 

same the amount shall be debt payable.  

 In  the event of above course being adopted by  the Engineer‐in‐charge,  the contractor shall have no 

claim  to  compensation  for  any  loss  sustained by him by  reasons of his having purchased materials, 

equipment  or  entered  into  agreement  or  made  advances  on  any  account  or  with  a  view  to  the 

execution of work or performance of the contract. And  in case action  is taken under any of provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work thereof or 

actually performed under this contract unless and until the engineer‐in‐charge has certified  in writing 

the performance of such work and value payable in respect thereof and he shall only be entitled to be 

paid the value so certified.  

The  need  for  determination  of  the  amount  of  recovery  of  any  extra  cost/expenditure  or  of  any 

loss/damage  suffered  by  the  company  shall  not  however  arise  in  the  case  of  termination  of  the 

contract for death/demise of the contractor.  

16.7   Suspension of work  ‐ The company shall have power  to suspend  the progress of  the work or any part 

thereof and  the Engineer‐in‐charge may direct  the contractor  in writing  to suspend  the work,  for such 

period and  in  such manner as may be  specified  therein, on account of any default on  the part of  the 

contractor, or  for proper execution of  the work  for  reasons other  than any default on  the part of  the 

contractor, or on ground of  safety of  the work or part  thereof.  In  the event of  suspension  for  reason 

other than any default on the part of the contractor, extension of time shall be allowed by the company 

equal to the period of such suspension. Any necessary and demonstrable costs incurred by the contractor 

as  a  result  of  such  suspension  of  the  works  will  be  paid  by  the  owner,  provided  such  costs  are 

substantiated to the satisfaction of the engineer. The owner shall not be responsible for any liabilities if 

suspension or delay is due to some default on the part of the contractor or his sub‐ contractor.  

          The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the 

part of the contractor. In the event of termination or suspension of the contract, on account of default on 

the part of the contractor, as narrated hereinbefore, the security deposit and other dues of this work or 

any other work done under this company shall be forfeited and brought under the absolute disposal of the 

company provided, that the amount so forfeited shall not exceed 10% of the contract value 

16.8   Foreclosure of  contract  in  full or  in part  ‐  If  at  any  time  after  acceptance of  the  tender,  the  company 

decides to abandon or reduce the scope of the work for any reason whatsoever the company, through its 

Engineer‐in‐charge,  shall  give  notice  in  writing  to  that  effect  to  the  contractor.  In  the  event  of 

abandonment/reduction in the scope of work, the company shall be liable  

a. to pay the contractor at the contract rates full amount for works executed and measured at site upto 

the date of such abandonment/reduction in the work. 

b. to  pay  reasonable  amount  assessed  and  certified  by  the  Engineer‐in‐charge  of  the  expenditure 

incurred,  if  any,  by  the  contractor  on  preliminary  works  at  site.  e.g.  temporary  access  roads, 

temporary  construction  for  labour and  staff quarters, office accommodation,  storage of materials, 

water storage tanks and supply for the work including supply to labour/staff quarters, office, etc. 
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c. to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable 

to pay,  for  the purpose of consumption  in works carried out or were  to be carried out but  for  the 

foreclosure, including the cost of purchase and transportation and cost of delivery of such materials. 

The materials to be taken over by the company should be  in good condition and the company may 

allow at its discretion the contractor to retain the materials in full or part if so desired by him and to 

be transported by the contractor from site to his place. 

d. to take back the materials  issued by the company but remaining unused,  if any,  in the work on the 

date  of  abandonment/reduction  in  the work,  at  the  original  issued  price  less  allowance  for  any 

deterioration or damage caused while in custody of the contractor 

e. to pay for the transportation of tools and plants of the contractor from site to contractor's place or to 

any other destination, whichever  is  less. The contractor shall,  if required by the Engineer‐in‐charge, 

furnish  to him books of accounts, papers,  relevant documents as may be necessary  to enable  the 

Engineer‐in‐charge  to assess  the amount payable  in  terms of para 16.8  (b),  (c) and  (e) above,  the 

contractor  shall  not  have  any  claim  for  compensation whatsoever  either  for  abandonment  or  for 

reduction in the scope of work, other than those as specified above. 

 

17.0   NO WAIVER OF RIGHTS:  

Neither the inspection by the owner or the engineer or any of their officials, employees or agents nor any 

order by  the owner or  the engineer  for payment of money or any payment  for or acceptance of,  the 

whole  or  any  part  of  the works  by  the  owner  or  the  engineer,  nor  any  extension  of  time,  nor  any 

possession  taken by  the engineer  shall operate as a waiver of any provision of  the contract, or of any 

power herein reserved to the owner, or any right to damages herein provided, nor shall any waiver of any 

breach in the contract be held to be a waiver of any other or subsequent breach.  

 

18.0   CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF CONTRACTOR:  

No  interim payment  certificate of  the engineer, nor any  sum paid on account, by  the owner, nor any 

extension of time for execution of the works granted by the engineer shall affect or prejudice the rights 

of the owner against the contractor or relieve the contractor of his obligations for the due performance 

of the contract, or be  interpreted as approval of the works done or of the equipment furnished and no 

certificate shall create liability for the owner to pay for alterations, amendments, variations or additional 

works not ordered, in writing, by the engineer or discharge the liability of the contractor for the payment 

of damages whether due, ascertained, or certified or not, or any sum against the payment of which he is 

bound to indemnify the owner, nor shall any such certificate nor the acceptance by him of any sum paid 

on account or otherwise affect of prejudice the rights of the contractor against the owner 

 

19.0   GRAFTS AND COMMISSIONS ETC.:  

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the contractor or 

his partner, agent, officers, director, employee or servant or any one of his or their behalf  in relation to 

the obtaining or to the execution of this or any other contract with the owner, shall,  in addition to any 
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criminal  liability which  it may  incur,  subject  the  contractor  to  the  cancellation  of  this  and  all  other 

contracts and also to payment of any  loss or damage to the owner resulting from any cancellation. The 

owner shall  then be entitled  to deduct  the amount so payable  from any moneys otherwise due  to  the 

contractor under the contract.  

 

20.0   LANGUAGE AND MEASURES:  

All  documents  pertaining  to  the  contract  including  specifications,  schedules  notices, 

correspondence, operating and maintenance instructions, drawings or any other writing shall be 

written in English language. The metric system of measurement shall be used exclusively in the 

contract. 
 

21.0   RELEASE OF INFORMATION:  

The  contractor  shall  not  communicate  or  use  in  advertising,  publicity,  sales  releases  or  in  any  other 

medium photographs or other reproduction of the works under this contract, or descriptions of the site, 

dimensions, quantity, quality or other information, concerning the works unless prior written permission 

has been obtained from the owner.  

 

22.0   CONSTRUCTION OF THE CONTRACT:  

22.1   The contract shall in all respects be construed and governed accordingly to Indian Laws.  

22.2   It  is clearly understood that the total consideration for the contract (s) has been broken up  into various 

components  only  for  the  convenience  of  payment  of  advance  under  the  contract  (s)  and  for  the 

measurement of deviations or modifications under the contract (s).  

23.0   COMPLETION OF CONTRACT:  

Unless otherwise  terminated under  the provisions of  any other  relevant  clause,  this  contract  shall be 

deemed  to have been  completed at  the expiration of  the guarantee period as provided  for under  the 

clause entitled 'Guarantee' in this section.  
 

24.0   ENFORCEMENT OF TERMS:  

The failure of either party to enforce at any time of the provisions of this contract or any rights in respect 

thereto or to exercise any option herein provided, shall  in no way be construed to be a waiver of such 

provisions,  rights or options or  in any way  to affect  the validity of  the contract. The exercise by either 

party of any of  its rights herein shall not preclude or prejudice either party from exercising the same or 

any other right it may have hereunder.  
 

25.0   SITE IN‐CHARGE/ ENGINEER'S DECISION:  

25.1   In  respect of all matters which are  left  to  the decision of  the engineer  including  the granting or with 

holding of  the  certificates,  the engineer  shall,  if  required  to do  so by  the  contractor  give  in writing  a 

decision thereon.  

 25.2   If in the opinion of the contractor, a decision made by the engineer is not in accordance with the meaning 

and intent of the contract, the contractor may file with the engineer within fifteen (15) days after receipt 
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of the decision, a written objection to the decision. Failure to file an objection within the allotted time 

will  be  considered  as  acceptance  of  the  engineer's  decision  and  the  decision  shall  become  final  and 

binding.  

25.3   The engineer's decision and the filling of the written objection thereto shall be a condition precedent to 

the right to any  legal proceedings.  It  is  the  intent of the agreement  that there shall be no delay  in the 

execution of the works and the decision of the engineer as rendered shall be promptly observed.  
 

26.0   GUARANTEE/ DEFECT LIABILITY:  

26.1   The  contractor  shall warrant  in  accordance with  the  contract documents  and be  free  from defects  in 

manufacture, construction and workmanship  for a period of  twelve calendar months  (12) commencing 

immediately upon the satisfactory completion of work as per TS of NIT.  
 

27.0   DEFENCE OF SUITS:  

If any action in court is brought against the owner or engineer or an officer or agent of the owner. for the 

failure or neglect on the part of the contractor to perform any acts, matters, covenants or things under 

the contract, or  for damage or  injury caused by  the alleged omission or negligence on  the part of  the 

contractor, his  agents,  representatives or his  sub‐  contractors, workmen,  suppliers or  employees,  the 

contractor  shall  in  all  such  cases  indemnify  and  keep  the  owner,  and  the  engineer  and/or  his 

representative, harmless from all losses, damages, expenses or decrees arising of such action.    

28.0   LIMITATIONS OF LIABILITIES:  

The final payment by the owner  in pursuance of the contract shall mean, the release of the contractor 

from  all  his  liabilities  under  the  contract.  Such  final  payment  shall  be made  only  at  the  end  of  the 

guarantee  period  as  detailed  in  clause  26  above  and  till  such  time  as  the  contractual  liabilities  and 

responsibilities  of  the  contractor,  shall  prevail.  All  other  payments made  under  the  contract  shall  be 

treated as on account payments. 

 

29.0   MARGINAL NOTES 

The marginal  notes  to  any  clause  of  the  contract  shall  not  affect  or  control  the  construction  of  such 

clause. 

 

30.0   TAXES, PERMITS & LICENCES:  

The contractor shall be liable and pay all‐ Indian taxes, [other than Goods and Services Tax (GST) and GST 

(Compensation to State) Cess if applicable] duties, levies, royalties, whether local, municipal, provincial or 

central,  lawfully assessed against the owner or the contractor  in pursuance of the contract. In addition, 

the contractor  shall be  responsible  for payment of all  Indian duties,  levies and  taxes  lawfully assessed 

against the contractor for his personal income and property only.  

 

The contractor, along with his bills, shall submit proper documents  in the name of the Owner Company 

to enable the Owner Company to claim Input Tax Credit under the applicable laws. The invoice shall be in 

compliance with the relevant rules.  

 



 
 

Page 54 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

Owner Company  is entitled  to avail  Input Tax Credit on account of: CGST, SGST/UTGST,  IGST and GST 

(Compensation  to State) Cess, as applicable  for  indigenous product/  imported products. Hence  set off 

allowed against CGST, SGST/UTGST, IGST and GST (Compensation to State) Cess as per relevant rules/act. 

Contractor shall submit relevant document as desired by HEC/BCCL at the time of supply, along with the 

bills/invoice as per relevant rules for enabling Owner Company to claim Input tax credit benefit.  

 

Standard deduction shall be made as per GST Rule. 

 

31.0   PROGRESS REPORTS AND PHOTOGRAPHS:  

During the various stages of the works  in the pursuance of the contract, the contractor shall at his own 

cost submit periodic progress reports as may be reasonably required by the engineer with such materials 

as charts, net‐works, photographs, test certificates, etc. such progress report shall be in the form and size 

as may be required by the engineer and shall be submitted in at least three (3) copies.  

  

32.0   PAYMENT:  

32.1   The payment to the contractor for the performance of the works under the contract will be made by the 

owner as per the guidelines and conditions specified herein. All payment made during the contract shall 

be on account payments only. The  final payment will be made on completion of all  the works and on 

fulfillment by the contractor of all his liabilities under the contract.  

32.2   Currency of payment   

All payments under the contract shall be in Indian Rupees only.  

32.3   Due dates for payment   

Owner will make progressive payment as and when the payment is due as per the terms of payment set 

forth in the accompanying technical specifications. Payment will become due and payable by the owner 

within  thirty  (30)  days  from  the  date  of  receipt  of  contractor's  bill/invoice/debit  note  by  the  owner, 

provided the documents submitted are complete in all respects. 

32.4  Payment schedule 

 The contractor shall prepare and submit to the engineer for approval, a break‐up of the contract price. 

This contract price break‐up shall be interlinked with the agreed detailed PERT network of the contractor 

setting  forth  his  starting  and  completion  dates  for  the  various  key  phases  of works  prepared  as  per 

condition of this section. while preparing the PERT network, the supply of P&M Equipment shall be linked 

to construction of respective Civil and Structural Works. Any payment under the contract shall be made 

only  after  the  contractor's  price  breakup  is  approved  by  the  engineer.  The  aggregate  sum  of  the 

contractor's price break‐up shall be equal to the lump sum contract price. 

32.5   Interim Payment 

32.5.1   The contractor shall submit running bill for the payment  in the prescribed proforma of the owner to be 

supplied in due course at the time of payment.   

32.5.2   Each  such  running bill  shall  state  the amount  claimed and  shall  set  forth  in detail,  in  the order of  the 

payment  schedule, particulars of  the works  including  the works executed at  site and of  the  Structure 

shipped/brought on to the site pursuant to the contract up to the date mentioned in the bill and for the 
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period covered since the last preceding certificate, if any.  

32.5.3   Every  interim  payment  claim  shall  indicate  the  contract  value  of  the works  executed  up  to  the  date 

mentioned in the running bill, provided that no sum shall be included in any running bill in respect of the 

works  that, according  to  the decision of  the engineer, does not comply with  the contract, or has been 

performed, at the date of certificate prematurely.  

 

32.6 TERMS OF PAYMENTS:   
 

32.6.1 Supply : 

No advance payment will be made to the supplier and the payments will be linked with the progress. 
 

a) Ninety (90%)  of the basic price including P&F charges alongwith full GST and freight  within 60 (sixty)  days 

from date of receipt of materials at site and  and submission of following complete and correct documents 

in  five  (1  original  +  4  copies)  Sets  at  HEC,  Ranchi  after  receipt  of  items  at  Site  Stores  of 

EMPLOYER/PURCHASER. Supplier  ensure that despatches are made and Invoices are raised strictly as per 

the purchase order. 

i) Five (5) copies of invoice duly signed by the Supplier. 
ii) Challan/Lorry Receipt receipted by Employer’s Material Receiving Department/ Stores/ Site. 
iii) Packing list duly signed by the Supplier. 
iv) Copy of E‐way bill. 
v) Intimation for insurance before dispatch of material. 
vi) Test certificates for bought‐out items ( if applicable) 
vii) Inspection certificates/Dispatch Clearance,  issued by  the Engineer/ Consultant  for manufactured 

items. 
viii) Certificate  from  the Supplier  to  the effect  that contents  in each case are neither more nor  less 

than those entered  in the  invoice and packing  list and quality of the goods  is guaranteed and as 
per the relevant specification. 

ix) Guarantee Certificate as per clause no 7. 
x) GST‐R1 (GST Return Copy) 

 

b) Balance  Ten  Percentage  (10  %)  of  the  Basic  Price  excluding  GST  shall  be  released  upon  successful 

completion of the work on issuance of Certificate by HEC. 

For release of Balance payments (10%) following documents will be submitted by bidder 

a) Supplementary Invoice  

b) Work Completion certificate issued by Project Manager. 

 

32.6.2  Erection: 

a) 90% progress payment based on the Erection duly certified by site engineer.  

b) Balance  Ten  Percentage  (10%)  of  the  Basic  Price  excluding  GST  shall  be  released  upon  successful 

completion of the work on issuance of Certificate by HEC. 

  For release of 90% payment following documents will be submitted by bidder 

a) GST tax Invoice  
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b) Work measurement sheet &verified by Site Incharge/Engineer in Measurement Book.  

c) GSTR‐1 

For release of Balance Ten Percentage (10% ) following documents will be submitted by bidder 

a) Supplementary Invoice  

b) Work Completion certificate issued by Project Manager. 

 

32.6.4   Final Bill:  

As soon as possible after completion of the works to the satisfaction of the Employer the Contractor shall 

forward a certified from Site I/c  BCCL  as final bill. It shall be accompanied by all relevant documents. The 

Contractor shall be paid full and final payment only after deduction of amounts paid against on account 

bill and any other amount due etc. payable by Contractor.  

 

In  cases  final  Acceptance  Test  is  not  completed  for  reasons  not  attributable  to  the  contractor,  the 

payment which  is  to be  released after  Final Acceptance  certificate will be  released against equivalent 

amount of Bank Guarantee with validity up to actual completion (Initial BG validity should for 1(one) year 

and to be extended till actual completion of respective tests from time to time) of respective tests.  

  

33.0   SETTLEMENT OF DISPUTES:  

It  is  incumbent  upon  the  contractor  to  avoid  litigation  and  disputes  during  the  course  of  execution. 

However,  if such disputes take place between the contractor and the department, effort shall be made 

first to settle the disputes at the company level. 

The contractor should make request in writing to the Engineer‐in‐charge for settlement of such disputes/ 

claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 

the contractor shall be entertained by the company.  
  

Effort shall be made to resolve the dispute in two stages. In first stage dispute shall be referred to Site In‐

Charge. If difference still persists the dispute shall be referred to a committee constituted by the owner. 

If differences still persist, the settlement of the dispute shall be resolve in the following manner: 

  

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments 

(except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises shall be referred 

by either party  for Arbitration  to  the PMA  (Permanent Machinery of Arbitration)  in  the department of 

Public Enterprises.  

 

In  case  of  parties  other  than  Govt.  Agencies,  the  redressal  of  the  dispute  may  be  sought  through 

Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015).  
 

33 A.   SETTLEMENT OF DISPUTES THROUGH ARBITRATION:  

If  the parties  fail  to  resolve  the disputes/differences by  in house mechanism,  then, depending on  the 

position of the case, either the employer/owner or the contractor shall give notice to other party to refer 

the matter to arbitration instead of directly approaching Court. The contractor shall, however, be entitled 
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to invoke arbitration clause only after exhausting the remedy available under the clause 33.  

In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought through 

Sole Arbitration as under.  
  

Sole Arbitration:  
  

In  the  event  of  any  question,  dispute  or  difference  arising  under  these  terms  &  conditions  or  any 

condition contained in this contract or interpretation of the terms of, or in connection with this Contract 

(except as  to any matter  the decision of which  is specially provided  for by  these conditions),  the same 

shall be  referred  to  the  sole arbitration of a person, appointed  to be  the arbitrator by  the Competent 

Authority. The award of the arbitrator shall be final and binding on the parties of this Contract.  

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 

for any  reason, or his/her award being  set aside by  the court  for any  reason,  it shall be  lawful  for  the 

Competent Authority  to  appoint  another  arbitrator  in place of  the outgoing  arbitrator  in  the manner 

aforesaid.  

(b) It is further a term of this contract that no person other than the person appointed by the Competent 

Authority as aforesaid should act as arbitrator and that, if for any reason that is not possible, the matter 

is not to be referred to Arbitration at all.  

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and 

the rules there under and any statutory modification thereof for the time being in force shall be deemed 

to apply to the Arbitration proceedings under this clause.  

  

The venue of arbitration shall be the place from which the contract  is  issued  i.e Ranchi‐ Jharkhand and 

the Competent Authority at his discretion may determine.  
  

    Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.  

Contracts with Partnership firm/Joint Venture:  

  

The Partnership  firm  /Joint Venture  is  required  to  submit written consent of all  the partners  to above 

arbitration clause at the time of submission of bid.  
  

34.   The company reserves the right to deduct/withhold any amount towards taxes,  levies, etc. and to deal 

with such amount in terms of the provisions of the Statute or in terms of the direction of any Statutory 

authority and the company shall only provide with certificate towards such deduction and shall not be 

responsible for any reason whatsoever.  
 

35.   E‐WAY  BILL:  The  e‐way  bill  required  in  connection with  supply  of  goods  or  services,  if  any,  shall  be 

arranged  by  the  contractor/supplier. However,  the  e‐way  bill will  be  arranged  by Owner  Company  if 

provisions of  the  relevant Act and  the  rules made  there under  specifically  states  that  the e‐way bill  is 

required to be issued by recipient of goods.  
 

36.   In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges (except 
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EMD)  from  the contractor/supplier,  the same will be  recovered along with  the applicable GST and  the 

amount  shall  be  adjusted  with  the  payment  to  be  made  to  the  contractor/supplier  against  their 

bill/invoice or any other dues.  
 

37.   Discrepancies in contract documents & Adjustments thereof   

37.1   In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 

Accepting Authority's decision/ clarification shall hold good with regard to the intention of the document 

or contract as the case may be.  

37.2   Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate 

the  contract  or  release  the  contractor  from  discharging  his  obligations  under  the  contract  including 

execution of work according  to  the Drawings and Specifications  forming part of  the particular contract 

document.  
 

38.   Custody, Intimation of Shortage, Missing, Damages, loading/unloading of material.   

38.1   Upon arrival at Works Site, all Materials, special tools & tackles, all consumables, etc., the Contractor 

shall  assume  custody  thereof  their  own  materials  supplied  from  their  own  account  and  remain 

responsible therefore, until the completion of Work as per TS of NIT  issued by the Engineer/ Site‐ In 

charge.   

39.   EMPLOYMENT OF LABOUR: 
 

39.1   Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 

to time), local project affected people and pay wages not less than the minimum wages as per minimum 

Wages Act of Central or state govt. (whichever is higher). 

Payment of Provident Fund  for  the workmen employed by him  for  the work as per  the  law prevailing 

under provision of CMPF/EPF and allied  scheme  valid  from  time  to  time  shall be  responsibility of  the 

contractor. 

In  all  the  cases mentioned  above,  the  contractor  needs  to  ensure  that  the  employee  has  become  a 

member of any of  the provident  fund as  the case may be and  the unique membership number of  the 

CMPF/EPF or Allied Scheme needs to be submitted to Employer. 

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made 

in  the  CMPF/EPF  or Allied  Scheme(s)  of  Provident  fund  as  the  case may  by  the  competent  authority 

annually /as and when asked. Bidder shall also submit copies of statutory returns. 

Note: 

However,  if the basic rate of wages of  labour as fixed by CIL (i.e. with respect to HPC wages)  is revised 

during the contract period then the incremental difference shall be reimbursed on actual basis through a 

suitable mechanism as decided by CIL/Subsidiary. 

 

Payment of Wages to 

Contractor's labours. 

i)  For  Construction  Plant:  As 

per  Minimum  Wages  Act 

Central/State Govt. (higher). 

The  latest  Rate  as  per  Govt. 

Notification and as available on the 

Govt. Website shall be applicable 
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(ii)  For  Operation  & 

Maintenance  of  Plant:  High 

Power  Committee  (HPC) 

Wages of CIL. 

The  latest  Rate  as  per  CIL 

Notification and as available on the 

Coal  India  Limited Website  (www. 

Coalindia.in) shall be applicable. 

 

39.2   The  Contractor  shall  comply  with  statutory  requirements  of  various  acts  including  Child  labour 

(Prohibition  &  Regulation)  Act,  1986  as  amended  from  time  to  time  and  all  rules,  regulations  and 

schemes framed there under from time to time in addition to other applicable labour laws. 
 

39.3   The payment to the contractor's labourers has to be made through Bank only. 
 

39.4   Bonus is to be paid to the contract workers engaged by the Contractors as per the provisions of Payment 

of Bonus Act, 1965 as amended from time to time. 
 

39.5   The contractors shall register themselves on the Contract  labour Payment Management Portal (CLPMP) 

of CIL within 30 days of issue of work order and will have to enter and update periodically the following 

details in the portal: 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 

 

39.6   Contractors should deploy suitably experienced workers as mentioned in relevant Govt. circular. 

 

40.   CHANGED QUANTITY 
 

40.1.   The  owner  reserves  the  right  to  vary  the  quantities  of  items  or  groups  of  items  to  be  ordered  as 

specified in the accompanying technical specifications, as may be necessary, during the execution of the 

contract. The Owner also reserves the right to add any extra Items/work which is required as per Client 

for completion of Project. 
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Chapter II GENERAL TECHNICAL CONDITIONS 

 

1.0 GENERAL: 

This  part  covers  technical  conditions  pursuant  to  the  contract  and will  form  an  integral  part  of  the 

contract.  The  following  provisions  shall  supplement  all  the  detailed  technical  specifications  and 

requirements brought out  in  the accompanying technical specifications. The contractor's proposal shall 

be based on the use of equipment and materials complying fully with the requirements, specified herein. 

It is recognized that the contractor may have standardized on the use of certain components, materials, 

processes  or  procedures  different  that  those  specified  herein.  Alternate  proposals  offering  similar 

equipment  based  on  the  manufacturer's  standard  practice  will  also  be  considered  provided  such 

proposals meet the specified designs, standard and performance requirements and are acceptable to the 

owner. 

 

2.0 REFERENCE STANDARDS: 

2.1 The codes and/or standards referred to in these specifications shall govern, in all cases wherever such 

references are made.  In case of a conflict between such codes and/or standards and the specifications, 

the  latter  shall  govern.  Such  codes  and/or  standards  referred  to  shall  mean  the  latest  revisions, 

amendments/changes adopted and published by the relevant agencies. In case of any further conflict in 

this matter, the same shall be referred to the engineer whose decision shall be final and binding. 

2.2 Other  internationally  acceptable  standards which  ensure  equal or higher performance  than  those 

specified shall also be accepted. 

 

3.0 QUALITY ASSURANCE: 

3.1 Quality Assurance Programme  

To ensure  that  the equipment and services under  the scope of  this contract whether manufactured or 

performed within the contractor's works or at his sub‐contractor's premises or at the owner's site or at 

any other place of work are  in accordance with  the  specifications,  the  contractor  shall adopt  suitable 

quality assurance programme  to  control  such activities all points necessary.  Such programme  shall be 

outlined by the contractor and shall be finally accepted by the engineer after discussions before the issue 

of letter of acceptance of tender. 

A quality assurance programme of the contractor shall generally cover the following: 

a.   his  organization  structure  for  the management  and  implementation  of  the  proposed  quality 

assurance programme: 

b.   documentation control system: 

c.   qualification data for bidder's key personnel: 

d.   the procedure  for purchase of materials, parts  components and  selection of  services  including 

vendor  analysis,  source  inspection,  incoming  raw‐material  inspection,  verification  of materials 

purchased etc.: 
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e.   system for shop manufacturing and site erection control including process control fabrication and 

assembly controls: 

f.   control of non‐conforming items and system for corrective actions: 

g.   inspection and test procedure both for manufacture and field activities: 

h.   control of calibration and testing of measuring and testing equipment: 

i.   system for indication and appraisal of inspection status: 

j.   system for quality audits: 

k.   system for authorising release of manufactured product to the owner: 

I.   system for maintenance of records: 

m .   system for handling storage and delivery: and 

n.   a quality plan detailing out the specific quality control procedure adopted for controlling 

o.   the quality characteristics relevant to each item of equipment furnished and each work different 

stages executed at work site. 
 

3.2   Quality Assurance Documents 

The  contractor  shall be  required  to  submit  the  following Quality Assurance Documents within 

three weeks after dispatch of the equipment: 

i.   all non‐destructive examination procedures stress relief and weld repair procedureactually used 

during fabrication. 

ii.   welder and welding operator qualification certificates. 

iii.   welder  identification  list,  listing  welder's  and  welding  operator's  qualification  procedure  and 

welding identification symbols. 

iv.   material mill test reports on components as specified by the specification. 

v.   the  inspection plan with verification,  inspection plan check points, verification sketches,  if used, 

and methods used  to verify  that  the  inspection and  testing points  in  the  inspection plan were 

performed satisfactorily. 

vi.   sketches and drawings used  for  indicating  the method of  traceability of  the radiographs  to  the 

location on the equipment. 

vii.   all non‐destructive examination result reports including radiography interpretation reports. 

viii.   stress relief time temperature charts. 

ix.   factory  test  results  for  testing  required  as  per  applicable  codes  and  standard  referred  in  the 

specifications. 

x.   the engineer or his duly authorised  representative  reserves  the  right  to carry out quality audit 

and  quality  surveillance  of  the  systems  and  procedures  of  the  contractor/his  vendor's  quality 

management and control activities. 
 

4.0 ENGINEER'S SUPERVISION 

4.1 To eliminate delays and avoid disputes and litigation it is agreed between the parties to the contract 

that all matters and questions shall be referred to the engineer and his decision shall be final. 

4.2 The work shall be performed under the direction and supervision of the engineer. 
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The scope of the duties of the engineer, pursuant to the Contract, will include but not be limited to the 

following: 

a.   interpretation of all the terms and conditions of these documents and specification. 

b.   review and interpretation of all the contractor's drawings, engineering data etc. 

c.   witness or authorize his  representative  to witness  tests and  trials either at  the manufacturer's 

works or at site, or at any place where work is performed under the contract. 

d.   inspect, accept or reject any equipment, material and work under the contract. 

e.   issue certificate of acceptance and/or progressive payment and final payment certificates. 

f.   review and suggest modifications and improvements in completion schedules from time to time. 

g.   supervise the quality assurance programme implementation at all stages of the works. 

h.   to  receive  and  endorse  the  dispatch  documents  enabling  the  contractor  to  clear  the 

consignments.  

 

5.0 INSPECTION, TESTING AND INSPECTION CERTIFICATE: 

5.1 The engineer, his duly authorized representative and/or outside inspection agency acting on behalf of 

the owner shall have at all reasonable times access to the contractor's premises or works and shall have 

the power at all reasonable times to  inspect and examine the materials and workmanship of the works 

during its manufacture or erection and if part of the works is being manufactured or assembled at other 

premises or works, the contractor shall obtain for the engineer and for his duly authorized representative 

permission to inspect as if the works were manufactured or assembled on the contractor's own premises 

or works . 

5.2 The contractor shall give the Engineer/Inspector fifteen (15) days written notice of any material being 

ready for testing. Such tests shall be to the contractor's account except for the expenses of the Inspector. 

The Engineer/Inspector, unless witnessing of  the  tests  is virtually waived, will attend  such  tests within 

fifteen (15) days of the date on which the equipment is notified, as being ready for test/inspection, failing 

which  the  contractor may  proceed with  the  test which  shall  be  deemed  to  have  been made  in  the 

Inspector's  presence  and  he  shall  forthwith  forward  to  the  Inspector  duly  certified  copies  of  tests  in 

triplicate. 

5.3 The Engineer or Inspector shall within fifteen (15) days from the date of inspection as defined herein 

give notice  in writing to the contractor, of any objection to any drawings and all or any equipment and 

workmanship which  in his opinion  is not  in accordance with the contract. The contractor shall give due 

consideration to such objections and shall either make the modifications that may be necessary to meet 

the said objections or shall confirm  in writing to the Engineer/Inspector giving reasons therein, that no 

modifications are necessary to comply with the contract. 

5.4 When  the  factory  tests  have  been  completed  at  the  contractor's  or  sub‐contractor's works,  the 

Engineer lnspector shall issue a certificate to this effect within fifteen (15) days after completion of tests 

but if the tests are not witnessed by the Engineer/Inspector, the certificate shall be issued within fifteen 

(15)  days  of  the  receipt  of  the  contractor's  test  certificate  by  the  Engineer/lnspector.  Failure  of  the 

Engineer/lnspector to issue such a certificate shall not prevent the contractor from proceeding with the 
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works. The completion of these tests or the issue of the certificate shall not bind the owner to accept the 

equipment should it, on further tests after erection, be found not to comply with the contract. 

5.5 In all cases where the contract provides for tests whether at the premises or works of the contractor 

or of any sub‐contractor, the contractor, except where otherwise specified, shall provide free of charge 

such  items  as  labour, materials,  electricity,  fuel, water,  stores,  apparatus  and  instruments  as may  be 

reasonably demanded by the Engineer/lnspector or his authorized representative to carry out effectively 

such  tests  of  the  equipment  in  accordance  with  the  contract  and  shall  given  facilities  to  the 

Engineer/lnspector or to his authorised representative to accomplish testing. 

5.6  The  inspection  by  Engineer  and  issue  of  Inspection  Certificate  thereon  shall  in  no way  limit  the 

liabilities  and  responsibilities of  the  contractor  in  respect of  the  agreed quality  assurance programme 

forming a part of the contract. 

 

6.0 PACKING: 

6.1  All  the  equipment  shall  be  suitably  protected,  coated,  covered  or  boxed  and  crated  to  prevent 

damage  or  deterioration  during  transit,  handling  and  storage  at  site  till  the  time  of  erection. While 

packing all  the materials,  the  limitation  from  the point of view of availability of  railway wagon sizes  in 

India  should be  taken  into account. The contractor  shall be  responsible  for any  loss or damage during 

transportation, handling and storage due to improper packing . 

 

7.0 PROTECTION: 

All coated surfaces shall be protected against abrasions, impact, discoloration and any other damages. All 

exposed threaded portions shall be suitably protected with either a metallic or a non‐metallic protecting 

device. All ends of all valves and piping and conduit equipment connections shall be properly sealed with 

suitable devices to protect them from damage. The parts which are likely to get rusted, due to exposure 

to weather, should also be properly treated and protected in a suitable manner. 

 

8 PRESERVATIVE SHOP COATING: 

8.1 All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable 

coatings. All  surfaces which will not be easily accessible after  the  shop assembly,  shall beforehand be 

treated and protected  for the  life of the equipment. All surfaces shall be thoroughly cleaned of all mill 

scale, oxide and other coatings and prepared in the shop. The surfaces that are to be finish painted after 

installation or require corrosion protection until installation, shall be shop painted with at least two coats 

of primer. Transformers and other electrical equipment,  if  included  shall be  shop  finished with one or 

more coats of primer and two coats of high grade resistance enamel. The finished colours shall be as per 

manufacturer's standards, to be selected and specified by the engineering at a later date. 

8.2 Shop primer for all steel surface which will be exposed to operating temperature below 95°C shall be 

selected  by  the  contractor,  after  obtaining  specific  approval  of  the  engineer  regarding  the  quality  of 

primer proposed  to be applied. Special high  temperature primer  shall be used on  surfaces exposed  to 

temperatures higher than 95°C and such primers shall also be subject to the approval of the engineer. 
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8.3 All other  steel  surfaces which are not  to be painted  shall be  coated with  suitable dust preventive 

compound subject to the approval of the engineer. 

 

9.0 PROTECTIVE GUARDS: 

Suitable  guards  shall  be  provided  for  protection  of  personnel  on  all  exposed  rotating  and/or moving 

machine  parts.  All  such  guards  with  necessary  spares  and  accessories  shall  be  designed  for  easy 

installation and removal for maintenance purposes. 

 

10.0 DESIGN CO‐ORDINATION: 

The contractor shall be responsible for the selection and design of appropriate eqUipment to provide the 

best coordinated performance of  the entire system. The basic design  requirements are detailed out  in 

Technical Specifications. The design of various components, sub‐assemblies and assemblies shall be so 

done, so that it facilitates easy field assembly and maintenance. All the rotating components shall be so 

selected that the natural frequency of the complete unit is not critical at or close to the operating range 

of the unit. 

 

11.0 TOOLS AND TACKLES: 

The contractor shall supply with the equipment one complete set of all special tools and tackles for the 

erection, assembly, dis‐assembly and maintenance of the equipment. However, these tools and tackles 

shall be separately packed and brought on to site. 

 

12.0 NOISE LEVEL: 

The  equivalent  'A'  weighted  sound  level measured  at  a  distance  of  1.5 metres  above  floor  level  in 

elevation  and  one metre  horizontally  from  the  base  of  any  equipment  furnished  and  installed  under 

these specifications, expressed in decibels to a reference of 0.0002 microbar, shall not exceed 85 dBA. 

 

13.0 TAKING OVER: 

Upon successful completion of all the tests to be performed at site on equipment furnished and erected 

by the contractor, the engineer shall issue to the contractor a taking over certificate as a proof of the final 

acceptance of  the equipment. Such certificate shall not unreasonably be withheld nor will be engineer 

delay the issuance thereof, on account of minor omissions or defects which do not affect the commercial 

operation and/or cause any serious risk to the equipment. Such certificate shall not relieve the contractor 

of  any  of  his  obligations which  otherwise  survive,  by  the  terms  and  conditions  of  the  contract  after 

issuance of such certificate. 

 

14.0 INDIAN STANDARDS: 

Normally Indian Standards as published by BUREAU OF INDIAN STANDARDS shall be followed. Wherever 

relevant  Indian Standard  is not published by  the BIS,  International Standards or American Standard or 
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German Standard or British Standard, as decided by the Engineer  in consultations with the Consultants 

employed by the Owner, shall be followed. 

 

15.0 WELDING: 

If  the  manufacturer  has  special  requirements  relating  to  the  welding  procedures  for  welds  at  the 

terminals of the equipment to be procured by the owner under separate specifications, the requirements 

shall be submitted to the engineer in advance of commencement of erection work. 

 

16.0 SERVICE BY THE OWNER: 

16.1 The following services shall be provided by the owner: 

i. Construction/ drinking water at one point within 100 metres of the work site, charges to be decided by 

the company. 

ii. Auxiliary power for construction at one point within 100 metres of the work site, charges to be decided 

by the company. 

16.2  In  the event of  the  contractor  requiring  these  services  at parameters other  than  those  specified 

above, for any systems, equipment, instrument etc. he shall make the necessary arrangements himself. 
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CHAPTER III ERECTION CONDITIONS OF CONTRACT 

 

1.0 GENERAL: 

1.1  The  following  shall  supplement  the  conditions  already  contained  in  the  other  parts  of  these 

specifications and documents and shall govern that portion of the work of this contract to be performed 

at site. 

1.2  The  contractor upon  signing of  the  contract  shall,  in  addition  to  a project  co‐ordinator, nominate 

another  responsible officer as his  representative at  site  suitably designated  for  the purpose of overall 

responsibility and co‐ordination of the works to be performed at site. Such person shall function from the 

site office of the contractor during the pendency of contract. 

 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES: 

2.1  The  contractor  shall  comply  with  all  the  rules  and  regulations  of  local  authorities  during  the 

performance  of  his  field  activities. He  shall  also  comply with  the minimum wages  act,  1948  and  the 

payment of wages act (both of the Government of India and the  local State Government) and the rules 

made  there  under  in  respect of  any  employee or workman  employed or  engaged by  him or his  sub‐

contractor. The  contractor  shall make all necessary payments of  the Provident Fund  for  the workmen 

employed by him for the work as per the  laws prevailing under provisions of CMPF and Allied Schemes 

and  CMPF  and Miscellaneous  Provisions  Act  1948  or  Employees  Provident  Fund  and  Miscellaneous 

Provisions Act 1952 as the case may be.  

2.2 All registration and statutory  inspection fees,  if any,  in respect of his work pursuant to this contract 

shall be  to  the account of  the contractor. However, any  registration, statutory  inspection  fees  lawfully 

payable under  the provisions of  the  rules and  regulations of  the Government and any other  statutory 

laws and its amendments from time to time during erection in respect of the plant equipment ultimately 

to  be  owned  by  the  owner,  shall  be  to  the  account  of  the  owner.  Should  any  such  inspection  or 

registration need to be arranged due to the fault of the contractor or his sub‐contractor, the additional 

fees for such inspection and/or registration shall be borne by the contractor. 

 

3.0 OWNER'S LIEN ON STRUCTURE: 

The owner shall have  lien on all structure  including  those of  the contractor brought  to  the site  for  the 

purpose of erection, testing of the plant. No material brought to the site shall be removed from the site 

by the contractor and/or his subcontractors without the prior written approval of the engineer. 

 

4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES: 

The provisions of the clause entitled inspection testing and inspection certificates under section GTC shall 

also be applicable  to  the erection portion of  the works. The engineer shall have  the right  to re‐inspect 

any structure  though previously  inspected and approved by him, at  the contractor's works, before and 

after the same are constructed and/or erected at site. If by the above inspection, the engineer rejects any 

work  or  equipment,  the  contractor  shall  make  good  for  such  rejection  either  by  replacement  or 
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modifications/repairs as may be necessary, to the satisfaction of the engineer. Such replacement will also 

include  the  replacement or  re‐execution of  such of  those works of other  contractors and/or agencies, 

which might  have  got damaged or  affected by  the  replacements or  re‐work done  to  the  contractor's 

work. 

 

5.0 ACCESS TO SITE AND WORKS ON SITE: 

5.1  Suitable  access  to and possession of  the  site  shall be accorded  to  the  contractor by  the owner  in 

reasonable time. 

5.2  The owner  shall have  the necessary  foundations  to be provided by him  ready,  as per  the  agreed 

schedule for the execution of the individual phases of works. 

5.3 The works so far as it is carried out on the owner's premises, shall be carried out at such time as the 

owner may  approve  and  the owner  shall  give  the  contractor  reasonable  facilities  for  carrying out  the 

works. 5.4  In  the execution of  the works, no persons other  than  the  contractor or his duly appointed 

representative,  subcontractor  and workmen,  shall  be  allowed  to  do work  on  the  site,  except  by  the 

special permission, in writing of the engineer or his representative. 

 

6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT: 

The contractor shall establish a site office at the site and keep posted an authorized representative for 

the  purpose  of  the  contract.  Any written  order  or  instruction  of  the  engineer  or  his  duly  authorized 

representative shall be communicated  to  the said authorized  resident  representing  the contractor and 

the same shall be deemed to have been communicated to the contractor at his legal address. 

 

7.0 CO‐OPERATION WITH OTHER CONTRACTORS: 

7.1 The contractor shall co‐operate with all other contractors or tradesmen of the owner, who may be 

performing other works on behalf of the owner and the workmen who may be employed by the owner 

'and doing work  in the vicinity of the works under the contract. The contractor shall also so arrange to 

perform his work as to minimise, to the maximum extent possible,  interference with the work of other 

contractors and his workmen. Any injury or damage that may be sustained in the employees of the other 

contractors  and  the  owner,  due  to  the  contractor's  work  shall  promptly  be made  good  at  his  own 

expense.  The  engineer  shall  determine  the  resolution  of  any  difference  or  conflict  that  may  arise 

between the contractor and other contractors or between the contractor and the workmen of the owner 

in  regard  to  their work.  If  the works of  the  contractor  is delayed because of any acts or omissions of 

another contractor, the contractor shall have no claim against the owner on that account other than an 

extension of time for completing his works. 

7.2 The engineer  shall be notified promptly by  the  contractor of any defects  in  the other  contractor's 

works that could affect the contractor's works. The engineer shall determine the corrective measures  if 

any,  required  rectifying  this situation after  inspection of  the works and such decisions by  the engineer 

shall be binding on the contractor. 
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8.0 DISCIPLINE OF WORKMEN: 

The contractor shall adhere to the disciplinary procedure set by the engineer in respect of his employees 

and workmen at site. The engineer shall be at liberty to object to the presence of any representative or 

employees  of  the  contractor  at.  the  site,  if  in  the  opinion  of  the  engineer  such  employee  has mis‐

conducted himself or be incompetent or negligent or otherwise undesirable and then the contractor shall 

remove such a person objected to and provide in his place a competent replacement. 

 

9.0 CONTRACTOR'S FIELD OPERATION: 

9.1  The  contractor  shall  keep  the  engineer  informed  in  advance  regarding  his  field  activity  plans  and 

schedules for carrying out each part of the works. Any review of such plan or schedule or method of work 

by the engineer shall not relieve the contractor of any of his responsibilities towards the field activities. 

Such reviews shall also not be considered as an assumption of any risk or liability by the engineer or the 

owner or any of his  representatives and no claim of  the contractor will be entertained because of  the 

failure or inefficiency of any such plan or schedule or method of work reviewed. The contractor shall be 

solely  responsible  for  the  safety,  adequacy  and  efficiency  of  plant  and  equipment  and  his  erection 

methods. 

9.2 The  contractor  shall have  complete  responsibility  for  the  conditions of  the work  site  including  the 

safety of  all persons  employed by him or his  sub‐contractor  and  all  the properties under his  custody 

during the performance of the work. This requirement shall apply continuously till the completion of the 

contract and shall not be limited to normal working hours. The construction review by the engineer is not 

intended  to  include  review  of  contractor's  safety measures  in,  on  or  near  the  work‐site,  and  their 

adequacy or otherwise. 

 

10.0 PHOTOGRAPHS AND PROGRESS REPORT: 

10.1 The contractor  shall  furnish  three  (3) prints each  to  the engineer of progress photographs of  the 

work  done  at  site.  Photographs  shall  be  taken  as  and  when  indicated  by  the  engineer  or  his 

representative. Photographs shall be adequate in size and number to indicate various stages of erection. 

Each photograph shall contain the date, the name of the contractor and the title of the photograph. 

10.2  The  above photographs  shall  accompany  the monthly progress  report detailing out  the progress 

achieved  on  all  erection  activities  as  compared  to  the  schedules.  The  report  shall  also  indicate  the 

reasons  for  the  variance  between  the  scheduled  and  actual  progress  and  the  action  proposed  for 

corrective measures wherever necessary. 

 

11.0 MAN‐POWER REPORT: 

11.1 The contractor shall submit to the engineer, on the first day of every month, a man hour schedule 

for the month, detailing the man hours scheduled for the month, skill wise and area wise. 

11.2  The  contractor  shall  also  submit  to  the  engineer on  the  first day of  every month,  a man power 

report of the previous months detailing the number of persons scheduled  to have been employed and 

actually employed, skill wise and areas of employment of such labour. 
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12.0 PROTECTION WORK: 

The  contractor  shall  have  total  responsibility  for  protecting  his works  till  it  is  finally  taken  over  the 

engineer. No  claim will  be  entertained  by  the  owner  or  the  engineer  for  any  damage  or  loss  to  the 

contractor's works and the contractor shall be responsible for the complete restoration of the damaged 

works to  its original condition to comply with the specifications and drawings. Should any such damage 

to  the  contractor's  works  occur  because  of  other  party  not  under  his  supervision  or  control,  the 

contractor shall make his claim directly with the party concerned. If dis‐agreement or conflict or dispute 

develops between the contractor and the other party or parties concerned regarding the responsibility 

for damage to the contractor's works the same shall be resolved as per the provisions of the clause 7.0 

above entitled cooperation with other contractors. The contractor shall not cause any delay in the repair 

of  such damaged works because of  any delay  in  the  resolution of  such disputes.  The  contractor  shall 

proceed  to  repair  the work  immediately and  the  cause  thereof will be assigned pending  resolution of 

such dispute. 

 

13.0 EMPLOYMENT OF LABOUR: 

13.1  The  contractor will  be  expected  to  employ  on  the work  only  his  regular  skilled  employees with 

experience of his particular work. No female  labour shall be employed after darkness no persons below 

the age of eighteen years shall be employed. 

13.2  All  traveling  expenses  including  provisions  of  all  necessary  transport  to  and  from  site  lodging 

allowances  and  other  payments  to  contractor's  employees  shall  be  the  sole  responsibility  of  the 

contractor. 13.3 The hour of work on  the  site  shall be decided by  the owner and  the  contractor  shall 

adhere  to  it.  Working  hours  will  normally  be  eight  (8)  hours  per  day‐  Monday  to  Saturday.  13.4 

Contractor's employees shall wear identification badges while on work at site.  

13.5  In case  the owner becomes  liable  to pay any wages or dues  to  the  labour or  to any Government 

agency under any of the provisions of the Minimum Wages Act, Workmen compensation Act, Contract 

Labour  Regulation  Abolition  Act,  CMPF  Act/EPF  Act  or  any  other  law  due  to  act  of  omission  of  the 

contractor, the owner may make such payments and shall recover the same from the contractor's bills. 

 

14.0 FACILITIES TO BE PROVIDED BY THE OWNER: 

14.1 Space 

The contractor shall advise the owner within thirty (30) days from the date of acceptance of the letter of 

award, about his exact requirement of space for his office, mess‐rooms storage area, pre‐assembly and 

fabrication  areas,  labour  colony  area,  toilets,  etc.  The  above  requirement  shall  be  reviewed  by  the 

engineer and  space will be allotted  to  the  contractor  for  construction of his  temporary  structures  like 

office,  storage  sheds,  labour  and  staff  colony  and  other  utilities  etc.  for  his  own  as well  as  his  sub‐

contractor's use. 

14.2 Electricity 
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The contractor shall submit  to  the engineer within  thirty  (30) days  from  the date of acceptance of  the 

award letter, his electrical power requirements, if any, to allow the planning of the temporary electrical 

distribution by the engineer. The contractor shall be provided with supply of electricity for the purposes 

of  the  contract,  only  at  one  point  in  the  project  site.  The  contractor  shall  make  his  own  further 

distribution arrangement. All temporary wiring must comply with local regulations and will be subject to 

engineer's  inspection and approval before connection to supply. Power supply for  labour colonies shall 

also be provided at one point. The contractor shall be charged for the power supplied at work site and 

labour colonies at prevalent rate of power supplied by State Electricity Board. 

14.3 Water 

Supply of water will be made available for the construction purposes at an agreed single point within 100 

metres  of  the  work  site.  And  further  distribution  will  be  the  responsibility  of  the  contractor.  The 

contractor shall be charged for the water supplied at work site @ 1 % of the value of civil works and shall 

be deducted from the contractor's running/final bills. 

 

15.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

15.1 Tools, tackles and scaffoldings 

The contractor shall provide all the construction equipment, tools, tackles and scaffoldings required for 

preassembly, erection, testing and completion of work as per TS of the NIT covered under the contract. 

He shall submit a list of all such materials to the engineer before the commencement of pre‐assembly at 

site. These  tools and  tackles shall not be removed  from  the site without  the written permission of  the 

engineer. 

15.2 Communication 

The owner will extend the telephone & telex facilities,  if available at site, for purposes of contract. The 

contractor shall be charged at actual for such facilities. 

15.3 First ‐ aid 

15.3.1 The contractor shall provide necessary first‐aid facilities for all his employees, representatives and 

workmen working at the site. Enough number of contractor's personnel shall be trained in administering 

first‐aid. 

15.3.2 The owner will provide the contractor, in case of an emergency, the services of an ambulance for 

transportation to the nearest hospital. 

15.4 Cleanliness 

15.4.1 The contractor shall be responsible for keeping the entire area allotted to him clean and free from 

rubbish, debris etc. during the period of contract. The contractor shall employ enough number of special 

personnel to thoroughly clean his work area at  least once  in a day. All such rubbish and scrap material 

shall be stacked or disposed in a place to be identified by the engineer. Materials and stores shall be so 

arranged to permit easy cleaning of the area in areas where equipment might drip oil and cause damage 

to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to 

protect the floor from such damage. 
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15.4.2 Similarly the labour colony, the offices and the residential areas of the contractor's employees and 

workmen  shall  be  kept  clean  and  neat  to  the  entire  satisfaction  of  the  engineer.  Proper  sanitary 

arrangement shall be provided by the contractor,  in the work areas, office and residential areas of the' 

contractor. 

 

16.0 LINES AND GRADES: 

All  the works  shall  be  performed  to  the  lines,  grades  and  elevations  indicated  on  the  drawings.  The 

contractor shall be responsible to locate and layout the works. Basic horizontal and vertical control points 

will be established and marked by the engineer at site at suitable points. These points shall be used as 

datum for the works under the contract. The contractor shall inform the engineer well in advance of the 

times and places at which he wishes to do work in the area allotted to him, so that suitable datum points 

may be established and checked by the engineer to enable the contractor to proceed with his works. Any 

work  done  without  being  properly  located may  be  removed  and/or  dismantled  by  the  engineer  at 

contractor's expense. 

 

17.0 FIRE PROTECTION: 

17.1 The work procedures  that are  to be used during  the erection  shall be  those which minimise  fire 

hazards  to  the  extent  practicable.  Combustible  materials,  combustible  waste  and  rubbish  shall  be 

collected  and  removed  from  the  site  at  least  once  each  day.  Fuels,  oils  and  volatile  or  flammable 

materials shall be stored away from the construction and equipment and materials storage areas in safe 

containers. Untreated canvas paper, plastic or other flammable flexible materials shall not at all be used 

at  site  for  any  other  purpose  unless  otherwise  specified.  If  any  such materials  are  received with  the 

equipment at the site, the same shall be removed and replaced with acceptable material before moving 

into the construction area or storage. 

17.2  Similarly  corrugated paper  fabricated  cartons etc. will not be permitted  in  the  construction  area 

either  for  storage or  for handling of materials. All  such materials used  shall be water proof and  flame 

resistant type. All the other materials such as working drawings, plants, etc. which are combustible but 

are essential for the works to be executed shall be protected against combustion resulting from welding 

sparks, cutting flames and other similar fire sources. 

17.3 All  the  contractor's  supervisory  personnel  and  sufficient  number  of workers  shall  be  trained  for 

firefighting and shall be assigned specific fire protection duties. Enough of such trained personnel must 

be available at the site during the entire period of the contract. 

17.4 The  contractor  shall provide enough  fire protection equipment of  the  types  and number  for  the 

warehouses,  office,  temporary  structures,  labour  colony  area  etc.  Access  to  such  fire  protection 

equipment, shall be easy and kept open at all times. 

 

18.0 SECURITY: 

The contractor shall have total responsibility for all structures and materials in his custody stored, loose, 

semi assembled and/or erected by him at site. The contractor shall make suitable security arrangements 
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including  employment of  security personnel  to  ensure  the protection of  all materials,  equipment  and 

works  from  theft,  fire, pilferage and any other damages and  loss. All materials of  the  contractor  shall 

enter  and  leave  the  project  site  only with  the written  permission  of  the  engineer  in  the  prescribed 

manner. 

 

19.0 CONTRACTOR'S AREA LIMITS: 

The engineer will mark‐out the boundary limits of access roads, parking spaces, storage and construction 

areas for the contractor and the contractor shall not trespass the areas not so marked out for him. The 

contractor shall be responsible to ensure that none of his personnel move out of the areas marked out 

for his operations. In case of such a need for the contractor's personnel to work out of the areas marked 

out for him, the same shall be done only with the written permission of the engineer. 

 

20.0 CONTRACTOR'S CO‐OPERATION WITH THE OWNER: 

In  cases where  the  performance  of  the  erection work  by  the  contractor  affects  the  operation  of  the 

system facilities of the owner, such erection work of the contractor shall be scheduled to be performed 

only  in  the manner  stipulated  by  the  engineer  and  the  same  shall  be  acceptable  at  all  times  to  the 

contractor. The engineer may impose such restrictions on the facilities provided to the contractor such as 

electricity, water, etc. as he may  think  fit  in  the  interest of  the owner and  the contractor  shall  strictly 

adhere  etc.  such  restrictions  and  cooperate  with  the  engineer.  It  will  be  the  responsibility  of  the 

contractor  to  provide  all  necessary  temporary  instrumentation  and  other measuring  devices  required 

during start‐up and operation of the equipment systems, which are erected by him. The contractor shall 

also be responsible for flushing and  initial filling of all the oil and  lubricants required for the equipment 

furnished and erected by him, so as to make such equipment ready for operation. The contractor shall be 

responsible  for supplying such  flushing oil and other  lubricants unless otherwise specified elsewhere  in 

these documents & specifications. 

21.0 PRE‐COMMISSIONING TRAILS AND INITIAL OPERATIONS: 

The  pre‐commissioning  trails  and  initial  operations  of  the  equipment  furnished  and  erected  by  the 

contractor shall be the responsibility of the contractor as detailed in relevant clauses in section GTC. The 

contractor shall provide,  in addition,  test  instruments, calibrating devices, etc. and  the  labour  required 

for the successful performance of these trials. It is anticipated that the above test may prolong for a long 

time, the contractor's workmen required  for the above test shall always be present at site during such 

trials.  

 

22.0 MATERIALS HANDLING AND STORAGE: 

22.1  All  the  equipment  furnished  under  the  contract  and  arriving  at  site  shall  be  promptly  received, 

unloaded and transported and stored in the storage spaces by the contractor. 

22.2 Contractor shall be responsible for examining all the shipment and notify the engineer immediately 

or any damage, shortage, discrepancy, etc. for the purpose of engineer's information only. The contractor 

shall submit to the engineer every week a report detailing all the receipts during the week. However, the 
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contractor shall be solely responsible for any shortages or damage in transit, handling and/or in storage 

and erection of the equipment at the site. Any demurrage, wharfage and other such charges claimed by 

the transporters, railways etc. shall be to the account of the contractor. 

22.3  The  contractor  shall  maintain  an  accurate  and  exhaustive  record  detailing  out  the  /1st  of  all 

equipment received by him for the purpose of erection and keep such record open for the inspection of 

the engineer at any time. 

22.4 All equipment shall be handled very carefully  to prevent any damage or  loss. No bare wire ropes, 

slings, etc.  shall be used  for unloading and/or handling of  the equipment without  the  specific written 

permission of the engineer. The equipment stored shall be properly protected to prevent damage either 

to the equipment or to the floor where they are stored. The equipment from the store shall be moved to 

the actual location at the appropriate time so as to avoid damage of such equipment at site. 

22.5 The contractor shall ensure that all the packing materials and protection devices used for the various 

equipment during transit and storage are removed before the equipment are installed. 

22.6  The  consumable  and  other  supplies  likely  to  deteriorate  due  to  storage  must  be  thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by storage. 

22.7 All the materials stored  in the open or duty  location must be covered with suitable weather‐proof 

and flameproof covering materials wherever applicable. 

22.8 If the materials belonging to the contractor are stored in areas other than those earmarked for him, 

the  engineer  will  have  the  right  to  get  it  move  to  the  area  earmarked  for  the  contractor  at  the 

contractor's cost.  

22.9  The  contractor  shall  be  responsible  for  making  suitable  indoor  storage  facilities  to  store  all 

equipment which require  indoor storage. Normally, all the electrical equipment such as motors, control 

gear, generators, exciters and  consumable  like electrodes,  lubricants etc.  shall be  stored  in  the  closed 

storage space. The engineer, in addition, may direct the contractor to move certain other materials which 

in  his  opinion will  require  indoor  storage,  to  indoor  storage  areas which  the  contractor  shall  strictly 

comply with. 

 

23.0 CONSTRUCTION MANAGEMENT: 

23.1 The  field activities of  the contractors working at  site will be co‐ordinate by  the engineer and  the 

engineer's decision shall be final in resolving any disputes or conflicts between the contractor and other 

contractors and tradesmen of the owner regarding scheduling and co‐ordination of work. Such decision 

by the engineer shall not be a cause for extra compensation or extension of time for the contractor. 

23.2 The engineer shall hold weekly meetings of all the contractors working at site, at a time and a place 

to  be  designated  by  the  engineer.  The  contractor  shall  attend  such  meetings  and  take  notes  of 

discussions  during  the meeting  and  the  decisions  of  the  engineer  and  shall  strictly  adhere  to  those 

decisions  in performing his works.  In addition to the above weekly meetings, the engineer may call  for 

other meetings either with  individual contractors or with selected number of contractors and  in such a 

case the contractor, if called will also attend such meetings. 
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23.3 Time  is  the essence of  the  contract and  the  contractor  shall be  responsible  for performance  this 

works  in  accordance with  the  specified  construction  schedule.  If  at  any  time,  the  contractor  is  falling 

behind the schedule, he shall take necessary action to make good for such delays by increasing his work 

force  or  by working  overtime  or  otherwise  accelerate  the  progress  of  the work  to  comply with  the 

schedule and  shall  communicate  such actions  in writing  to  the engineer,  satisfying  that his action will 

compensate for the delay. The contractor shall not be allowed any extra compensation for such action. 

23.4 The engineer shall however not be responsible for provision of additional labour and/or materials or 

supply  or  any  other  services  to  the  contractor  except  for  the  co‐  ordination  work  between  various 

contractors as set out earlier. 

 

24.0 FIELD OFFICE RECORDS: 

The contractor shall maintain at his site office up‐to‐date copies of all drawings, specifications and other 

contract documents and any other supplementary data complete with all the latest revisions thereto. The 

contractor  shall  also maintain  in  addition  the  continuous  record of  all  changes  to  the  above  contract 

documents, drawings, specifications; supplementary data, etc. effected at the field and on completion of 

his  total assignment under  the  contract  shall  incorporate all  such  changes on  the drawings and other 

engineering data  to  indicate as  installed  condition of  the equipment  furnished and erected under  the 

contract. 

Such drawings and engineering data  shall be  submitted  to  the engineer  in  required number of copies. 

Daily work  programme with  progress  of  the  previous  day  and  deployment  of  labour  related  to work 

programme  and  attendance  of workmen  deployed  during  the  previous  day  shall  be maintained  in  a 

register. 

This register shall be signed by authorised representative of the contractor which will  then be checked 

and  signed by  the owner's  representative.  Every  three months  this  register  shall be deposited  to  the 

owner which shall then be owners property. 

 

25.0 CONTRACTOR'S MATERIALS BROUGHT ON TO SITE 

25.1 The contractor shall bring to site all equipment, parts, materials, including construction equipment, 

tools and tackles for the purpose of the works with intimation to the engineer. All such goods shall, from 

the time of their being brought vest in the owner, but may be used for the purpose of the works only and 

shall not on any account be removed or taken away by the contractor without the written permission of 

the engineer. The contractor shall nevertheless be solely liable and responsible for any loss or destruction 

thereof and damage thereto. 

25.2 The owner shall have a  lien on such goods for any sum or sums which may at any time be due or 

owing to him by the contractor, under, in respect of or by reasons of the contract. After giving a fifteen 

(15) days' notice  in writing of his  intention to do so, the owner shall be at  liberty to sell and dispose of 

any such goods, in such manner as he shall think fit including public auction or private treaty and to apply 

the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 
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25.3 After the completion of the works, the contractor shall remove from the site under the direction of 

the engineer  the materials such as construction equipment, erection  tools and  tackles, scaffolding etc. 

with the written permission of the engineer.  If the contractor fails to remove such materials, within 15 

days of  issue of a notice by the engineer to do so then the engineer shall have the  liberty to dispose of 

such materials as detailed under clause 25.2 above and credit the proceeds thereto the account of the 

contractor. 

 

26.0 PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY 

26.1 The contractor shall be responsible for any damage resulting from his operations. He shall also be 

responsible for protection of all persons  including members of public and employees of the owner and 

the  employees of other  contractors  and  sub‐contractors  and  all public  and private property  including 

structures, buildings, other plants and equipment and utilities either above or below the ground. 

26.2 The  contractor will ensure provision of necessary  safety equipment  such as barriers,  sign‐boards, 

warning  lights and alarms, etc. to provide adequate protection to persons and property. The contractor 

shall  be  responsible  to  give  reasonable  notice  to  the  engineer  and  the  owners  of  public  or  private 

property and utilities when  such property and utilities are  likely  to get damaged or  injured during  the 

performance  of  his  works  and  shall make  all  necessary  arrangements  with  such  owners,  related  to 

removal and/or replacement or protection of such property and utilities. 

 

27.0 PAINTING 

All exposed metal parts of  the equipment  including pipings,  structure  railing etc. wherever applicable, 

after  installation  unless  otherwise  surface  protected,  shall  be  first  painted  with  atleast  one  coat  of 

suitable primer which matches the shop primer paint used, after thoroughly cleaning all such parts of all 

dirt, rust, scales, greases, oils and other foreign materials by wire brushing, scarping or sand blasting, and 

the same being  inspected and approved by the engineer for painting. Afterwards, the above parts shall 

be finished with two coats of alloyed resin machinery enamel paints. The quality of the finish paint shall 

be as per the standards of lSI or equivalent and to be of the colour as approved by the engineer. 

 

28.0 UNFAVOURABLE WORKING CONDITIONS: 

The  contractor  shall  confine  all  his  field  operations  to  those works which  can  be  performed without 

subjecting  the  equipment  and materials  to  adverse  effects, during  inclement weather  conditions,  like 

monsoon, storms, etc. and during other unfavorable construction conditions. No field activities shall be 

performed  by  the  contractor  under  conditions  which  might  adversely  affect  quality  and  efficiency 

thereof, unless special precautions or measures are taken by the contractor in a proper and satisfactory 

manner  in  performance  of  such  works  and  with  concurrence  of  the  engineer.  Such  unfavorable 

construction conditions will in no way relieve the contractor of his responsibility to perform works as per 

the schedule. 

 

29.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS: 
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The contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he might come 

across during the course of performance of his works either during excavation or elsewhere, are properly 

protected and handed over to the engineer. Similarly the contractor shall ensure that the bench marks, 

reference points, etc., which are marked out either with the help of engineer or by the engineer shall not 

be disturbed  in  any way during  the performance  of his works.  If  any work  is  to be performed which 

disturb  such  references,  the  same  shall  be  done  only  after  these  are  transferred  to  other  suitable 

locations under  the direction of  the engineer. The contractor  shall provide all necessary materials and 

assistance for such relocation of reference points etc. 

 

30.0 WORK AND SAFETY REGULATIONS 

30.1  The  contractor  shall  ensure  proper  safety  of  all  the  workmen, materials  plant  and  equipment 

belonging to him or the Company or to others, working at or near the site. The contractor shall also be 

responsible  for  provision  of  all  safety  notices  and  safety  equipment  required  both  by  the  relevant 

legislation and the engineer‐in‐charge as he may deem necessary. 

30.2 The contractor will notify well  in advance to the engineer‐in‐charge of his  intention to bring to the 

site any container filled with liquid or gaseous fuel or explosive or petroleum substance or such chemicals 

which may involve hazards. The engineer‐in‐charge shall have the right to prescribe the conditions, under 

which  such container  is  to be  stored, handled and used during  the performance of  the works and  the 

contractor shall strictly adhere to and comply with such  instructions. The engineer‐in‐charge shall have 

the  right at his sole discretion  to  inspect any such container or such construction plant/equipment  for 

which material  in  the container  is required  to be used and  if  in his opinion,  its use  is not safe, he may 

forbid  its' use. No claim due to such prohibition shall be entertained by the owner. Nor the owner shall 

entertain any claim of the contractor towards additional safety provisions/conditions to be provided for 

constructed as per engineer‐in‐charge's instructions. 

Further  any  such  decision  of  engineer‐in‐charge  shall  not,  in  any way,  absolve  the  contractor  of  his 

responsibilities, and  in case, use of such a container or entry  thereof  into  the site area  is  forbidden by 

engineer‐in‐charge, the contractor shall use alternative methods with the approval of engineer‐in‐charge 

without any cost implication to Company or extension of work schedule. 

30.3 Where  it  is  necessary  to  provide  and/or  store  petroleum  products  or  petroleum mixtures  and 

explosives,  the  contractor  shall  be  responsible  for  carrying  out  such  provision  and/or  storage  in 

accordance with  the  rules and  regulations  laid down  in Petroleum Act 1934, Explosives Act 1948, and 

Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of Explosives of India. All such 

storage shall have prior approval of the engineer  in‐ charge.  In case, any approvals are necessary  from 

the  Chief  Inspector  (Explosive)  or  any  statutory  authorities,  the  contractor  shall  be  responsible  for 

obtaining the same. 

30.4  All  equipment  used  in  construction  and  erection  by  contractor  shall meet  Indian,  International 

Standards and where such standards do not exist, the contractor shall ensure these to be absolutely safe. 

All  equipment  shall  be  strictly  operated  and  maintained  by  the  contractor  in  accordance  with 



 
 

Page 77 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

manufacturer's operation manual and  safety  instructions and per Guidelines/Rules of  the Company  in 

this regard. 

30.5 Periodical Examinations and all  tests  for all  lifting/hoisting equipment and  tackles shall be carried 

out  in  accordance with  the  relevant  provisions  of  Factories Act  1948,  Indian  Electricity Act  1910  and 

associated  Laws/Rules enforced  from  time  to  time. A  register of  such examinations and  tests  shall be 

properly maintained by the contractor and will be promptly produced as and when desired by engineer‐

in‐charge or by the person authorized by him. 

30.6 The contract shall be fully responsible for the safe storage of his and his sub contractor’s radio‐active 

sources in accordance with BARC/DAE Rules and other applicable provisions. All precautionary measures 

stipulated by BARC/DAE in connection storage and handling of such material will be taken by contractor. 

30.7 The contractor shall provide suitable safety equipment of prescribed standard to all 

employee and workmen according to the need, as may be directed by engineer‐in‐charge who will also 

have right to examine these safety equipment to determine their suitability, reliability, acceptability and 

adaptability. 

30.8 Where explosives are to be used, the same shall be used under the direct control and supervision of 

an expert, experienced, qualified and competent person strictly accordance with the code practices/rules 

framed under Indian Explosives Act pertaining to handling, storage and use of the explosives. 

30.9  The  contractor  shall  provide  safe working  conditions  to  all workmen  and  employees  at  the  site 

including safe means of access, railings, stairs,  ladders, scaffoldings etc. The scaffoldings, stairs,  ladders 

etc;  shall be erected under  the  control and  supervision of an experienced and  competent person. For 

erection, good and standard quality of material only shall be used by the contractor. 

30.10 The contractor shall not  interfere or disturb electric fuses" wiring and other electrical equipment 

belonging  to  the  owner  or  other  contractors  under  any  circumstances, whatsoever,  unless  expressly 

permitted in writing by the Company to handle such fuses, wiring or electrical equipment. 

30.11 Before  the  contractor  connects any electrical appliances  to any plug or  socket belonging  to  the 

other contractor or owner, he shall: 

a satisfy the engineer that the appliances is in good working condition 

b inform the engineer of the maximum current rating, voltage and phases of the appliances. 

c obtain permission of the engineer detailing the sockets to which the appliances may be connected. 

30.12 The engineer will not grant permission  to connect until he  is satisfied  that: a  the appliance  is  in 

good condition and is fitted with a suitable plug. b the appliance is fitted with a suitable cable having two 

earth conductors, one of which shall be an earthed metal sheath surrounding the cores. 

30.13 No electric cable is in use by the contractor/owner will be disturbed without prior permission. No 

weight of  any description will be  imposed on  any  cable  and  no  ladder or  similar  equipment will  rest 

against or attached to it. 

30.14 No repair work shall be carried out on any live equipment. The equipment shall must be declared 

safe by engineer‐in‐charge and a permit to work shall be issued by engineering‐ charge before any repair 

work is carried out by the contractor. While working on electric lines/equipments whether alive or dead, 
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suitable  type  and  sufficient  quantity  of  tools  will  have  to  be  provided  by  contractor  to 

electricians/workmen/officers. 

30.15  The  contractor  shall  employ  necessary  number  of  qualified,  full  time  electricians/electrical 

supervisors to maintain in his temporary electrical installations. 

30.16  The  Contractor  shall  employ  full  time  officer  as  per  Safety  norms  of  Government  of  India 

exclusively  as  safety  officer  to  supervise  safety  aspects  of  the  equipment  and workmen who will  co‐

ordinate with  the project  safety officer.  In case of work being carried out  through  subcontractors,  the 

sub‐contractor's workmen/employees will also be  considered as  the  contractor's employees/workmen 

for above purpose. The name and address of a such safety officer of contractor will be promptly informed 

in  writing  to  engineer‐in‐charge  with  a  copy  to  safety  officer‐in  charge  before  he  starts  work  or 

immediately after any change of the incumbent is made during currency of the contract. 

30.17  In  case  any  accident  occurs  during  the  construction/erection  or  other  associated  activities 

undertaken by the contractor thereby causing any minor or major or fatal injury to his employees due to 

any reason, whatsoever,  it shall be the responsibility of the contractor to promptly  inform the same to 

the company's engineer‐in‐charge in prescribed form and also to all the authorities envisaged under the 

applicable laws. 

30.18 The engineer‐in‐charge shall have the right at his sole discretion to stop the work, if in his opinion 

the work  is being carried out  in such a way that  it may cause accidents and endanger the safety of the 

persons and/or property, and/or equipment.  In such case contractor shall be  informed  in writing about 

the nature of hazards and  injury/accident and he shall comply  to remove short comings promptly. The 

contractor after stopping the specific work, can, if felt necessary, appeal against the order of stoppage of 

work to the General Manager of the project within 3 days of such stoppage of work and decision of the 

project G.M in this respect shall be conclusive and binding on the contractor. 

30.19 The contractor shall not be entitled for any damages/compensation for stoppage of work due to 

safety reasons as provided in para 31.18 above and the period of such stoppage of work will not be taken 

as an extension of time for completion of work and will not be the ground for waiver of levy of liquidated 

damages. 

30.20 The  contractor  shall  follow and comply with all  the Company  safety  rules  relevant provisions of 

applicable  laws  pertaining  to  the  safety  of  workmen,  employees,  plant  and  equipment  as  may  be 

prescribed  from  time  to  time  without  demur,  protest  or  content  or  reservation.  In  case  of  any 

inconformity  between  statutory  requirement  and  the  Company  safety  rules  referred  above,  the  later 

shall be binding on the contractor unless the statutory provisions are more stringent. 

30.21  If  the contractor  fails  in providing safe working environment as per  the Company safety rules or 

continues  the work even after being  instructed  to stop work by engineer‐incharge as provided  in para 

31.18  above,  the  contractor  shall  promptly  pay  to  the  Company,  on  demand  i.e.  by  the  owner 

compensation at the rate of Rs. 5,000/= per day or part there of till the instructions are complied with an 

so certified by Engineer/ Site  In‐charge. However  in case of accident  taking place causing  injury  to any 

individual, the provisions contained in para  

30.22 shall also apply in addition to compensation mentioned in this para. 
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30.22 If the contractor does not take all safety precautions and/or fails to comply with the safety rules as 

prescribed by the Company or under the applicable  laws for the safety of the equipment and plant and 

for the safety of personnel and the contractor does not prevent hazardous conditions which cause injury 

to  his  own  employees  or  employees  of  other  contractors,  or  the  Company  employees  or  any  other 

person  who  are  at  site  or  adjacent  thereto,  the  contractor  shall  be  responsible  for  payment  of 

compensation under the relevant provisions of the workmen's compensation act and rules framed there 

under or any other applicable laws as applicable from time to time. 

Permanent  disablement  shall  have  same meaning  as  indicated  in workmen's  compensation  act.  The 

compensation  mentioned  above  shall  be  in  addition  to  the  compensation  payable  to  the 

workmen/employees under the relevant provisions of the workmen's compensation act and rules framed 

there under or any other applicable laws as applicable from time to time. 

In case the owner is made to pay such compensation then the contractor is liable to reimburse the owner 

such amount. 

 

31.0 CODE REQUIREMENTS: 

The erection requirements and procedures to be followed during the installation of the equipment shall 

be in accordance with the relevant Indian Boiler Regulations. ASME codes and accepted good engineering 

practice',  the  engineer's  drawings  and  other  applicable  Indian  recognized  codes  and  the  laws  and 

regulations of the Government of India. 

 

32.0 FOUNDATION DRESSING AND GROUTING: 

32.1  The  surfaces of  foundations  shall be  dressed  to bring  the  top  surface  of  the  foundations  to  the 

required level, prior to placement of equipment/equipment bases on the foundations. 

32.2 All the equipment bases and structural steel base plates shall be grouted and finished as per these 

specifications unless otherwise recommended by the equipment manufacturer. 

32.3 The  concrete  foundation  surfaces  shall be properly prepared by chipping, grinding as  required  to 

bring the type of such foundation to the required level, to provide the necessary roughness for bondage 

and to assure enough bearing strength. All laitance and surface film shall be removed and cleaned. 

32.4 Grouting mix 

The grouting mixtures shall be composed of Portland cement, sand and water. The Portland cement to be 

used shall conform to lSI No. 269 or equivalent, sand shall conform to lSI NO.383/2386 or equivalent. The 

grout proportions for flat based where the grouting space does not exceed 35 mm shall be 50 Kg bag of 

cement to 75 Kg of sand. Only the required quantity of water shall be added so as to make the mix quaky 

and  flowable  and  the mix  shall not  show  excess water on  top when  it  is being puddled  in place.  For 

thicker grout beds upto 65 mm,  the amount of  sand  shall be  increased  to 105 Kg per bag of  cement. 

Bases which are hollow and are to be filed full of grouting shall be filled to a  level of 25 mm above the 

outside rim with a mortar mix in the volumetric proportions of one bag of cement and 1.5 bags sand and 

1.5 part 6 mm granite gravel. An acceptable plasticiser may be added to the grout mixes in a proportion 



 
 

Page 80 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

recommended by  the plasticisers manufacturer. All  such grouts  shall be  thoroughly mixed  for not  less 

than five minutes in an approved mechanical mixer and shall be used immediately after mixing. 

32.5 Placing of grout 

32.5.1 After  the base has been prepared,  its alignment and  level has been checked and approved and 

before actually placing  the grout a  low dam  shall be  set around  the base at distance  that will permit 

pouring and manipulation of the grout. The height of such dam shall be at least 25 mm above the bottom 

of  the base. Suitable size and number of chains shall be  introduced under  the base before placing  the 

grout, so that such chains can be moved back and  forth to push the grout  into every part of the space 

under the base. 

32.5.2 The grout shall be poured either through grout holes if provided or shall be poured at one side or 

at two adjacent sides giving  it a pressure head to make the grout move  in a solid mass under the base 

and  out  in  the  opposite  side.  Pouring  shall  be  continued  until  the  entire  space  below  the  base  is 

thoroughly  filled and  the grout  stands at  least 25 mm higher all around  than  the bottom of  the base. 

Enough care should be taken to avoid any air or water pockets beneath the bases. 

32.6 Finishing of the edges of the grout 

The poured grout should be allowed to stand undisturbed until it is we" set. Immediately thereafter, the 

dam shall be removed and grout which extends beyond the edges of the structural or equipment base 

plates shall be out off flush arid removed. The edges of the grout shall then be pointed and finished with 

1:2  cement mortar  pressed  firmly  to  bond with  the  body  of  the  grout  and  smoothed with  a  tool  to 

present  a  smooth  vertical  surface.  The work  shall  be  done  in  a  clean  and  scientific manner  and  the 

adjacent floor spaces, exposed edges of the foundations, and structural steel and equipment base plates 

shall be thoroughly cleaned of any spillage of the grout. 

32.7 Checking of equipment after grouting 

After  the  grout  is  set  and  cured,  the  contractor  shall  check  and  verify  the  alignment  of  equipment, 

alignment of  shafts of  rotating machinery,  the  slopes of a" bearing pedestals, centering of  rotors with 

respect  to  their  sealing  bores,  couplings,  etc.  as  applicable  and  the  like  items  to  ensure  that  no 

displacement had taken place during grouting. The values recorded prior to grouting shall be used during 

such post grouting checkup and verifications.  
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Chapter IV: SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or  from  solid construction except  such  short period work as can be done  safely  from  ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable  footholds and handhold shall be provided on  the  ladder and  the 

ladder shall be given an inclination not steeper that 1/4 to 1 ( 1/4 horizontal and 1 vertical).  

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such opening as 

may be necessary  for  the delivery of materials.  Such  scaffolding or  staging  shall be  so  fastened  as  to 

prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 

or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) 

above ground level, they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be 90 cm (3ft). 

5.  Safety means of  access  shall be provided  to  all working platforms  and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width 

between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 

3 m (10ft)  in  length. For  longer  ladders, this width should be  increased at  least ¼” for additional 30 cm 

(1ft.) of  length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall 

be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be 

so  stacked or placed as  to cause danger or  inconvenience  to any person or  the public. The contractor 

shall provide all necessary fencing and  lights to protect the public from accident and shall be bound to 

bear the expenses of defence of every suit, action or other proceedings at  law that may be brought by 

any person for  injury sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded  in any such suit; action or proceedings  to any such person or which may, 

with the consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with 

at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom 

of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 

1.5 m  (5ft) or more  in depth  shall be  stepped back  to  give  suitable  slope or  securely held by  timber 

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 

1.5 m (5ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall 

be done from top to bottom. Under no circumstances, undermining or undercutting shall be done. 

7. Demolition: before any demolition work is commenced and also during the progress of the work, 
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i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged . 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as 

to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer‐in‐Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and  the contractor  should  take adequate  steps  to ensure proper use of equipment by 

those concerned:‐ The following safety equipment shall invariably be provided. 

i) Workers  employed  on mixing  asphaltic materials,  cement  and  lime mortars  shall  be  provided with 

protective footwear and protective goggles. 

ii)  Those  engaged  in white washing  and mixing  or  stacking  of  cement  bags  or  any material which  is 

injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder's protective eye‐shields. 

iv)  Stone  breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  and  seated  at 

sufficiently safe intervals. 

v) When workers are employed  in sewers and manholes, which are  in active use,  the contractors shall 

ensure that the manhole covers are opened and ventilated at  least for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 

and  provided  with  warming  Signals  or  boards  to  prevent  accident  to  the  public.  In  addition,  the 

contractor shall ensure that the following safety measures are adhered to:‐ 

a)  Entry  for workers  into  the  line  shall  not  be  allowed  except  under  supervision  of  the  Engineering 

Assistant or any other higher officer. 

b) At  least 5  to 6 manholes upstream and downstream  should be kept open  for at  least 2  to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before  entry,  presence  of  Toxic  gases  should  be  tested  by  inserting wet  lead  acetate  paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d)  Presence  of Oxygen  should be  verified by  lowering  a detector  lamp  into  the manhole.  In  case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with  rope  should be provided  to  the workers. While working  inside  the manholes,  such 

rope should be handled by two men standing outside to enable him to be pulled out during emergency. 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper 

warming signs should be displayed for the safety of the public whenever cleaning works are undertaken 

during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h)  The  malba  obtained  on  account  of  cleaning  of  blocked  manholes  and  sewer  lines  should  be 

immediately removed to avoid accidents on account of slippery nature of the malba. 
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i) Workers  should  not  be  allowed  to work  inside  the manhole  continuously. He  should  be  given  rest 

intermittently. The Engineer‐in‐Charge may decide  the  time up  to which  a worker may be  allowed  to 

work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air‐blowers should be used for flow of fresh air through the manholes. Whenever called for, portable 

air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof 

and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at 

least 2 meters away from the opening and on the leeward side protected from wind so that they will 'lot 

be a source of friction on any inflammable gas that might be present. 

I) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to 

work in the manhole. 

m) The workers shall be provided with Gumboots or non‐sparking shoes bump helmets and gloves non 

sparking  tools  safety  lights  and  gas masks  and portable  air blowers  ( when necessary).  They must be 

supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole  shall  try each  ladder  stop or  rung  carefully before putting his  full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

0)  If  a man  has  received  a  physical  injury,  he  should  be  brought  out  of  the  sewer  immediately  and 

adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation but the decision 

of the Engineer‐in‐Charge regarding the steps to be taken in this regard in an individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above theage of 18 are employed on the work 

of lead painting, the following precaution should be taken:‐ 

a) No paint  containing  lead or  lead products  shall be used except  in  the  form of paste or  readymade 

paint. 

b) Suitable  face masks should be supplied  for use by  the workers when paint  is applied  in  the  form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 

dry rubbing down and scraping.  

e) Adequate  facilities shall be provided  to enable working painters  to wash during and on cessation of 

work. 

f) Overall shall be worn by working painters during the whole of working period. 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 

9. When  the work  is  done  near  any  place where  there  is  risk  of  drowning,  all  necessary  equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
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in danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to 

be obtained during the course of the work. 

10.  Use  of  hoisting machines  and  tackle  including  their  attachments,  anchorage  and  supports  shall 

conform to the following standards or conditions:‐ 

i). (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order.  

(b) Every  rope used  in hoisting or  lowering materials or as a means of  suspension  shall be of durable 

quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 

age  of  21  years  should  be  in  charge  of  any  hoisting machine  including  any  scaffolding winch  or  give 

signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear  referred  to above shall be plainly marked with  the safe working  load.  In 

case of q hoisting machine having a variable safe working load each safe working load and the condition 

under which  it  is applicable  shall be clearly  indicated. No part of any machine or any gear  referred  to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer‐in 

Charge.  As  regards  contractor's  machines  the  contractors  shall  notify  the  safe  working  load  of  the 

machine to the Engineer‐in‐Charge whenever he brings any machinery to site of work and get it verified 

by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient  safeguards. Hoisting appliances  should be provided with  such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to  reduce  to  the minimum  the  risk of  any part of  a  suspended  load becoming  accidentally displaced. 

When workers  are  employed  on  electrical  installations which  are  already  energized,  insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should  not wear  any  rings, watches  and  carry  keys  or  other materials which  are  good  conductors  of 

electricity. 

13. All scaffolds,  ladders and other safety devices mentioned or described herein shall be maintained  in 

safe  condition  and  no  scaffold,  ladder  or  equipment  shall  be  altered  or  removed while  it  is  in  use. 

Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at work  spot. The person  responsible  for compliance of  the  safety code  shall be 

named  therein  by  the  contractor.15.  To  ensure  effective  enforcement  of  the  rules  and  regulations 

relating to safety precautions the arrangements made by the contractor shall be open to  inspection by 

the Labour Officer or Engineer‐in‐Charge of the department or their representatives. 

16.  Notwithstanding  the  above  clauses  from  (1)  to  (15),  there  is  nothing  in  these  to  exempt  the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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ANNEXURE D 

ON‐LINE PRICE BID‐    BOQ ( FOR REFERENCE ONLY)  

 

  Sl.No.  Name of the work Unit
 

Quoted Price for items as 
per BOQ (exclusive of GST) 

I  The scope of work for Providing & Fixing of CGI 
Sheet,  Translucent  Sheet  &  Ridges  for  
MADHUBAND NLW COAL WASHERY (5.0 MTPA) 
BCCL, DHANBAD as per scope of work specified 
in the technical Specification 

Items as per BOQ 

XXXXXXXXXXXXXXXXXXXXX
 
(NOT TO BE QUOTED 

HERE) 

II  GST 
( in Rupees ) 
 
Rate  ‐       % 
(GST rate to be indicated in percentage) 

III  Total Package Price inclusive of GST
( in Rupees ) 

 
NOTE:  

1. Tenderer to note that Work order will be awarded to L‐1 firm on complete Package basis. The Lowest 

Package Cost  for  the L‐1 Firm will be arrived at based on evaluating  lowest Combined Costs of all 

individual items quoted by the Bidders as per BOQ of Price Schedule ( BOQ.xls) 

2.  The tenderer shall upload the digitally signed Schedule of price bid in the form of BOQ.xls 

3. Bidders may please note, the schedule of quantities is attached in the portal. The same (BOQ) 

shall be downloaded and to be filled in the editable (un protected) cells only and they should 

necessarily  submit  their  financial  bids  in  the  format  provided  after  entering  the  financial 

quotes, name of the bidder etc. 

4. Bidders to note that the price as per the offer is strictly to be mentioned under Part‐II of Price 

bid and not to be disclosed in any manner under techno‐commercial bid Part‐I ,In case price of 

the  bidder  is  disclosed  under  techno‐commercial  bid  Part‐I  ,  the  offer  of  the  firm will  be 

summarily rejected. 

5. Bidders are mandatorily  required  to quote all  the  items of BOQ. GST must be mentioned  in 

the given column, if not the quoted price shall be considered inclusive of GST.  

6. The Price  is  strictly  to be quoted  in  the BOQ.xls and not  to be mentioned anywhere  in  the 
Techno‐Commercial Bid.  In case any Price  Indication  is  found  in the Techno‐Commercial Bid 
(other than BOQ.xls), the Tendered offer of the bidder will be summarily rejected.  
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Appendix ‐1 

BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY/GUARANTEE 

 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK 

                         AUTHORISED BY RBI TO ISSUE A  BANK GUARANTEE) 

To: 

Heavy Engineering Corporation Limited, P.O. : 

Dhurwa, 

Dist. :  Ranchi  (Jharkhand) 

 

In  consideration  of  the  Heavy Engineering  Corporation  Limited,  having  its  Registered  office at  P.O. Dhurwa, 

Dist.  R a n c h i  (Jharkhand)  (hereinafter  called  to  as  the  “Employer” which expression shall unless repugnant 

to  the  context  or meaning  thereof,  include  all  successors,  administrators  and  assigns)  having  awarded  to                

[Name  &  Address  of  the  Contractor]  (hereinafter  called  to  as  “Contractor” which  expression  shall  unless 

repugnant  to  the    context    of   meaning    thereof    include    its    successors,    administrators,    executors    and 

assigns) the work                                   [Name of  the Work] by  issue of Letter of Award No. 

                                                                [Work  Order/Letter  of   Intent  No.]  and   the   same 

having    been    unequivocally  accepted  by  the  Contractor  resulting  into  a  Contract  Agreement  dated                

valued at                               [value   of   Work   Order] (hereinafter     called     ‘the     Contract’)     and     the  

Employer  having   agreed   to   accept Performance Bank Guarantee of            [indicate                            figure]%                

of 

 

the    Contract    Sum                                   [amount    in     figures    and    words)    from    a 

 

Nationalized/Scheduled Bank  for due  performance of  the work  executed by  the  Contractor as per the terms 

& conditions contained in the said Contract. 

 

We,                                            [name  of  the  Bank],  of                                   [address  of  the Bank] (hereinafter 

called to as “Bank” which expression shall unless repugnant to the context or   meaning    thereof,    include    its  

successors,    administrators,  executors    and    assigns)    do  hereby  guarantee  and  undertake  to  pay  the 

Employer  immediately  on    demand  and  or,  allmoney  payable  by  the  Contractor  to    the  extent  of             

[amount  of 

 

guarantee  in  figures  and  words  ],  at  any  time  from                                           to                                         without    any demur, 

reservation,  recourse,  contest or protest and/or without any  reference  to  the Contractor. Any  such demand 

made by  the Employer on  the Bank  shall be  conclusive and binding notwithstanding any difference between 

the Employer and  the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 

authority. We  agree  that  the  Guarantee  herein  contained  shall  be  irrecoverable  and  shall  continue  to  be 
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enforceable as per the terms & conditions contained in the said Contract. 

 

The  Employer  shall  have  the  fullest  liberty without  affecting  in  any way  the  liability of  the Bank under this 

Guarantee,  from  time  to  time,  to  extend  the  validity  of  time  of  Performance  of    the    Contract  by    the  

Contractor.  The  Employer  shall  have  the  fullest   liberty  without affecting this Guarantee, to postpone, from 

time  to  time,  the exercise of any powers vested in  them  or  of  any  right which  they might  have  against  the 

Contractor,  and  to  exercise  the same at any time  in any manner, and either to enforce or to forebear or to 

enforce any covenants contained or implied  in the Contract, between the Employer and the Contractor or any 

other course or remedy or security available to the Employer. The Bank shall not be released of  its obligations 

under these presents by any exercise by  the Employer of  its  liberty with    reference   to   matter   aforesaid   or  

any  of  them  or  by  reason  of  any  other  act  of forbearance  or  other  acts  of  omission  or  commission  on 

the  part  of  the  Employer  or  any other  indulgence shown by the Employer or by any other matter or  thing 

whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  The Bank also 

agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 

Debtor in first  instance, without proceeding against the Contractor and notwithstanding any  security or other 

Guarantee  that  the Employer may have  in  relation  to the Contractor’s liabilities. 

 

 

 

Dated this                             day of                                at     

 

 

 

For and on behalf of the Bank. 

 

 

 

 

Signature Name 

Designation 

Common Seal of Bank                
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APPENDIX‐2 

 

 

Schedule of Constructional plant and Equipment  required  for Construction, Execution. Completion and 

Maintenance works with details of each to be employed by the Tenderer for the contract. 

 

 

Sl. No  Description  Details  Approximate date 

when it will be 

employed at site 

Period of retention 

at site 

 

         

         

 

 

 

 

 

NB: A separate sheet may, if required, be used for giving the details in the proforma mentioned above. 

The sheet shall be duly signed and stitched to the tender. 
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APPENDIX‐3   

 

TIME SCHEDULE 

 

 

Description   NIT Time Schedule  Bidder’s Schedule 

The scope of work for Providing & Fixing of CGI Sheet, 

Translucent  Sheet  &  Ridges  for   MADHUBAND  NLW 

COAL WASHERY  (5.0 MTPA)  BCCL,  DHANBAD  as  per 

scope of work specified in the technical Specification 

45 days from date 

issuance of Work 

Order 
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APPENDIX‐4   

 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 

 

We have examined the Tender Documents and understood all the requirements. We hereby confirm that 

the  Scope  of  Work  and  other  details  of  our  offer  conform  to  Tender  Specifications 

No.____________________  excepting  for  deviations  listed  below.  We  understand  that 

Employer/Employer’s representative will not entertain any deviations other than those specified below 

and accepted by Employer/Employer’s representative in writing: 

 

 

Refer  Clause  no.  of  Tender 

Specifications 

Deviations  Justification for the deviation 

 

     

     

 

 

   

 

 

 

 

 

Name of the Work………………………….                                 Signature: ………………………….. Specification 

No……………………………                                  Name: ……………………………….  Designation: ………………………..               

Tenderer’s seal with date: 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Page 91 of 95 
 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

APPENDIX‐5 

 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 

 

We have examined the Tender Documents and understood all the requirements. We hereby confirm that 

the  Scope  of  Work  and  other  details  of  our  offer  conform  to  Tender  Specifications 

No.____________________  excepting  for  commercial  deviations  listed  below.  We  understand  that 

Employer/Employer’s representative will not entertain any deviations other than those specified below 

and accepted by Employer/Employer’s representative in writing: 

 

 

 

 

 

Refer Clause no. of 

GCC 

Deviations  Justification for the deviation 

 

     

     

 

 

 

 

 

 

 

Name of the Work………………………….                                 Signature: ………………………….. Specification 

No……………………………                                                                              Name: ……………………………….   

Designation: ………………………..              

Tenderer’s seal with date: 
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FORMAT  FOR  CONTRACT AGREEMENT 

 

(On Non‐ Judicial Stamp Paper) 

 

Agreement No.                                                                                                Dated: 

 

 

 

THIS  ARTICLE OF  AGREEMENT made  on  this                           day  of                     200_ 

 

between  the Heavy Engineering Corporation Limited, a Employer registered under  the  Indian Companies Act. 

1956 with  its  registered office at Ranchi, Govt. of  India Undertaking, P.O. Dhurwa  (Pin‐834004) Dist.  : Ranchi 

(Jharkhand),  (hereinafter  referred  to  as  the  Employer which  expression  where  the  context  so  admit  shall 

include  its successors  in   interest   and assign)  of   the  one  Part  and       

(hereinafter    referred      to  as  “the  Contractor”  which  expression  where  the  context  so  admit shall    include  

its   heirs,   executors,   administrators    legal    representatives,   successors    in business and assign) of  the other 

part. 

 

 

 

WHEREAS,  the  Employer  invited bid  for  the Work  “                                                 “  and  the bid     of   the  

Contractor  has   been   accepted  by   the   Employer   vide   their   Letter  No 

 

                                                                               dt.                                           for  a  sum  of 

 

                                                                              [Contract sum in figure & words] 

 

WHEREAS the Contractor has agreed  to execute  the works on  the  terms & conditions as stipulated in the Bid 

and subsequent amendments thereto for a sum of          [Contract sum in figure & words] for successful  

completion of the work. 

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AS FOLLOWS: 

 

1.      In  pursuance  of  the  Agreement  aforesaid  and  in  consideration  for  the  payment  of  the  sum  of               

[Contract  sum  in  figure  &  words]  and/or  such  sum  as  may  be  payable  to  the  contractor,  the 

Contractor   shall upon and  subject  to the said terms & conditions execute and complete the work shown 

upon  in  the   said drawings  and   described  in    the    said   scope   of   work   as   provided  for    in   the   said 

conditions. 
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2.    The  time  shall  be  considered  as  one  of  the  essence  of  the  contract  and  time  for  completion  of  the 

contract shall be 45 days from the date of placement of Work Order. 

 

3.          The  parties  hereto  shall  respectively  and  faithfully  abide  by  and  submit  themselves  to  the  terms  & 

conditions and stipulations contained in this agreement and perform and discharge their part of contract 

accordingly. 

 

4.      This  final  Agreement  has  been  arrived  at  between  the  parties  after  due  consideration  of  the 

correspondences,  documents,  meetings  and  negotiations  held  from  time  to  time.  The    following 

documents  shall constitute  the Contract between  the Employer and  the Contractor. And each  shall be 

read and construed as an integral part of the Contract 

 

Part     Description of Documents 

 

01.      Article of Agreement. 

02.      Detailed Bid Notice. 

03.      Notification of Award 

04.      The Bid and Prices Schedules submitted by the Contractor 

05.      Conditions of Contract 

06.       Financial terms and conditions 

07.       Technical Specifications and drawings 

08.      Any Other Documents 

 

5. The Contract shall be executed within the purview of the Indian Laws. 

 

In witness whereof the parties hereto have hereunder affixed their signatures at Ranchi on the day, month 

and year written as above. 
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Appendix ‐ 8 

AFFIDAVIT 

 

(NON JUDICIAL STAMP PAPER OF Rs. 50/‐) 

 

I…………………………………………………………………….…………………….. Partner/Legal       Attorney       

Proprietor/Accredited        Representative        of       M/s. 

……………………………………. Solemnly declared that: 

 

1.      I/We              are              submitting              tender              for              the              work 

……………………………………………………………………………………………………… 

……………………………………………………………………………………………………… 

against Tender Notice No. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ dated ‐‐‐‐‐‐‐‐‐‐ 

 

2.       None  of  the  partners  of  our  firm  is  relative  of  employee  of Northern  Coalfields  Limited and Heavy 

Engineering Corporation Limited. 

 

3  All  information  furnished  by  me  /  us  in  respect  of  fulfillment  of  eligibility  criteria  and information 

given in this Bid is complete, correct and true. 

 

4.      All documents / credentials submitted along with this tender are genuine, authentic, true and valid. 

 

5.      If,  any  information or  document  submitted  is  found  to  be  false  /incorrect at  any  time, Employer may 

cancel my  Bid  and  action  as  deemed  fit may  be  taken  against me  /us  including  termination  of  the 

contract, forfeiture of all dues including Earnest Money and blacklisting of our firm and all Partners of the 

firm etc. 

 

 

Signature of the Tenderer 

 

 

Dated‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

 

 

Seal of Notary 
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End of Commercial Part 



Sl 
No

Item Description Unit Quantity 

Technical Specification/ BOQ for Roofing & Cladding Sheeting Work at Madhuband Coal Washery Project, 
BCCL, Dhanbad

Providing & fixing ridges or hips of width 60 cm overall width plain G.S. sheet fixed with polymer coated J or L hooks, bolts 
and nuts 8 mm dia G.I. limpet and bitumen washers complete.  0.80 mm thick with zinc coating not less than 275 gm/m².

The sheets shall be free from cracks, split edges, twists, surface flaws etc. They shall be clean, bright and smooth. Galvanising 
shall be uninjured and in perfect conditions. The sheets shall show no signs of rust or white powdery deposits on the surface. GI 
Hooks, GI Washers & bitumen washers etc. should also conform to relevant IS code.
GI sheets shall be in accordance with latest IS specifications. All fixing accessories shall conform to IS: 730.Workmanship 
shall be according to best construction practices to give a watertight finish to the satisfaction of the Engineer-in-charge.

In ridges and hips where plain sheets are used, the end laps shall be minimum 100 mm. Holes in GI sheets shall preferably be 
made on the ground, the sheets should be placed on trestles and holes punched in the ridge of the corrugation from the outsides 
inward for obtaining proper seating of limpet washers. Sheets shall be secured to sheet framing by 8 mm dia galvanised iron 
hooks of J-bolts and maximum 305 mm apart. The length of the hook of J-bolts shall be to suit the sections of the bearer.  Sheet 
shall also be bolted at the ends at every third corrugation with 6 mm dia galvanised iron seam bolts and GI flat washers and 
bituminous washers.

Providing & fixing 2mm thick corrugated UV stabilised fiberglass reinforced plastic sheet (translucent sheet) roofing up to 
pitch matching with 22 gauge CGI sheet, including vertical / curved surface fixing with polymer coated 'J' or 'L' hooks, bolts & 
nuts 8mm dia. G.I plain/bitumen washers complete. The sheets shall be manufactured out of 2400 TEX panel rovigs 
incorporating minimum 0.3% ultra-violet stabiliser in resin system under approximately 2400 psi and hot cured. They shall be 
of uniform pigmentation and thickness without air pockets and shall conform to IS10192 and IS 12866.The sheets shall be 
opaque or translucent, clear or pigmented, textured or smooth as specified. 

The translucent sheets shall be free from cracks, split edges, twists, surface flaws etc. The corrugations shall be uniform in 
depth and pitch and parallel. GI Hooks, GI Washers & bitumen washers etc. should also conform to relevant IS code.

All fixing accessories shall conform to IS: 730.Workmanship shall be according to best construction practices to give a 
watertight finish to the satisfaction of the Engineer-in-charge.

Translucent Sheeting Side laps shall be 2 corrugations for roof and one corrugation for side sheeting. End laps shall be 
minimum 150 mm for roof and 100 mm for side sheeting.  Holes in translucent sheets shall preferably be made on the ground, 
the sheets should be placed on trestles and holes punched in the ridge of the corrugation from the outsides inward for obtaining 
proper seating of limpet washers. Translucent Sheets shall be secured to sheet framing by 8 mm dia galvanised iron hooks of J-
bolts and maximum 305 mm apart. The length of the hook of J-bolts shall be to suit the sections of the bearer.  Translucent 
Sheet shall also be bolted at the ends at every third corrugation with 6 mm dia galvanised iron seam bolts and GI flat washers 
and bituminous washers.

Providing & fixing  22 gauge CGI sheet roofing including vertical / curved surface fixed with polymer coated J or L hooks, 
bolts and nuts 8 mm diameter with bitumen and G.I. limpet washers or with G.I. limpet washers filled with white lead, 
including a coat of approved steel primer and two coats of approved paint on overlapping of sheets complete, including cutting 
to size and shape wherever required. 22gauge thick with zinc coating not less than 275 gm/m².

CGI sheets shall be of the gauge specified in the description of the item and shall conform to IS: 277. The sheets shall be free 
from cracks, split edges, twists, surface flaws etc. They shall be clean, bright and smooth. Galvanising shall be uninjured and in 
perfect conditions. The sheets shall show no signs of rust or white powdery deposits on the surface. The corrugations shall be 
uniform in depth and pitch and parallel. GI Hooks, GI Washers & bitumen washers etc. should also conform to relevant IS 
code.
CGI sheets shall be in accordance with latest IS specifications. All fixing accessories shall conform to IS: 730.Workmanship 
shall be according to best construction practices to give a watertight finish to the satisfaction of the Engineer-in-charge.

CGI Sheeting Side laps shall be 2 corrugations for roof and one corrugation for side sheeting. End laps shall be minimum 150 
mm for roof and 100 mm for side sheeting.  Holes in CGI sheets shall preferably be made on the ground, the sheets should be 
placed on trestles and holes punched in the ridge of the corrugation from the outsides inward for obtaining proper seating of 
limpet washers. Sheets shall be secured to sheet framing by 8 mm dia galvanised iron hooks of J-bolts and maximum 305 mm 
apart. The length of the hook of J-bolts shall be to suit the sections of the bearer.  Sheet shall also be bolted at the ends at every 
third corrugation with 6 mm dia galvanised iron seam bolts and GI flat washers and bituminous washers.

1 CGI Sheet for roofing & side sheeting. Sqm 12,440.00     

3 Ridges.

Translucent Sheet for roofing & side sheeting.

RM 1,000.00       

2 Sqm 1,040.00       
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