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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

  TENDER DOCUMENT 
 

FOR  

Execution of Civil and Structural Work on BOQ Basis 
 

for  

Coal Handling Plant (4.5 MTPA) at 
Block-B OCP Gorbi, Northern Coalfields Limited, Singrauli, Madhya 

Pradesh 
INDIA 

 

 

 

Tender No.-HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05    Dated –22.12.23 

 

 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 
(A Government of India Enterprise) 

RANCHI – 834 004 
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

 
ENQUIRY SCHEDULE              
Schedule of tender receipt  : As mentioned in CPP Portal. 
Schedule of tender opening : As mentioned in CPP Portal.  
Price Bid opening date   : Will be intimated later   
 

Open Tender 

Tender No.-HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05    Dated –22.12.23 

 
Dear Sir, 
We request you to submit your most competitive offer for the following items as per the given schedule: 

Tender is available on our website in e-procurement section i.e. https://etenders.gov.in/eprocure/app and in 
open tender section. Aspiring bidders may go through the tender document. Bidders are required to upload the 
bid along with all supporting documents including priced part (BoQ) only on the e-tendering website 
(https://etenders.gov.in/eprocure/app), on or before the due date and time for submission of bid.  
Tender Cost & EMD to be uploaded in scan copy and hard copy to be sent sealed in separate envelop 
superscripted to our office at below mentioned address. 

Thanking you, 
(C S Prasad) 
Incharge (Purchase & CC)/ Project Division,  
Heavy Engineering Corporation Limited  
HMBP ADM. BUILDING (ANNEXE) DHURWA,  
RANCHI-834004 
Ph.06512401266,  
 E-mail: projectpurchase@hecltd.com  

 

 
  

Sl. 
No. 

Description of Work 
Unit of 

measure 
Remarks 

1. 

The scope of work shall cover all civil works, supply, fabrication and 
erection of all building steel structural works, supply of all materials, 
manpower, machineries, arrangement of safety, security and storage of 
all construction equipment and material as elaborated in the 
subsequent clauses of this Technical Specification on BOQ BASIS for 
Coal Handling Plant (4.5 MTPA) at Block-B OCP, Northern Coalfields 
Limited. 

As per BOQ 
(Bill of 

Quantity) 

As  per  TS 
    of NIT 

https://etenders.gov.in/eprocure/app�
https://etenders.gov.in/eprocure/app�
mailto:projectpurchase@hecltd.com�
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

INSTRUCTIONS TO TENDERER (ITT) 
 

1.0 Prospective Tenderers are advised to get register themselves at NIC e-tender portal i.e. 
https://etenders.gov.in/eprocure/app, obtain ‘User ID’ & ‘Password’ and go through the ‘Self Help files’ 
available in the Home Page after log in to the portal http://etenders.gov.in. They should also obtain Class III 
Digital Signature Certificate (DSC) in parallel which is essentially required for submission of their application. 
Detailed instructions for online bid submission are attached in Annexure-3. No registration fee would be 
charged from the bidders. 

2.0 NOTE: HEC reserves the right to extend / change the schedule of any activity by intimating the bidders 
through a notification on the e-tender portal. 
The Following two covers shall be submitted through online CPP - portal by the bidders. Last date and 
time of submission of bids (cover I, II) is as per given dates. 
Cover–I: - Containing techno-commercial bid and containing Technical Performa (Enclosure-I) 

Scan copy of documents to be uploaded required as per Annexure- 1 – Proof of Tender Fee submission 
document (DD/ BG/ NEFT/ RTGS), SSI/ NSIC/ MSME certificate (for exemption of tender fee) and other 
relevant documentary evidence (PO copy, performance certificate etc.)   

      Cover - II: Price Bid (BoQ.xls) 
The tenderer shall upload the digitally signed Schedule of price bid in the form of BoQ.xls 
Bidders may please note, the schedule of quantities is attached in the portal. The same (BoQ.xls) shall 
be downloaded and be filled in the editable (un protected) cells only and they should necessarily submit 
their financial bids in the format provided after entering the financial quotes, name of the bidder etc.  

 

3.0  Bid Opening Process is as below:-  
Cover-I: Technical bid opening date will be as per given dates. If any clarification is needed from the 
bidder about the deficiency in his uploaded documents in Cover-I, the bidder will be asked to provide it 
through Short fall documents folder in e-tendering portal. The bidder shall upload the requisite 
clarification/ documents within time specified by HEC, failing which tender will be liable for rejection. 
Cover-II: The financial bids of the contractors/ firms found to be meeting the qualifying requirements 
and technical criteria shall be intimated through portal. (Depending on Cover-I evaluation any changes 
in the date shall be intimated through e-tendering portal).  
 

4.0 Earnest Money Deposit – The offers submitted shall be considered valid only when scan copy of EMD 
document .The scan copy of EMD document in form of DD/BG/Receipt or NEFT/RTGS have to be uploaded 
with the Techno- Commercial bid (Part 1) only.  

        Exemption of EMD shall be applicable on submission of valid SSI/NSIC/MSME certificate and as per prevailing 
govt guidelines. SSI/NSIC/MSME Certificate to be uploaded in Techno Commercial Part 1. EMD detail as per 
the details mentioned below 
The Bidder shall submit EMD of Rs 7.90 Lacs (Rs. Seven Lacs and Ninety Thousand only) in the form of Bank 
Guarantee (in prescribed enclosed proforma at Annexure-4)  /  Bank Draft in favour of Heavy Engineering 
Corporation Limited, Ranchi from a Nationalised Bank / Scheduled Indian Bank. 
 

https://etenders.gov.in/eprocure/app�
http://etenders.gov.in/�
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

a. The validity of the Bank Guarantee shall be for a period of 60 days beyond the validity of the Bid. 
b. Tenders not accompanied with EMD shall be liable for rejection 

In case the EMD is submitted by the bidder in the form of BG, the same must be submitted through “Structured 
Financial Messaging System (SFMS)"as per the details mentioned in the clause no 3 under the 
heading of Security Deposit (SD) of NIT. 

The original EMD in form of DD/BG should be reached us though courier or in person before the opening date 
of tender in following address 
 To,  
The (I/c) /Purchase & CC 
PROJECT DIVISION 
HMBP ADM. BUILDING (ANNEXE) 
DHURWA, RANCHI- 834004 
Fax. No. 0651-2401533 
Ph. No. 0651-2401266 / 2400562 

 

Refund of EMD: The Earnest Money will be retained in the case of successful tenderer. The Earnest Money 
deposited by the successful bidder will be refunded on receipt of required Security Deposit from the bidder.EMD 
of the unsuccessful tenderers shall be refunded immediately after finalization of the tender. EMD shall be 
forfeited if any tenderer withdraw their offer before finalization of the tender. 
 

5.0  Tender Fee of Rs. 10,000.00  (Rupees Ten Thousand only) in the form of Demand Draft in favour of    
Heavy Engineering Corporation Ltd., payable at Ranchi 
a) Tenders not accompanied with Tender Fee shall be liable for rejection. 
Exemption of Tender Fee shall be applicable on submission of valid SSI/NSIC/MSME certificate and as per 
prevailing govt. guidelines. SSI/NSIC/MSME Certificate to be uploaded in Techno Commercial Part 1. 

 

6.0 PERIOD OF VALIDITY OF TENDER 
Unless otherwise specified,  the Tenderer shall keep his tender valid initially for a period of 180 days from the date 
of opening of the tender. 

 

7.0 LANGUAGE 
       The Tender shall be submitted in English language. 
 

8.0   NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 
The Tenderer who’s Tender is not accepted shall not be entitled to claim any costs, charges, expenses of and 
incidental to or incurred by him through or in connection with his submission of Tenders, even though HEC Ltd may 
decide to withdraw the Invitation of Tender. 

9.0 INCOME TAX / SALES TAX CLEARANCE CERTIFICATE / PAN 
The Tenderer shall furnish the Income Tax Clearance Certificate, Sales Tax Clearance Certificate and copy of 
PAN with the tender duly countersigned by the respective officer under the seal of the office. Failure to 
produce the requisite certificate with tender, their quotation is liable to be rejected. 
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

10.0   CONFIDENTIALITY 
Tenderer shall note that all data/ drawings/ specifications enclosed with Tender document are 
confidential. Tenderer shall keep all data/ drawings in strict confidence and shall not copy or pass on any 
of the Tender papers etc. to any third party.  

 

11.0 NOTICES ON BEHALF OF HEC LTD 
Notice and Certificate on behalf of HEC LTD in connection with the Work Order may be given by duly authorised 
officers of HEC LTD. Any modification which may become necessary in the interim period will be intimated to you as 
soon as possible. 

 

12.0   PURCHASER’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at 
any time prior to award of contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Purchaser’s action. 

 

13.0  Tenderer to note that Work order will be awarded to L-1 firm on complete Package basis. The Lowest Package 
Cost for the L-1 Firm will be arrived at based on evaluating lowest Combined Costs of all individual items 
quoted by the Bidders as per BOQ of Price Schedule ( BOQ.xls)  

 

14.0    Bill address and GST No. of HEC will be intimated later before issue of Work order. 
 

15.0     One Bid Per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership 
firm or a partner in a joint venture or a public limited firm. A Bidder who submits or Participate in more than one 
Bid (other than a subcontractor or in cases of alternatives that have been Permitted or requested) will cause all 
the proposals with the Bidder's participation to be disqualified. 

 

16.  Prices shall not be indicated in this part and in case price is indicated in any form in the techno- commercial (Part 
II) of offer the bid of Tenderer will be summarily rejected. 

 

17.  Site Visit:   
The Bidder is encouraged to visit and examine the Site of Works and its surroundings, approach road, soil 
condition, investigation report, existing works, if any, connected to the tendered work, drawings 
connected to the work, if / as available and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for execution of the Works. The costs of visiting the Site shall be at 
the Bidder's own expense. 

18.  Notification of Award and Signing Of Agreement: 
The Bidder, whose Bid has been L1, will be notified of the award by the Employer. In the bidding process, 
the cause of rejection of Bid of any bidder should be intimated to non-qualified bidder through e-
Procurement portal. The contractor shall enter into and execute contract agreement in the prescribed 
form Appendix 6. The cost of the stamp papers for the contract agreement shall be borne by the 
contractor. Two sets of contract document agreements shall be prepared and signed by both the parties. 
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied 
to the contractor free of cost and the original is to be retained by the company.  

 

19.  Integrity Pact: 
Bidders are required to submit the Pre-Contract Integrity Pact duly signed, witnessed and uploaded as 
per enclosed format (Appendix-7) along with the bid in Part-I. This will be signed by the authorized 
signatory of the bidder(s) with name, designation and seal of the Company. Bidders who do not sign the 
Integrity Pact shall be disqualified from participation in the Bid process. 
Any violation of integrity pact would entail disqualification of the bidders and exclusion from 
further business dealing as per the provisions and rules of the organization.  
Integrity Pact, in respect of this contract shall be operative from the date Integrity Pact is signed 
by both the parties till the completion of contract. After award of work, IEMs shall look into any 
issue relating to execution of contract, if specifically raised before them. 
 

Integrity Pact is deemed as a part of the contract. 
 

A person signing Integrity Pact shall not approach the courts while representing this matter to 
IEMs and he/she will await their decision in the matter. 
 

In case of sub-contracting, the principal contractor shall take the responsibility of adoption of 
Integrity Pact by the sub-contractor. It is to be ensured that all the subcontracts also sign the 
Integrity Pact. 
 

The Integrity Pact essentially envisages an agreement between the prospective vendors/bidders 
and the buyer, committing the persons/officials of both sides, not to resort to any corrupt 
practices in any aspect/stage of the contract. Only those vendors/bidders, who commit 
themselves to such a Pact with the buyer, would be considered competent to participate in the 
bidding process. In other words, entering into this Pact would be a preliminary qualification. 
Integrity Pact will be implemented as per the standard operating procedure issued vide circular 
No.06/05/21 by central vigilance commission letter No. 015 /VGL/091 dated 03.06.2021, with its 
revision issued from time to time.  
 

HEC appoints competent and credible independent external monitors for this pact. The name 
and details of all the IEMs at present are as given below:  
 

I) Dr. Bibhuti Bhusan Pattanaik,Ex-MD, CWC 
Address-302, New Shivalik CGHS, 
Plot No. GH-4, Sector-51, Gurugram-122002 
Contact No. 9818372724 
pattanaik181@yahoo.com 

II) Shri Pradeep Kumar, 
IRSSE (Retired) 
Address- Flat No. C-701, Bestech Park View Spa Apartments, Sector-47, Gurugram-122018 
Contact No. 8130820000 

mailto:pattanaik181@yahoo.com�
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

pradeepawasthi1981@gmail.com, 
pradeep.kumar.17@gov.in, 

 

20.  Changes in Firms Constitution to be intimated: 
Previous approval in writing of the In-charge/ Block B shall be obtained before any change is made in the 
constitution of the Firm. If previous approval is not obtained the same will be treated as a breach of 
contract and shall have same consequences due to such breach of contract. 

 

21.  An Amount of 1% (one percent) of the work value payable to the contractors will be deducted from all 
Bills towards the worker's welfare under Building and other Construction Worker's Welfare Cess 
Rules"1998 and Building and other Construction Worker's Welfare Cess Act'1996 (As applicable in the 
States). 

 

22.0   Examination of Terms & Conditions- Technical Evaluation 
Any bidder seeking benefit/preference under MSME/ Make in India or any other policy/ scheme of the 
Government of India, which is currently in force MUST at the time of bidding itself enclose all relevant 
documents/ certificates etc. for claiming such benefits. The bidder must also clearly highlight the 
provisions of the policy and the kind of benefit being sought by it for which it meets the conditions for 
claiming such benefits. It may be noted that no other benefit/ preference/ concessions which is 
beyond the scope of the policy or the bidder’s entitlement under the policy shall be given/ considered 
by us. If the bidder fails to claim such benefit and/or fail to submit necessary documents/ certificates in 
support of its claim at the time of bidding itself, its claim shall not be entertained at a later stage in the 
bidding process and no opportunity shall be provided to it to submit any document/ certificate. 

 

22.1  Evaluation and comparison of bids 
The bids shall be evaluated on the basis of final Package cost as per format given in BOQ of e-Tender: 
For Goods manufactured within India 
 

i) The price of the goods quoted Ex-works 
ii) GST which will be payable on the goods if the contract is awarded. 
iii) The charges for inland transportation, insurance and other local services required for 

delivering the goods at the desired destination as specified in the BOQ. 
iv) The installation and training charges including any incidental services, if any 

as given in Scope of Works of NIT 
v)  Deviation to NIT payment terms. 

 

The comparison between the offers shall be made on comparison of Package cost basis as per BOQ of 
Price Schedule (BOQ.xls).  
Price preference to Local suppliers as per Make in India procurement policy of Govt. of India and 
Department for Promotion of Industry and Internal Trade (DPIIT) order No. P-45021/2/2017-PP (BE-II) 
dated 04th June, 2020 

 

mailto:pradeepawasthi1981@gmail.com�
mailto:pradeep.kumar.17@gov.in�
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HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

A. Eligibility of ‘Class-I local supplier’, ‘Class-II local suppler’ and ‘Non-local supplier’ 
i. Only Class-I local suppliers are eligible to participate in tender if there is sufficient local capacity and local 

competition irrespective of the purchase value. L1 bidder amongst Class-I local suppliers shall be awarded 
contract subject meeting other requirements as per tender. 

ii. In procurement of all goods or services not covered above,  only ‘Class-I local supplier’ and ‘Class-II local 
supplier’, shall be eligible to bid. 

B. Tendered goods are not divisible in nature, the following procedure shall be followed to evaluate L1 
and award of contract: 

a. Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a Class-I local supplier, the 
contract will be awarded to L1. 

b. If L1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, will be invited 
to match the L1 price subject to local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such local supplier subject to matching the L1 price. 

c. In case such lowest eligible Class-I local supplier fails to match the L1 price, the Class-I local supplier with 
the next higher bid within the margin of purchase preference shall be invited to match the L1 price and 
so on and contract shall be awarded accordingly. In case none of the Class-I local suppliers within the 
margin of purchase preference matches the L1 price, then the contract may be awarded to the L1 bidder. 

         For more clarity in this regard, following table is furnished: 
 

Quantity of 
Tendered goods 

Price quoted by Local 
suppliers 

Finalization of tender 

Cannot be Split L1 is Class-I local supplier Full Order on Class-I Local supplier 
Cannot be Split Not L1 but Class-I local 

supplier within L1+20% 
Full Order on Class-I Local supplier subject 
to matching L1 price 

 

 'Local content ' means the amount of value added in India which shall be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

Definitions of terms applicable to this clause 

 'Class-I Local supplier' means a supplier or service provider whose goods or services offered for 
procurement, has local content equal to or more than 50% . 

 ‘Class-II local supplier’ means a supplier or service provider, whose goods or services offered for 
procurement, has local content equal to or more than 20% but less than 50%. 

 ‘Non-Local supplier’ means a supplier or service provider, whose goods or services offered for 
procurement, has local content less than or equal to 20%. 

 'L1' means the lowest tender or lowest bid or the lowest quotation received in this tender, bidding 
process or other procurement solicitation as adjudged in the evaluation process as per the tender or 
other procurement solicitation. 
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 'Margin of purchase preference' means the maximum extent to which the price quoted by a Class-I local 
supplier may be above the L1 for the purpose of purchase preference. 

 
C. Verification of local content 
i. The ‘Class-I local supplier’/ ‘Class-II local supplier’ at the time of tender, bidding or solicitation shall be 

required to provide self certification that the item offered meets the minimum local content and shall 
give details of the location(s) at which the local value addition is made. (Annexure-5) 

ii. In cases of procurement for a value in excess of 10 crores, the local supplier shall be required to provide a 
certificate from the statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content. 

iii. False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General 
Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 
(iii) of the General Finance Rules along with such other actions as may be permissible under law. 

iv. A supplier who has been debarred by any procuring entity for violation of the order of the Department 
for Promotion of Industry and Internal Trade (DPIIT) order No. P-45021/2/2017- PP (BE-II) dated 04th 
June, 2020 shall not be eligible for preference under the said order for procurement by any other 
procuring entity for the duration of the debarment. The debarment for such other procuring entities shall 
take effect prospectively from the date on which it comes to the notice of other procurement entities, in 
the manner prescribed in the order of the Department for Promotion of Industry and Internal Trade 
(DPIIT) order No. P- 45021/2/2017-PP (BE-II) dated 04th June, 2020. 

 

D. “Class-II local supplier” will NOT get purchase preference in any procurement. 
 

23.  “This procurement of goods/services under the reference Tender is covered under Public 
Procurement policy 2017, revised 16.09.2020 and here in after any further revisions and Order No.  
F. No. 6/ 18/ 2019 - PPD dated 23.07.2020 issued by Ministry of Finance”. 
 

“THIS IS TO INFORM TO ALL BIDDERS THAT AS PER OM No. F. No. 6/ 18/ 2019 - PPD dated 23.07.2020 
ISSUED BY MINISTRY OF FINANCE, DEPARTMENT OF EXPENDITURE, PUBLIC PROCUREMENT DIVISION. 
ANY BIDDER FROM A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA WILL BE ELIGIBLE TO BID IN 
ANY PROCUREMENT WHETHER OF GOODS, SERVICES (INCLUDING TURNKEY PROJECTS) ONLY IF THE 
BIDDER IS REGISTERED WITH COMPETENT AUTHORITY, WHICH IS SPECIFIED IN ABOVE REFERRED ORDER 
OF MINISTRY OF FINANCE.” 
Format As per Annexure-6 must be signed, stamped and to be submitted along with the bid.  

 

24.  Joint Venture: 
In case the bidder intends to form a Joint Venture, the members should comprise of one lead partner 
along with associated members/partners (limited to maximum of two associated members/partners 
excluding lead partner):   



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 10 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

Joint Venture details 
Name of all partners of a joint venture (not more than 3): 
 1. Lead partner  
2. Partner  
3. Partner 
Following documents to be provided 

24.1)  A copy of the agreement, duly notarized, entered into by the Joint Venture members.                  
24.2)  All members (Lead and associate members) shall furnish:   

a)  Nature of business carried out by the members (Lead and associate members) individually 
including Sl. No. of the relevant provisions of its Memorandum relating thereto. 

b)  Names and particulars, including addresses of all the Directors/Proprietors/Partners.   
c)  Previous experiences of the Companies for all Joint Venture members executed similar project 

as well as work.  
d)  Relevant credentials with Reference list of the Joint Venture (Lead and associate members).   
e)  With respect to the Company which is a member of the Joint Venture, a self attested copy of 

“Certificate of Incorporation” issued under Companies Act, a copy of certified/audited Balance 
Sheet and a self attested copy of Permanent Account Number (PAN) issued by Income Tax 
authorities; and similar documents under the provisions of the relevant Foreign Law.  

f)  With respect to a partnership firm which is a member of the Joint Venture, a self attested copy of 
“Certificate of Registration” as a firm, issued under Indian Partnership Act, a copy of 
certified/audited Balance Sheet and a self attested copy of Permanent 

24.3) Lead Partner will be the ‘In-charge’ of the contract . This authorization shall be evidenced by submitting 
with the bid a Power of Attorney signed by legally authorized signatories of all the partners. 

24.4)   The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the 
contract shall be done with active participation of the Lead Partner. 

24.5) The contract agreement should be signed by each Joint Venture Partners. Subsequent 
declarations/letters/documents shall be signed by lead partner authorized to sign on behalf of the JV or 
authorized signatory on behalf of JV.  

24.6)  The Letter of Bid, Undertaking & Integrity Pact should be signed by all the partners of the Joint Venture.  
24.7)   An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the same 

entity as partner will be rejected.  
24.8)  The JV agreement may specify the share of each individual partner for the purpose of execution of this 

contract. This is required to fulfill eligibility and also for the purpose of apportioning the value of the 
contract to that extent to individual partner for subsequent submission in other bids if he intends to do 
so for the purpose of the qualification in that Bid.  

24.9)  The Earnest Money/Bids Security Bank Guarantee can be submitted by the Joint Venture or one or more 
partners of the Joint Venture 
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24.10)  The bid submission must include documentary evidence to the relationship between Joint Venture 
partners in the form of JV Agreement to legally bind all partners jointly and severally for the proposed 
agreement which should set out the principles for the constitution, operation, responsibilities regarding 
work and financial arrangements, participation (percentage share in the total) and liabilities (joint and 
several) in respect of each and all of the firms in the Joint Venture. Such JV Agreement must evidence the 
commitment of the parties to bid for the facilities applied for (if pre-qualified) and to execute the 
contract for the facilities if their bid is successful. 

24.11)  The JV agreement must specifically state that it is valid for the project for which bidding is done. If JV 
breaks up midway before award of work and during bid validity period bid will be rejected. If JV breaks up 
midway before award of work and during bid validity/after award of work/during pendency of contract, 
in addition to normal penalties as per provision of bid document, all the partners of the JV shall be 
debarred from participating in future bids for a minimum period of 12 months.  

24.12)  JV agreement shall be registered in accordance with law so as to be legally valid and binding on the 
members before making any payment.  

24.13)  JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited by 
employer to that account only. To facilitate statutory deductions all statutory documents like PAN, GST 
Registration Certificate with GSTIN, CMPF/EPF Registration etc. in the name of the Joint Venture shall be 
submitted by JV before making any payment. 

 
25.   INSURANCE: 
25.1  HEC will take insurance (Marine-cum-storage-cum Erection Insurance Policy and Worker’s Compensation 

Insurance) for entire work in their name as per the agreement between HEC and NCL. All statutory 
documents required for logging claim shall be furnished by the bidder. Any such claim logged by the 
bidder shall be passed on the Insurance Company by HEC and the claim as will be settled by the Insurance 
Company shall be passed to successful bidder. 

 
25.2  The Contractor shall arrange Accident Insurance Policy (Workmen Compensation Policy) for all his 

personnel including Specialists / Personnel deputed to site and Contractor's / his sub-contractors' 
manufacturing works as well as for his Indian engineers & supervisory staff. The Contractor shall also take 
out for his Indian workmen a separate policy as per Workmen's Compensation Act. The Insurance Clause 
No- 9 of General Terms and Conditions of Contract should be referred in this regard.  
 

26. CUSTODY, INTIMATION OF SHORTAGE, MISSING, DAMAGES, LOADING/UNLOADING OF MATERIAL.   
26.1  Upon arrival at Works Site, all Construction Materials, all consumables and Machineries, etc., belonging 

to the Contractor shall assume custody thereof and remain responsible therefore, until the Provisional 
Acceptance Certificate is issued by the Engineer/ Site In-charge. 

26.2   Suitable store (covered shed) shall be provided along with appropriate open space for storage of 
Construction Materials, special tools & tackles, all consumables, etc., 



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 12 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

26.3  Loading and Unloading of the Construction Materials, special tools & tackles, all consumables, etc., 
supplied by contractor shall also be in the scope of contractor. 

26.4  The Contractor shall, whether acting as the Employer’s agent or as custodian, be responsible for 
communicating to the Engineer any shortages, missing, breakages, damages, etc. as soon as they come to 
his notice without prejudice to his obligation.  
 

27.  EMPLOYMENT OF LABOUR: 
27.1  Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 

to time), local project affected people and pay wages not less than the minimum wages as per minimum 
Wages Act of Central or state govt. (whichever is higher). 

 

27.2  Payment of Provident Fund for the workmen employed by him for the work as per the law prevailing 
under provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the 
contractor. 

 

27.3  In all the cases mentioned above, the contractor needs to ensure that the employee has become a 
member of any of the provident fund as the case may be and the unique membership number of the 
CMPF/EPF or Allied Scheme needs to be submitted to Employer. 

 

27.4   In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made 
in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority 
annually /as and when asked. Bidder shall also submit copies of statutory returns. 
 

Payment of Wages to 
Contractor's labours. 

Note: 
However, if the basic rate of wages of labour as fixed by CIL (i.e. with respect to HPC wages) is revised 
during the contract period then the incremental difference shall be reimbursed on actual basis through a 
suitable mechanism as decided by CIL/Subsidiary. 
 

i) For Construction Plant: As 
per Minimum Wages Act 
Central/State Govt. (higher). 

The latest Rate as per Govt. 
Notification and as available 
on the Govt. Website shall be 
applicable 

(ii) For Operation & 
Maintenance of Plant: High 
Power Committee (HPC) 
Wages of CIL. 

The latest Rate as per CIL 
Notification and as available 
on the Coal India Limited 
Website (www. Coalindia.in) 
shall be applicable. 

 
27.5  The Contractor shall comply with statutory requirements of various acts including Child labour 

(Prohibition & Regulation) Act, 1986 as amended from time to time and all rules, regulations and 
schemes framed there under from time to time in addition to other applicable labour laws. 
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28. 

a) A diploma holder (Civil Engineering) with sufficient practical experience for proper execution and 
supervision of  works costing from Rs. 5 Lakhs to 75 lakhs 

CONTRACTORS TECHNICAL PERSONNEL AT SITE 

The contractor shall employ engineering personnel in addition to other supporting staff as detailed below 
for tenure of the contract for works supervision depending upon the cost of work 

b)  One Engineer Graduate (Civil Engineering) and one  diploma holder (Civil Engineering) with 
sufficient practical experience for proper execution and supervision of  works costing from Rs. 75 
Lakhs to 150 lakhs 

c) For works from Rs. 150 lakhs to Rs. 250 lakhs 
i. Work Manager- 1 no ( Civil Engineering Graduate ) 
ii. Site Engineer- 2 nos (One Engineer Graduate (Civil Engineering)and one  diploma holder ( 

civil engineering)) 
d) For works above Rs. 250 lakhs above 

i. Work Manager- 1 no ( Civil Engineering Graduate ) 
ii. Site Engineer- 3 nos (One Engineer Graduate (Civil Engineering)and two  diploma holder ( 

Civil Engineering)) 

If the contractor fails to employ the required engineering personnel at site as per the above, the 
Engineer-In Charge shall impose a penalty for non-engaging the required personnel at site, at the 
appropriate daily wages rates published by the Government (Finance Department- Enhancement of 
remuneration of daily wage personnel and persons on the contract appointment) prevailing at the time 
of such non engagement on a per day basis. This amount shall be deducted from any moneys due to the 
contractor by way of this contract. 

 
  



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 14 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

Annexure – 1 
                                                                                                                    PART – I  

(To be filled by the bidder and to be uploaded alongwith techno-commercial bid) 
Quotation No………………………………………………..… 

Sl. 
No.  

Requisite  Remark 

1 Submission of the offer with signed and stamped 
copy of annexure of commercial Terms & conditions 
and Technical specification. 

Upload the relevant documents   

2 All NIT Items must be quoted otherwise offer shall 
not be considered as procurement is on BOQ (Bill of 
Quantity) Basis. 

YES/ NO  

3 Class of the bidder (Class-I / Class-II/ Non-Local 
supplier) must be specified in line with procurement 
policy of Govt. of India and Department for 
Promotion of Industry and Internal Trade (DPIIT) 
order No. P-45021/2/2017-PP (BE-II) dated 04th 
June, 2020 

Class-I/ Class-II/  Non-Local 
supplier 

 

4 Declaration of local content as per Annexure -5 
(Mandatorily to be enclosed) 

Enclosed/ Not Enclosed.  

5 Whether SSI/NSIC/MSME Yes/ No (In case yes, then upload 
certificate) 

 

6 Whether SSI/NSIC/MSME owned by SC/ST/WOMEN  
Entrepreneurs   

Yes/    No  
 

 

7 Tender fee (Rs 10000.00) / EMD(Rs. 7.90 Lacs ) Yes/    No  
(In case yes, then upload scan 
copy of DD/BG/Online receipt ) 

 

8 F.O.R.  Block B, OCP, Gorbi , NCL Site 
             

Yes/    No   

9 Payment Term     
 

Yes/    No  
 

 

10 Completion Time (Appendix-3)  Yes/    No  
 

 

11 Validity 
(One hundred and Eighty (180) days from the due date 
of opening of the tender.) 

Yes/    No  

12 L.D. Clause  
 

Yes/   No  
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(Signature of Tenderer with seal)  

 
  

13 Guarantee Clause    
 

Yes/    No  

14 Performance Bank Guarantee   
 

Yes/    No  

15 Security Deposit 
 

Yes/    No  

16 GST  Yes/    No,  
Applicable GST (%)……. 

 

17 Inspection  
 

Yes/    No  

18 Integrity Pact as per Appendix-7 (Without  
submission of Integrity Pact  the bid shall not be 
considered for further evaluation)   

Yes/    No  

19 Whether Terms & Condition/ Note etc. mentioned 
in the tender enquiry is acceptable to the tenderer                    

Yes/    No  

20 GCC of HEC to be Accepted Yes/    No  

21 Declaration as per Annexure -6 (Mandatorily to be 
enclosed) 

Enclosed/ Not Enclosed.  
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Annexure - 2 
PART-II (Price Bid) 

 
1. The tenderer shall upload the digitally signed Schedule of price bid in the form of BOQ.xls 
2. Bidders may please note, the schedule of quantities is attached in the portal. The same (BOQ) shall be 

downloaded and to be filled in the editable (un protected) cells only and they should necessarily 
submit their financial bids in the format provided after entering the financial quotes, name of the 
bidder etc.  

3. Bidders to note that the price as per the offer is strictly to be mentioned under Part-II of Price bid and 
not to be disclosed in any manner under techno-commercial bid Part-I ,In case price of the bidder is 
disclosed under techno-commercial bid Part-I , the offer of the firm will be summarily rejected. 

4. Bidders are mandatorily required to quote all the items of BOQ, If any item of BOQ is not quoted then  
it shall be construed that the said Item  is also included under scope of Work of the respective bidder 
and the Price of the same is included/absorbed in the Price of other Quoted Items.  
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Annexure 3 
 Instructions for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. 
More information useful  for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app. 
REGISTRATION  
(i) Bidders are  required to enroll on the e-Procurement module of the Central Public Procurement Portal 

(URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the 
CPP Portal which is free of  charge.  

(ii) In case of any clarification please contact M/s NIC, before the schedule time of the submission of bid. 
Contact Person:- Shri Anil Kumar: 9470520489/7808622224 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

(iv) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

(v) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 
II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA 
India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Please note  that the bidders are  responsible to 
ensure that they do not lend their DSC’s to others which may lead to misuse. 

(vii) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the 
password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 
i) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 
Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of  Contract, Location, Date, Other 
keywords etc. to search for a tender published on the CPP Portal.  

ii) Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 
This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document. 

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 
i) Bidder should take into account any corrigendum published on the tender document before 

https://eprocure.gov.in/eprocure/app�
https://etenders.gov.in/eprocure/app�
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submitting their bids. 
ii) Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which the 
bid documents have to be submitted, the number of documents - including the names and content of 
each of the document that need to be submitted. Any deviations from these may lead to rejection of 
the bid. 

iii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR formats. Bid documents may be 
scanned with 100 dpi with black and white option which helps in reducing size of the scanned 
document. 

iv) To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” area while submitting a 
bid, and need not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
Note:  My Documents space is only a repository given to the Bidders to ease the uploading process. If 
Bidder has uploaded his Documents in My Documents space, this does not automatically ensure these 
Documents being part of Technical Bid. 

SUBMISSION OF BIDS 
i) Bidder should log into the site well in advance for bid submission so that they can upload the bid in 

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues. 

ii) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document. 

iii) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and 
enter details of the instrument. 

iv) Bidder should prepare the EMD as per the instructions specified in the tender document. The original 
should be posted/couriered/given in person to the concerned official, latest by as specified in the 
tender documents. The details of the DD / any other accepted instrument, physically sent, should tally 
with the details available in the scanned copy and the data entered during bid submission time. 
Otherwise the uploaded bid will be rejected. 

v) Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. 
Bidders are required to download the BOQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should save it and submit it 
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online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will 
be rejected. 

vi) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 

vii) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques 
to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until 
the time of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 
128 bit encryption technology. Data storage encryption of sensitive fields is done. Any bid document 
that is uploaded to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid openers public 
keys. 

viii)  Overall, the uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

ix) The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 

x) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the 
portal), the portal will give a successful bid submission message & a bid summary will be displayed 
with the bid no. and the date & time of submission of the bid with all other relevant details. 

xi) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. 
This acknowledgement may be used as an entry pass for any bid opening meetings.  

ASSISTANCE TO BIDDERS 
Any queries relating to the tender document and the terms and conditions contained therein should be 
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 
tender. 
Any queries relating to the  proce ss of online bid submission or queries relating to CPP Portal in general m ay be 
directed to the 24x7 CPP Portal Helpde sk. 
Note: For any query related to registration and processing on the Portal please visit FAQ available at 

https://etenders.gov.in/eprocure/app?page=FAQFrontEnd&service=page   
You may call the Helpdesk. The 24 x 7 Help Desk Numbers are  
0120-4200462, 0120-4001002, 0120-4001005, 0120-6277787  
E-Mail: support-eproc@nic.in Or You may call to our service provider,:06512400562,06512401266 
E-Mail: :  projectpurchase@hecltd.com  

https://etenders.gov.in/eprocure/app?page=FAQFrontEnd&service=page�
mailto:support-eproc@nic.in�
mailto:projectpurchase@hecltd.com�
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Annexure 4 
BANK GUARANTEE PROFORMA FOR  EARNEST MONEY DEPOSIT 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
(TO BE ISSUED BY ANY NATIONALISED/SCHEDULED BANK AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)  

To:  
Heavy Engineering Corporation Limited 
Ranchi-834004 
WHEREAS                                          [name and address of Tenderer] (hereinafter called "the Tenderer") 
shall be submitting its Tender dated                      [date of the Tender] for the work.                       [name of the 
work] (hereinafter called "the Tender"). 
KNOW ALL MEN by these present that we,                         [name of the bank] of                         
[name of the country]                                            having our registered office at                                [address of the bank] 
(hereinafter called "the bank"), are bound unto the Heavy Engineering Corporation Limited, P.O. Dhurwa, Dist. 
Ranchi (Jharkhand) (hereinafter called "the Purchaser") for the sum of [amount of the Guarantee in words and 
figures] for which payment well and truly to be made to the said Purchaser the Bank binds itself, his successors and 
assigns by these presents. 
SEALED with the Common Seal of the said bank this                          day of                        200_. 
THE CONDITION of this obligation are: 

1. If the Tenderer withdraws its Tender during the period of   Tender Validity specified by the Purchaser 
on the Tender form ; or 

2. If the Tenderer withdraws having been notified of the acceptance of its Tender   by the 
Purchaser during the period of Tender Validity : 
(a) Fails or refuses to execute the Contract Agreement when required ; or 
(b) Fails or refuses to furnish the Security-cum-Performance Guarantee Security (if any) in accordance 

with the Tender conditions. 
We,                                  [name of the bank] undertake to pay to the Employer up to the above amount 
upon receipt of its first written demand, without the Employer having to substantiate its demand, provided that 
in its demand the Employer will note that the amount claimed by it is due to it owing the occurrence of 1 or both 
of the 2 (a) or (b) specifying the occurred condition or conditions. 
This guarantee will remain in full force  up to and including the date                                  and any demand 
in respect thereof should reach the Bank not later than the date  of expiry of  this guarantee. 
For and on behalf  of  the Bank. 
Signature                                                
Name   
Designation   
Common Seal  of  Bank                       
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Annexure – 5  
LOCAL CONTENT DECLARATION 

           
           Date: 
To, 

M/s  HEC Ltd ,  
Plant Plaza Road 
Ranchi-834004  
 

Sub: Certificate as per clause 9 (a) of Revised Public Procurement (Preference to Make in India  
         Order, 2017 of DPIIT dated 04/06/2020 and 16/09/2020. 
 
Ref:   
 
  I (authorized signatory for M/s ………………………………………………..)  declare  the local content for the 
complete scope of work  of the tender with their location details in the below mentioned table : 
 

Sl. 
No. 

 
For Complete Scope of NIT & TS 

Local 
Content 

(in %) 

Location details at which local value 
addition is made 
(Factory address) 

1  
 

 

  
We also certify that the above details are  true & correct and if found to be false then it shall be a breach of the 
Code of Integrity and our bid will be liable to be rejected and we will have no objection  against rejection of bid. 

For M/s ……………………………………………… 
 

Authorized Signatory 
(with company seal & Name) 

Note :  
1. In case  the value of offer (Excluding Taxes) is more than 10 Crores INR , the above declaration will be 

required to be certified by Practicing CA with MRN & FRN of CA. 
2. The Local Content Declaration must be submitted by the bidder during submission of offer along with 

Techno-commercial Bid. No change in Local Content of declaration will be allowed once the bid is 
submitted. 
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Annexure – 6  
DECLARATION AS PER CLAUSE NO-23 OF ITT 

 
To, 

M/s  HEC Ltd ,  
Plant Plaza Road 
Ranchi-834004  

 
Sub:- Certificate as per Order No. F. No. 6/ 18/ 2019 - PPD dated 23.07.2020 issued by Ministry of finance (dept 
of Expenditure) 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which shares land border 
with India and on sub-contracting to contractors from such countries; I/we clarify that we, M/s………………….. 
(Name of bidder)are not from such countries or, If from such a country, has been registered with the Competent 
Authority and will not sub-contract any work to the contractor of such countries unless such contractor is 
registered with the Competent Authority. I/ we hereby clarify that we, M/s……………………(name of bidder) fulfills 
all requirements in this regard and is eligible to be considered against the tender. [Where applicable, evidence of 
valid registration by the competent authority mast be attached] 
 

For M/s ……………………………………………… 
 

Authorized Signatory 
(with company seal & Name) 
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Annexure-A 
 

FORMS OF TENDER 
 

  Sub : TENDER for the Work _______________________________ 
 
To, 

 

Dear Sir,  
  We offer to execute the Works/Services described above in accordance with the 
Conditions of Contract accompanying the Tender Document issued to us.  
  This tender and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any tender you 
received.  
  We hereby confirm that this tender complies with the tender validity and tender 
security required by the tender documents.   
 
                                                                                               Yours faithfully 
                                            
                                                       Authorised Signature                   : 
 
                                                       Name and Title of the Signatory  : 
 
 Name of Tenderer                         : 
 
                                                      Address         : 
 
                                                       Date    : 
                                                       (To be filled by the tenderer ) 
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1.0 INTRODUCTION: 
The present Tender document envisages Work cover all civil works, supply, fabrication and erection of all 
building steel structural works, supply of all materials, manpower, machineries, safety, security and 
storage of all construction equipment and material as elaborated in the subsequent clauses of 
theTechnical Specification. 

      INFORMATION ON PLANT SITE 
1.1  Location 

Block B opencast project of NCL (a subsidiary of Coal India Ltd .) is situated in the Singrauli district of 
Madhya Pradesh. Block B OCP comprising of two geological blocks namely Block-B Block and Block-B 
Extension Block, lies in the north-western part of the Moher SUb-basin of Singrauli Coalfield . The 
combined block area lies between the latitude 240 9''32'N to 24°12'43.27"N & longitude 820 32'36"E to 
82°37'15.59" E. 

1.2  Communication 
The project area is well connected with road and rail. The project office situated near the northern 
boundary of the block is on Ranchi- Rewa National Highway (NH-75E) and adjacent to Mahadaiya railway 
station on Katni-Chopan branch line of East -Central Railway. The project is also connected with NCL 
(HQ), Singrauli by road. The nearest air-strip is at Myorpur, Dist. - Sonebhadra (U.P.), located at a distance 
of about 80 km from Singrauli. A helipad exists at Shaktinagar under the command area of NTPC which is 
about 35 km from the project. 

1.3  Climate 
The Singrauli Coalfield is characterized by tropical climate with three well recognized season's i.e., 
summer, rainy and winter. During summer, in May/June temperature shoots up to 46°C, whereas the 
same goes down to 4°C during December/January in winter. Monsoon starts from the end of June/ 
beginning of July and continues till October. The average annual rainfall is 1000mm, of which, about 95% 
precipitates during rainy season. Maximum Relative Humidity, during rainy season, varies from 55% to 
88%, while it varies from 35% to 55% and 15% to 56% during winter and summer seasons, respectively. 
Average wind velocity is around 5 km per hour blowing in ESE direction during the major period of the 
year. The maximum rainfall in 24 hours was recorded as 225 mm on 20.08.1975 at Jhingurdah Rain Gauge 
Station located in the coalfield. 
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INFORMATION 
 

Open Tender is invited for the Work of Civil and Structural on BOQ Basis as per scope described in NIT at 
following address.  

 
Address for Communication                                         
C.S. Prasad 
DGM (I/c) (Purchase & CC),                                                                   
Project Division 
HMBP Administrative Building 
Heavy Engineering Corporation Ltd., 
Ranchi – 834 004 (Jharkhand) 
Phone 0651-2401266  
Email id: projectpurchase@hecltd.com 
 
 
EMD amount: 
EMD amount for Rs 7.91 Lacs (Rs. Seven Lacs and Ninety Thousand only) payable through Demand 
Draft / Bank Guarantee. DD in favour of “Heavy Engineering Corporation Ltd” Payable at “State Bank of 
India, Hatia”. In case EMD is considered to be submitted in the form of BG, the same shall be valid for 
minimum 6 months from the date of Submission of the tender. 
 
Tender Fee = Rs 10,000 (Rupees Ten Thousand only) payable in form of DD in favour of “Heavy 
Engineering Corporation Ltd” Payable at “State Bank of India, Hatia. 
 

In case the EMD is submitted by the bidder in the form of BG, the same must be submitted through “Structured 
Financial Messaging System (SFMS)"as per the details mentioned in the clause no 3 under the 
heading of Security Deposit (SD) of NIT. 

                                            
 
 
 
 
 
 
 
 
  

mailto:projectpurchase@hecltd.com�
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SPECIAL CONDITION OF CONTRACT 
 
GENERAL 
 
1. Work to be executed as per the detailed drawing, to be furnished by the successful tenderer as per the 

specification of NCL and as per contract agreement between NCL & HEC. 
2. Time allowed for completion of the total work is 9 months from the date of issuance of Work order and 

should be as per Appendix 3. 
3. The Contractor/ Successful bidder shall be required to furnish the detailed time bar chart/ PERT Chart for 

supply and start & completion of the work and shall be required to submit the progress report fortnightly 
in accordance with approved Time bar Chart/ PERT Chart. However, project progress must confirm within 
a schedule which will be furnished by the tenderer as per General Condition of Contract (GCC) along with 
General Technical Condition (GTC). 

 
General Information to Tenderer 
 

1) Tenderer shall visit the site, to get acquainted with site conditions before quoting against this tender 
enquiry and for better understanding of the requirements. 

2) Tenderer should submit documents of similar experience of work related to the scope of work or similar 
work with respective completion certificate of the work as mentioned in commercial terms and condition 
at Clause 3 (A) of special condition of contract. 

3) Tenderer should submit audited balance sheet and Profit & Loss Account of last 3 years (refer Clause 3 
(B) of Special Condition of Contract). 

4) Tenderer should quote their price in the price format  as per BOQ ( Price Schedule of BOQ.xls)  
5) Inspection & testing shall be carried out in presence of HEC/CMPDI/ authorized representative of 

Northern Coalfields Limited on the basis of drawings and specifications. 
6) Once the work order is placed on the successful tenderer within the validity period of his offer the 

awarded price shall remain valid & firm throughout the entire period of the supply & work. 
 

TIME SCHEDULE 
 
Time allowed for completion of the total work is 9 months from the date of issuance of Work order. 
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Tender Notice:  
HEAVY ENGINEERING CORPORATION LIMITED, Ranchi invites offers through online mode from reputed and 
experienced contractors for the following work against its Open Tender Notice: 

 
Name & Description of Works Location Period of completion 

The scope of work shall cover all civil works, 
supply, fabrication and erection of all building 
steel structural works, supply of all materials, 
manpower, machineries, arrangement of safety, 
security and storage of all construction 
equipment and material as elaborated in the 
subsequent clauses of this TS 

Block-B OCP Gorbi NCL 
Singrauli, Madhya 
Pradesh 

9 months from date of 
Issuance of Work Order. 

 
2.0 MANDATORY REQUIREMENTS FOR BIDDERS :  

Documents which are not covered under Annexure-1 of INSTRUCTION TO TENDRER and Check-List of 
Special Condition of Contract are mentioned here shall also be uploaded- . 
a) Experience of similar type of work executed during the last Ten years. Details with value, name of 

the client etc. are to be mentioned enclosing documentary evidences Completion certificate is 
mandatory.  

b) Registration of firms with HEC/ any other Govt. / Semi Govt. /agencies. Tenderer have to furnish 
copy of registration along with offer.   

c) Documentary evidence of adequate financial standing duly certified by Bank. 
d) Labor License and other details of General Condition of Contract. 
e) PAN No. 
f) Constitution and legal status of the tenderer (individual, partnership, co-operative, registered firm 

etc.), existence of joint ventures or other form of tie up for technology, equipment, financial backing 
and / or project management etc. to clearly mention with copy of supporting documents along with 
the offer. 

g) Registration with specific agencies. 
h) Financial standing. Documents to be enclosed with the quotation should be certified by bank, 

audited profit & loss account, Balance sheet, annual turn-over, access to adequate working capital.  
i) Details of necessary construction equipment /facilities for the job under this tender to be deployed 

for the project and proof of its availability, equipment proposed to be purchased or hired are to be 
attached with this offer. 

j) Availability of key personnel for supervision and management of the work indicated. 
k) Information regarding project in hand, current litigation, orders regarding execution/expulsion or 

black listing if any to be furnished. 
l) The bidders would give a declaration that they have not been banned or delisted by any 

Government or Quasi Govt. agencies or PSU’s. If a bidder has been banned by any Government or 
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Quasi Govt. agencies or PSU’s that must be clearly stated and it may not necessarily be a cause for 
qualifying him. If this declaration is not given, the bid will be rejected as non responsive. 

m) Signed copy of Integrity Pact (Appendix 7) and Affidavit (Appendix 8) as per format enclosed at the 
end of NIT. 

 

3.0    QUALIFYING CRITERIA: 
 

A. TECHNICAL QUALIFYING CRITERIA -  
i) Civil and Structural Works related to Conveyor Installation or any Other Industrial Building & 

Infrastructure for last Ten years ending last day of month previous to one in which bid application are 
invited should be either of the following:- 

 

1. Three similar completed Works/Project each costing not less than Rs. 2,16,76,672.00 (Rupees Two 
Crores Sixteen Lacs Seventy Six Thousand Six Hundred Seventy Two only). 

Or 
 Two similar completed Works/Project each costing not less than Rs. 2,70,95,840.00 (Rupees Two Crores 
Seventy Lacs  Ninety Five Thousand Eight Hundred Forty only). 

Or 
 One similar completed Work/Project each costing not less than Rs 4,33,53,343.00 (Rupees Four Crore 
Thirty Three Lacs Fifty Three Thousand  Three Hundred Forty Three only) 
 

The definition of similar works/ Projects shall be Civil & Structural construction works related to  
Conveyor System 

or 
Any Other Industrial Installation. 

 
Note:- The above value shall be exclusive of GST 

 

         The intending tenderer must submit documentary evidence in support of above in the form of  
(i) Certified copy of work orders as per above scope of Work/Project.   
(ii) Completion certificate indicating value and period of work/project, The TDS certificate be 

submitted during clarification, if any. Further part completion certificate of works/projects will 
not be entertained. 

(iii)  Documents to be submitted for work executed in India only with valid completion certificate 
from customer however work executed outside India to be submitted with duly certified through 
authorized office of Govt. of India. The experience towards overseas jobs, if submitted, should be 
vetted/endorsed by the relevant* embassy/high commission concerned, towards authenticity of 
document in English or translated in English language.  
(*Relevant embassy/High Commission means the embassy/High Commission in India of the 
country where the bidder has executed the said work or country of origin of the bidder OR the 
Indian embassy in the country where bidder has executed the work or country of origin of the 
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bidder.)  

(iv)  Cost of previous completed work(s) shall be given a simple weightage of 5% per year to 
bring them at current price level, while evaluating the qualification requirement of the 
bidder, such weightage shall be considered after end date of completion. The year can be 
considered as suitable consecutive 365 days till the last day of month previous to one in 
which bid has been invited. Updating will be considered for full or part of the year (total 
no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous to 
one in which bid has been invited  

 
2).  Joint Venture (JV) of maximum three comprising of One Lead Partner and other two Associate 

Members/Joint Venture Partners (refer Clause No-24 of Instruction to Tenderer)  shall be allowed for 
participation in the bid. 

 
The above qualification criteria shall be fulfilled by JV in the following manner.  
The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be added 
together as deliberated hereinafter towards fulfillment of qualification criteria related to experience.  

a) In case of completion of single work/project of similar nature costing, not less than the 
amount equal to  Rs 4,33,53,343.00 (Rupees Four Crore Thirty Three Lacs Fifty Three Thousand  
Three Hundred Forty Three only)  

  
i)  Any of the JV partner shall have the experience of having completed successfully a single 

work/project of similar nature equal to Rs 4,33,53,343.00 

 
b)  In case of completion of two works/projects of similar nature each costing not less than the 

amount equal to  Rs. 2,70,95,840.00 (Rupees Two Crores Seventy Lacs  Ninety Five Thousand 
Eight Hundred Forty only):-  
i)   Any one partner can match the above requirement.                                                                                  

OR 
ii)  At least two partners should each have completed at least one work/project of similar 

nature each costing not less than the amount equal to Rs. 2,70,95,840.00  
 

c)  In case of completion of three works/projects of similar nature, each costing not less than the 
amount equal to Rs. 2,16,76,672.00 (Rupees Two Crores Sixteen Lacs Seventy Six Thousand Six 
Hundred Seventy Two only).  

 
i)  Any one partner can match the above requirement.  

                                                                                OR  
ii) Any two partners shall match the above requirement through completion of at least two 
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works/projects by one partner and one work by other partner of similar nature each 

costing not less than the amount equal to Rs. 2,16,76,672.00  
OR 

iii)  All the three partners shall match the above requirement through completion of at least 

one work/project of similar nature each costing not less than the amount equal to  Rs. 
2,16,76,672.00 

However, during fulfillment of any of the above criteria one of the partners, who is the Lead Partner (refer 
Clause No- 24 of Instruction to Tenderer) , shall have:-  
 

i)  Maximum participating share in J.V. and  
 

ii)  Experience of having completed successfully a single work/project of similar nature equal to at least  
Rs. 2,16,76,672.00  

iii) Experience for those works/projects only shall be considered for evaluation purposes, which match 
eligibility requirement stipulated above, on or before the last day of month previous to one in which 
tender has been invited (publication date of NIT). The experience of incomplete/ ongoing works/projects 
as on last date of eligibility period will not be considered for evaluation. If the referred work/project 
includes construction as well as maintenance after construction, the experience of such work/project 
may be considered as ‘acceptable’ if the construction part is completed as on the last date of ‘eligibility 
period’, even if maintenance work/project is ongoing, and the certificate issued clearly stipulates the 
same. 

 
iv)  Completion of works/projects means completion of works/projects by undertaking entire responsibility 

from Supply, Installation, and successful completion. In all the above cases, while considering the value of 
completed works/projects, the full value of completed work/project be considered whether or not the 
date of commencement is within the said 10 (Ten) years period. 

 
v)  Data to be furnished by the Bidders: 

a)  Start date & end date of each qualifying experience (similar nature) 
b)  Work order Number /Agreement Number of each experience 
c)  Name & address of Employer/Work Order issuing authority of each experience 
d)  In case the experience has been earned by the bidder as a partner in a joint venture 

firm/partnership firm then the proportionate value of experience in proportion to actual share 
of bidder in that joint venture firm/ partnership firm will be considered against eligibility else it 
shall be taken as 100%. 
(Note: This shall be adopted in e-Procurement Guidelines for Woks and Services.) 

e)  Executed Value of work against each experience 
f)  In case the bidder is a Joint Venture, work experience as above may be furnished as the 

work experience of the bidder. 
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B.  FINANCIAL QUALIFYING CRITERIA  

 

Annual Turn-Over 
1)  Average annual financial turnover during last 3 years, ending 31st March of previous financial year should 

not be less than Rs. 1,62,57,504.00 (Rupees  One Crore Sixty Two Lacs  Fifty Seven Thousand Five 
Hundred Four Only) . In this regard, Audited Profit & loss account, Balance sheet have to be furnished.  

2)  For JV ( refer Clause No-24 of Instruction to Tenderer) Average annual financial turnover during last 3 
years will be evaluated based on Audited Profit & loss account, Balance sheet for Lead Partner Only. 
Average annual financial turnover during last 3 years, ending 31st March of previous financial year for 
Lead Partner should not be less than Rs. 1,62,57,504.00 (Rupees  One Crore Sixty Two Lacs  Fifty Seven 
Thousand Five Hundred Four Only)   
(The “Previous financial year” shall be computed with respect to the e-Publication date of NIT) The 
intending bidders must submit the Financial Turnover certificate (with UDIN No.) issued by a Practicing 
Chartered Accountant having a membership number with Institute of Chartered Accountants of India, 
containing the information as furnished by bidder online. 
 

Working Capital: 
I) The bidder must produce the evidence of adequacy of a minimum working capital of Rs 1,08,38,336.00 

(Rupees One Crore Eight Lacs Thirty Eight Thousand Three Hundred Thirty Six Only) of the work. Banker’s 
Certificate (Scheduled Bank) shall be produced regarding availability of access to credit (issued within 3 
(Three) months prior to date of submission of Bid) to meet the above Qualifying criteria. 

II) For JV ( refer Clause No-24 of Instruction to Tenderer)  minimum Working Capital will be evaluated for 
Lead Partner Only and the same should not be less than Rs 1,08,38,336.00 (Rupees One Crore Eight Lacs 
Thirty Eight Thousand Three Hundred Thirty Six Only)of the work. 
 

2.3 VALIDITY PERIOD OF OFFER 
The rates offered in Part III should be valid for 180 days (One hundred eighty days) from the date of 
opening of Part - I of the tender. 
 

2.4  ONE BID PER BIDDER: Each Bidder shall submit only one Bid, either individually, or as a partner in a 
partnership firm or a partner in a joint venture or a public limited firm. A Bidder who submits or 
Participate in more than one Bid (other than a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site 
of Works and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. 
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 It shall be deemed that the tenderer has visited the site/ area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/ 
area or not and has taken all the factors into account while quoting his rates and prices. 
 
Site investigation reports: The bidder, in preparing the bid, shall rely on the site investigation report 
referred to in the bid document, supplemented by any information available to the Bidder. 
 

3.0  ADDITIONAL INFORMATION TO TENDERER 
a) All correspondences/ documents made by the tenderer shall be in English Language and the 

data/measurement related results in Metric Units only, unless otherwise specified. 
b) Tenderer shall quote strictly as per proforma. If any part/ portion of scope are excluded from his offer 

and the quotation of the tenderer may be liable to get rejected. 
c) Tenderer shall submit credentials of past works done for similar nature of work supported with 

documentary evidence like performance certificate/ completion certificate issued by client/end user. 
d) During the course of execution of the contract, the department has the right to award additional work or 

deletion of work or advise removal/ repair /re-fabricate the work already executed.  
e) Technical specifications, drawings and bill of materials to be the basis of content of work, assignment and 

defining responsibility.  
f) The offer shall clearly indicate any assumption made in respect of specification, data or any other details 

that have not been mentioned in this tender but considered necessary for meeting the specified 
functional and duty requirements. Any such assumptions not indicated during tendering stage, will not be 
binding on HEC. 

g) Approval of various procedures submitted by the successful tenderer shall not relieve the tenderer of his 
responsibilities towards completion of work as defined in the contract. During the course of execution, if 
any additions/ alterations are found necessary and intimated to the tenderer before 
fabrication/installation/erection/testing/successful completion of the equipment, the same shall be 
implemented by the tenderer without any extra cost. 

h) All necessary facilities including tools, tackles, safety appliances, measuring & testing equipment/ 
instruments, accessories & material handling equipment, etc. shall be provided by the successful 
tenderer to enable stage wise inspection of the system during erection, testing & completion of work at 
site. 

i)    The Successful tenderer shall be solely responsible for obtaining necessary clearance from various 
statutory bodies including those of Central & State Government, as applicable, during the course of 
manufacture / fabrication, testing, transportation, erection and successful completion of the work as per 
TS at site. 

j) The successful tenderer will be required to sign contract agreement within 30 days of placement of work 
order (format enclosed at Appendix 6) 

 

3.1  CONTRACT PRICE   
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In accordance with Scope of Work, Supply & Services indicated in technical specifications of the tender 
paper and the tenderer to furnish their offer in the format given at price bid in online mode only (as per 
BOQ.xls). 
 

3.2  PRICE BASIS 
The basic price to be indicated for the scope of work shall include dismantling, supply, fabrication, 
transportation, erection, construction, modification etc. and all necessary civil & structural works 
required for completion of the project in all respect on BOQ BASIS for Coal Handling Plant (4.5 MTPA) at 
Block-B OCP, Northern Coalfields Limited. All the works including construction, fabrication, testing, 
erection, etc. shall be done strictly as per relevant BIS Code of Practices. Wherever no Indian Standard is 
available, British, American, German, Soviet or other international standards may be used only as per its 
applicability and justification. GST as applicable to be shown separately in the given Proforma. (BoQ.xls)  

a) Contract Price shall remain firm and binding and shall not be subject to any escalation on any account 
whatsoever except for statutory variations of taxes & duties within contractual completion. 
Reimbursement will be made against submission of documentary evidences. 
b) The Contract Price stated in above shall include for ensuring availability of special tools & tackles, 
instruments, appliances for erection, operation and maintenance, etc. till erection, testing, successful 
Commissioning and handing over of the plant & equipment to  end user. 

3.3   TERMS OF PAYMENT 
 Refer clause no. 32.0 of General Condition of Contract (GCC as part of this NIT) 
        

3.3.1  PRICE BREAK-UP FOR PAYMENT  
The contract Price Break Up for set up shall be interlinked with the agreed detailed PERT network of 
contractor setting forth his starting and completion dates for the various key phases of works prepared 
as per condition of this contract. The Price Schedule duly approved by HEC shall be integral part of the 
Contract. Any payment under the contract shall be made only as per Price Break Up after approval of 
the same by the Project Manager/ Site –In charge Gorbi Block B/ HEC.  
 

3.3.2 APPLICATION FOR PAYMENT 
The contractor shall submit application for the payment in the prescribed proforma of HEC.  
Each such application shall state the amount claimed and shall set forth in detail, in the order of the 
payment schedule, particulars of the works including the works executed at site and of the equipment 
shipped/ brought on to the site pursuant to the contract upto the date mentioned in the application and 
for the period covered since the last preceding certificate, if any.  
Every interim payment certificate shall certify the contract value of the works executed upto the date 
mentioned in the application for the payment certificate, provided that no sum shall be included in any 
interim payment certificate in respect of the works that, according to the decision of the Project 
Manager/ Site In charge Gorbi Block B/HEC, does not comply with the contract, or has been performed, 
at the date of certificate prematurely. 
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3.3.3 MODE OF PAYMENT 
All payments under the contract shall be made as Progressive Payment after signing the Contract. For 
erection, progressive payments shall only be made after the issue of certificates by Site In charge /HEC or 
representative of HEC deputed for field quality surveillance for the successful completion of quality check 
points involved in the quantum of work billed. 
 

3.3.4  All the payments (through E-payment mode) by HEC shall be made to the contractor subject to the 
satisfactory inspection report from the competent authority. The payment shall be made in INR after 
withholding of any taxes, duties, cess or fees at source, applicable as per Indian law and adjustment on 
account of penalty payable by the contractor, if any. 
PROGRESSIVE PAYMENT:   
Note:  No mobilization advance will be admissible. 
1) For payment Contractor shall submit monthly bill for progressive payment to HEC with reference 

to Price Schedule duly approved by HEC. After award of the contract, the successful tenderer will 
be required to raise bills as per Price schedule for payment by HEC. 

2) All Invoices/ Bills for the performance and execution of the Contract by Contractor with respect 
to their portion of works shall be raised on HEC along with all required supporting documents on 
Monthly Basis in accordance with the above mentioned Price Schedule. 

3) HEC shall then raise Invoices/Bills under cover of their letters separately for purpose of 
Contractors Scope containing particulars of the respective bills. On basis of such separate 
invoices of Contractor’s Scope, HEC shall make payments to the Contractors within 15 days time 
on receipt of such payments from NCL. 

4)  If at any stage during Contract execution, till final settlement and closure of Contract, it is found 
that some excess/over payment has been made to Contractors, the same shall be recovered 
forthwith by HEC from the subsequent bills or any amount of the Contractor that may be 
remaining with HEC and in that event, such excess amount, which is more than the amount due 
to HEC, the Contractor shall be liable to pay this amount separately. 

5) All the above payment schedules shall be guided as per the NIT’s Payment Mode, for which the 
Bank Guarantee as stipulated in the same or proportion of Contractor’s Value of Works shall be 
furnished to HEC. 
In case a claim is made by NCL Block B on HEC’s Bank Guarantee, submitted for this Project, then, 
a claim on Back-to-Back Basis of Contractor’s for their portion of work shall automatically be 
made by HEC and Guarantees furnished by Contractor shall incorporate a suitable clause to 
reflect the same. 

6) The Contractor shall be paid on pro rata basis for the executed part of erection series, on the 
basis of measurement certificate & MB duly authenticated by the engineer in charge of HEC 
/Officer of HEC concerned in line with clause no 4.1, 4.2, 4.3, 4.4, 4.5 & 4.6 of GCC of HEC. 

3.4  PAYING AUTHORITY: 
DGM (I/C) Finance 
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Finance Department 
Project Division 
HMBP ADMIN Building, 
Heavy Engineering Corporation Limited, 
Ranchi -  834004 
The R. A. bill to be submitted (in Quadruplicate) with proper documentation. 

3.5  GENERAL CONDITION OF CONTRACT 
 

Tenderer shall abide by the General condition of contract of Heavy Engineering Corporation Ltd. Ranchi, a 
copy of GCC of Works Contract can be downloaded from the site www.hecltd.com for ready reference. 
 

4.0   The tenderers are required to upload duly signed and sealed complete set of NIT documents as a token 
of acceptance for all the terms & condition of the NIT. They are also required to submit a declaration 
for “NO DEVIATION” from the NIT terms & condition on their letter head. 

 
a. Tenderer shall furnish copy of all statutory obligations of Government of India, State Government 

applicable at site such as labour rules, minimum wages act, & payment of wages, etc. and the 
purchaser shall not be liable for any action on statutes applicable to non-fulfillment of statutory 
obligations by the bidders. 

b. Tenderer shall must attach/ furnish copy of followings:- 
1. PAN No., 
2. Labour License 
3. EPF registration No. 
4. ESIC registration no. wherever applicable 
5. Income tax clearance duly counter signed by income tax officer of the circle  concerned 

under the seal of the office. 
6. GST registration certificate indicating GST registration no. 
7. Registration of firms with HEC/ any other Govt./ Semi Govt. Organization. Copy of same 

to be enclosed. 
c. Experience of similar type of work executed during the last Ten years.  Details with value, 

name of the client etc. are to be mentioned enclosing documentary evidences. Completion 
certificate is MANDATORY. 

d. Constitution and legal status of the tenderer (individual, partnership, co-operative, registered 
firm etc.), existence of joint ventures or other tie up for technology, equipment, financial backing 
and/ or project management etc. to clearly mention with copy of supporting documents along 
with the offer. 

e. Registration with HEC, or any other Government /Semi Government organization / agencies 
.Tenderer have to furnish copy of registration along with offer. 

f. Details of necessary equipment /facility for the job under this tender to be deployed for the 

http://www.hecltd.com/�


 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 36 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

project and proof of its availability, equipment proposed to be purchased or hired are to be 
attached with this offer. 

g. Availability of key personnel for supervision and management of the work indicated along with 
organization chart & detailed list of manpower to be deployed for the work covered under this 
tender enquiry. 

h. Information regarding project in hand, current litigation, orders regarding execution/expulsion or 
back listing if any to be furnished. 

i. Capacity of the tenderer to take up a new work/ project under consideration in addition to his 
present commitment. Bid Capacity of the tenderer to take up a new work/ project under 
consideration in addition to his present commitment. 

5.0  PRICE BID - The Tender shall comprise Price Bid only as per the format enclosed with tender as BOQ.xls. 
Offer without EMD will not be considered and will be rejected. The price bid shall be opened only after 
the Techno Commercial terms are accepted by bidders. If the offer is not submitted as per the above 
instructions & within time the same can be rejected. 

 
6.0  ACCEPTANCE OF TENDER: 
 

Tender may be accepted for full. Any incomplete tender in any respect is liable to be rejected without 
any notice. The company is having rights to reject any tender without assigning any reason for which no 
question can be asked anywhere. 

 
There is no obligation on our part to accept delayed/ late tender received after the due date of opening 
of tender and these are liable to be summarily rejected. 

 
Tenderer shall submit the tender documents along with the tender duly signed & stamped on each 
page as a token of acceptance. 

 
7.0   SECURITY DEPOSIT (SD)       

On acceptance of the Tender, Security Deposit will be applicable as per Clause No-3 of General Terms 
and Conditions of Contract wherein the Successful Tenderer shall furnish a Security Deposit in any of the 
forms Demand Draft/ Bank Guarantee. DD in favour of “Heavy Engineering Corporation Ltd” Payable at 
“State Bank of India, Hatia. If it is submitted in the form of a Bank Guarantee, the same shall be from any 
of the Nationalised Banks or Scheduled Banks in Ranchi and enforceable at Ranchi.  The proforma for the 
BG is attached. 
 
The Public Sector Enterprises or State/ Central Govt. Undertakings will not be required to submit Security 
Deposit, but however they shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the 
format as per Appendix-1. 
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The Bank Guarantee for Security Deposit shall be for the due and faithful performance of the Contract 
and shall remain binding notwithstanding such variations, alterations or extensions of time as may be 
made, given, conceded or agreed to between the Contractor and the Employer. 
 
The Bank Guarantee for Security Deposit shall remain in full force and effect during the period of the 
Contract and shall continue to be valid up-to 30 days after the expiry of the Guarantee period. The Bank 
Guarantee shall provide for extension of validity on demand by the Employer. Such extension of validity 
shall be confirmed by the guarantor bank without any reference to the Contractor. 

7.0  ARBITRATION 
a) All Disputes or differences, whatsoever, arising between the parties out of or in relation to the 

construction, meaning and operation or effect of this Contract or breach there of shall be settled 
amicably. If, however, the parties are not able to resolve them amicably, the same shall be 
settled by arbitration in accordance with  the Rules of Arbitration of the Indian Council of 
Arbitration as per the provision of Arbitration Conciliation Act 1996 and the award made in 
pursuance there of shall be binding on the parties. The Arbitrator/ Arbitrators will give reasoned 
award. 

b) Work under the contract shall continued by the  Bidders  during  arbitration proceeding unless 
otherwise directed in writing by HEC/ NCL or unless the matter is such that work cannot be 
continued until decision of the arbitrators or of the umpire , as the case may be, is obtained and  
save as those which are otherwise expressly provided in the contract, no payment due or payable 
by the purchaser shall be withheld on arbitration proceeding unless    it is the subject matter or 
on the subject matter thereof. 

c) The Venue of arbitration shall be Ranchi, Jharkhand 
 
8.0  RISK AND COST 

If the bidders fail to complete the work and fail to comply with such notice, the Employer shall have at its 
option the right to take the affected Facilities wholly or in part out of the Contractor's hands and may 
complete the Facilities, as envisaged in the Contract either departmentally or by awarding fresh 
Contract(s) to execute the same, at risk and cost of the Contractor. 

 
9.0  NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

The Tenderer whose offer is not accepted shall not be entitled to claim any costs, charges, expenses or 
incidental to or incurred by him through or in connection with his submission of Tenderer, even though 
HEC Ltd may decide to withdraw the invitation of Tender. NO PRICE ESCALATION will be considered for 
successful tenderer till completion of the project. 

 
10. NOTICES ON BEHALF OF HEC LTD 
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Notice and certificate on behalf of HEC LTD in connection with the Work order may be given by duly 
authorized officers of HEC LTD. Any modification which may become necessary in the interim period will 
be intimated to you as soon as possible. 

 
11. JURIDICTION OF COURT 

The contract shall be governed and interpreted in accordance with the laws in force in India. The Hon’ble 
Jharkhand High Court of Ranchi shall have the exclusive jurisdiction over all matters of disputes. 

 
12. PRICE ESCALATION: 

No price escalation is admissible for execution of the scope of work after issue of LOI/work order. No 
extra payments shall be admissible to the contractor, consequent on any alleged misunderstanding or 
miscalculation or arising of any other mistake or factor not specifically provided in the offer. 
 

13.0  ENCLOSURE (Check List) 
The following documents are mandatory to be submitted along with tabulating details with page 
number (in one page) along with techno-commercial bid 
 

Tender Fee/ Valid exemption certificate 

Copy of EMD Draft/ Bank Guarantee (Original in separate sealed envelope) 

NIT signed copy 

Power of Attorney 
No Deviation Certificate on Letter Head of the Company ( Appendix 4 & 5)  

Affidavit of bidder ( Appendix 8)  
Evidence of access to financial resources to meet the qualification requirements 

Details of the major construction equipment to be used for the work ( Appendix 2)  

Full details of plant and maintenance facilities together with the details of laboratory personnel, 
workshop personnel including fitters, mechanics, machinists etc. ( Appendix 2)  

Copies of original documents, defining the constitution or legal status, place of registration and 
principal place of business 

Details of experience for similar nature and complexity of work executed in last 10 years with 
performance certificate of the same work. (to qualify as per commercial terms and condition)  

Financial reports of last three years : Balance sheet, Profit and loss statement, auditor’s report, etc. 

Integrity pact with HEC strictly on non-judicial stamp paper of Rs. 100/- duly signed and stamped  
(Appendix 7)  

Information about litigation, if any, in which bidder is involved(Current or during last five years) 
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Declaration by the bidder regarding non- banning or delisting by other Govt./quasi-Govt. agencies or 
PSU 

Copy of GST Registration 

Permanent Income Tax account Number (PAN) 

Copy of Registration with PF authorities 

Organization chart showing personnel capabilities 

Details of Bankers; Information on Bid capacity 

Time Schedule  ( Appendix 3)   

 
14.   GENERAL OBLIGATIONS:  
 

The contractor shall deposit specified amount of Earnest Money (EMD) along with the offer. 
The Earnest Money will be converted in to Security Deposit (SD) for the successful tenderer. This will 
form the initial Security Deposit. Subsequently a deduction at the rate of 10% (or as specified) from all 
“On account” payments to  the contractor will be made till the total Security Deposit becomes 10% of the  
tender/ contract value  ( refer Clause No- 3 of General Terms and Conditions of Contract)  

 

EMD and SD to be deposited in the form of Demand Draft (drawn in favour of Heavy Engineering 
Corporation Ltd.). No interest shall be payable on the Earnest Money or the Security Deposit or the 
amount payable to the contractor under contract. 

  
When the amount deducted from monthly “On account” bill aggregates to Rs. 5 Lakh or above, the 
contractor may be have the option to convert the cash portion into Bank Guarantee. The Bank Guarantee 
(BG) shall be valid for the complete contract period including maintenance/ performance guarantee 
period (wherever applicable). In case of any extension of time is granted to the contractor for the 
completion of the work under this contract, the contractor shall simultaneously arrange for the extension 
of time validity of the BG. 

 

All compensations or other sum of money payable by the contractor to the employer under the terms of 
contract with the employer or under any other contract with the employer shall, without prejudice to 
any other mode of recovery, be recoverable from such contractor by way of deduction of payment or 
encashment of Bank Guarantee. 

 

The contractor shall, when called upon to do so by the employer, enter into and execute a contract 
agreement at his own cost. Unless specifically mentioned Contract agreement to be signed for value of 
work order of Rs. One lakh or more. 
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The original contract document shall be signed on non-judicial stamp paper of value not below Rs.100 by 
the employer and the contractor. This document will be retained by the employer (In charge Contract cell 
or his representative empowered as authorized signatory and Contract cell will be the custodian of 
original contract) and an authenticated copy thereof to be given to the contractor. 

 

The contractor shall be presumed to have satisfied himself about the quantum & nature of work and all 
associated working environment. He shall also be presumed to have satisfied himself the correctness and 
sufficiency of the tender for the work as quoted by him in the tender schedule and it will be justified to 
assume by employer that rates and prices quoted shall cover all his obligations under the contract and all 
matters and things necessary for the proper completion and maintenance of the work. 

 

It is understood and agreed that no extra payments shall be admissible to the contractor, consequent on 
any alleged misunderstanding or miscalculation or arising of any other mistake or factor not specifically 
provided in the contract. 

  
All contracts documents are complementary to one another and what is required   by one shall be as fully 
and effectually binding on a contractor as if the same is required by anther documents; the intention of 
the documents is to include all - labour, material, equipment and transport and any other measure 
necessary for prompt and efficient execution of the work to be arranged by the contractor. 

 
The contractor shall not at any time assign or sublet his contract or any  part  thereof to any person or 
allow such person to become in any  way  interested therein in any manner whatsoever, without prior 
permission in writing of the employer. Any contravention of this condition shall entitle the employer to 
rescind the contract and shall also render such contractor liable for payment to the employer in respect 
of any loss or damage arising out of or ensuing from such rescission or contract. Provided further that 
where the subletting of work by the contractor in any case, is permitted by the employer,  such 
subletting shall never be deemed to establish any contractual relationship between the subcontractor 
and the employer, and that the contractor shall not at any time, be absolved of any obligation or 
responsibility under the contract or any part thereof and  shall  continue to be responsible for all acts of 
omission and commission of the subcontractor, his agents, servants or workmen as fully and effectually 
as if the same were acts of omission and commission of the contractor, his  agents,  workmen, as the 
case may be. 

 
All the contracts or terms thereof entered into between the employer and the contractor under these 
General Conditions of Contract shall be governed and regulated by the relevant laws being in force from 
time to time in the territory of India related to contracts. The contract shall strictly conform to the 
provisions, of any law related to works or any regulations and bye-laws made by any local authority. In 
case the contractor foresee that variation in specification and drawings are necessary in view of the 
provisions of the law or regulations or bye- laws, he shall immediately inform the employer/ appropriate 



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 41 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

authority in writing specifying proposed variations and the reasons for such variations. The contractor 
shall take further action as per written instruction of the employer (appropriate authority). 

 

The contractor shall, when he is not personally present on the site of work, invariably place and keep on 
such site a properly qualified agent, duly authorized and empowered to act on his behalf and receive on 
his behalf orders and instructions from the employer or his representative related to such work. The 
contractor shall furnish the name, designation of the agent. Any change in the agent to be suitably 
informed to the employer in written. 

 

All notices, communications, references and complaints issued by employer or his representative or 
contractors shall be treated valid, if it is in writing. 

 

The work as per defined specification and quality standard shall be completed within the time specified 
in the order or within extended time subsequently communicated to the contractor in writing. 

 

a) If there be any amount of extra additional work of any kind or other special circumstances of any 
kind whatsoever which may occur be such as fairly entitle the contractor to an extension of time 
for completion of work, the contractor shall make a request letter to the employer detailing 
the situation within 15 days of such work has been commenced or such circumstances have 
arisen. The employer/ his representative will analyze and decide the amount of such extension 
and issue extension of time in writing. 

b) If the contractor fails to complete the work within the time prescribed or within extended time, 
the contractor shall be liable to pay the employer a Liquidated Damage (LD) at the rate of 0.5 % 
of the value of unfinished part of the work per delayed week maximum up to 10 % of the total 
project Contract value. Or depending on the work it can be specifically defined in the work 
order/ acceptance of the tender. The employer may without prejudice to any other mode of 
recovery deduct the amount of such damages from any money in his hand due or which may 
become due to the contractor. The payment or deduction of such damages shall not relieve the 
contractor of his obligation to complete the works or of any other obligations and liabilities 
under the contract. 

c) If the employer feels that the contractor in spite of imposition of LD may further delay the 
completion of work, the employer shall have the right to terminate the contract and forfeit the 
security deposit to the extent of 10% of the assignment value towards LD. 

d) No land/ building belonging to or in possession of the employer shall be occupied by the 
contractor without permission of the employer. The contractor shall not use or permit use of the 
site for any purposes other than that for executing assigned work. Land/ building rent, unless 
otherwise stipulated, shall be payable by the contractor. 

e) In consequence to any difficulty in obtaining materials, the employer may, without any liability 
therefore, agree to endeavor to obtain or assist the contractor in obtaining the required 
quantities of such material. But if there be any delay or failure in obtaining the aforesaid 
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materials of required quantities thereof, this will not relive the contractor from his obligation to 
complete the assigned work as per the quality, quantity and time schedule. 

f) If, at any time, any material, which the contractor would normally have to arrange himself, is 
supplied by the employer, either at the contractor’s request or in view of avoiding possible delay, 
the recovery of cost of such material shall be made from contractor’s bill at actual rate or at 
market price (calculated on landed basis, whichever is higher) along with interest rate of 10% per 
annum. 

g) All the assistance extended to the contractor in the form of land, building, machinery, 
equipment, water, and power, etc. to be utilized economically and in proper manner. After 
completion of the work these shall be handed over by the contractor in good/ working condition 
to the respective authorities. 

h) The contractor shall not sell, or otherwise dispose off, or remove except for the purpose of work 
any material which may be obtained as a result of excavation. All such items shall be the property 
of the employer. 

i) The contractor shall indemnify and keep indemnified the employer for all losses and claims for 
injures or damages to any person or property whatsoever which may arise out of or in 
consequence of the construction and maintenance of the works and against all claims demands 
proceeding damages costs charges and expenses whatsoever in respect thereof or relation 
thereto. 

j) If any bribe, commission, gift or reward is given, promised or offered or attempted to be given by 
or on behalf of the contractor or his partner, agent or servant or by any other person on his 
behalf to any officer or employee of the employer or to  any other person on his behalf for 
obtaining the contract or any other contract   from the employer or for any other favour, without 
prejudice to any legal proceedings which may be instituted against the contractor in a court of 
law, it  shall be open to the employer to  rescind the contract and all other contracts   which the 
contractor has entered into with the employer and to deduct any money due to the contractor 
under the contract or any other contract with the employer any loss or damage to the employer 
resulting from such rescission. 

k) The contractor shall not lend, or borrow from, or have any pecuniary dealings or transactions 
either directly or indirectly with any employee of the employer, and if the employer has reasons 
to believe that the contractor has contravened the provision of this sub-clause the employer shall 
be entitled forthwith to rescind the contract and all other contracts with employer. 
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Chapters of Main Contract Terms and Conditions 
 

Sl no. Chapter Description Chapter No. 
1.  Chapter I General Terms & Conditions of Contract 
2.  Chapter II General Technical Condition 
3.  Chapter III Erection Conditions of Contract 
4.  Chapter I V Safety Code 
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CHAPTER I GENERAL TERMS AND CONDITIONS OF CONTRACT 
 

1. DEFINITIONS:  
i. The word "Company'" or "Employer" or "Owner" wherever occurs in the conditions, means Heavy 

Engineering Corporation Limited having Client as NCL   
ii. The word “Principal Employer" or "Engineer" wherever occurs, means the authorized representative or 

any other officer specially deputed by HEC for the purpose of contract. 
iii. The word "Contractor"/"Contractors" or "Manufacturer" wherever occurs means the successful 

Bidder/Bidders who has/have deposited the necessary Earnest Money and has/have been given written 
intimation about the acceptance of tender and shall include legal representative of such individual or 
persons composing a firm or a company or the successors and permitted assignees of such individual, firm 
or company, as the case may be.  

iv. "The Site" shall mean site of the contract work including land and any building and erections thereon and 
any other land allotted by the company for contractor's use in the performance of the contract. 

v. The term "sub-contractor", as employed herein, includes those having a direct contract with contractor 
either on piece rate, items rate, time rate or on any other basis and it includes one who furnishes work to 
a special design according to the plans or specifications of this work but does not include one who merely 
supplied materials. vi. "Consulting Engineer"/"Consultant" shall mean any firm or person duly appointed 
as such from time to time by the owner. 

vi.  'Accepting authority' shall mean the management of the company and includes an authorised 
representative of the company or any other person or body of persons empowered in this behalf by the 
company. 

vii. A 'Day 'shall mean a day of 24 hours from midnight to midnight. 
viii. Site In-Charge as authorized/deputed by Owner Company will be the Engineer-in-Charge of this work and 

will be responsible for supervising and administering the contract, certifying payment due to the 
contractor, valuing variations to the contract, awarding extension of time and valuing compensation 
events. Site In-Charge as authorized/deputed by Owner Company /Engineer-in-Charge may further 
appoint his representatives and notify to the contractor who is directly responsible for supervising the 
work being executed at the site, on his behalf under the Delegation of Powers of the company. However, 
overall responsibility, as far as the contract is concerned will be that of the Engineer-in-charge/Designated 
Officer-in- charge. 

ix. The 'contract' shall mean the notice inviting tender, the tender as accepted by the Principal Employer and 
the formal agreement executed between the company and the contractor together with the documents 
referred to therein including conditions of contract, special conditions, if any, specifications, designs & 
drawings including those to be submitted during progress of work, scope of work, Price schedule/schedule 
of quantities with rates and amounts. Until the formal agreement is signed between the Owner and 
Contractor, LOA/Work Order together with Contract Document, shall constitute the Contract. 

x. The 'contract' shall mean the notice inviting tender, the tender as accepted by the company and the 
formal agreement executed between the company and the contractor together with the documents 
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referred to therein including conditions of contract, special conditions, if any, specifications, designs & 
drawings including those to be submitted during progress of work, scope of work, Price schedule/schedule 
of quantities with rates and amounts. Until the formal agreement is signed between the Owner and 
Contractor, LOA/Work Order together with Contract Document, shall constitute the Contract. 

xi. The 'works' shall mean and include the furnishing of Structure , labour, and the services in accordance 
with the contract or parts thereof as the case may be and shall also include all extra or additional, altered 
or substituted works or any work of emergent nature, which in the opinion of the Engineer-incharge, 
become necessary during the progress of the works to obviate any risk or accident or failure or become 
necessary for security.  

xii.  "Specification" shall mean the technical specifications forming a part of the contract and such other 
schedules and drawings as may be mutually agreed upon. 

xiii. 'Contract price' shall mean the total sum for which tender is accepted by the company. 
xiv. 'Written notice' shall mean a notice or communication in writing and shall be deemed to have been duly 

served if delivered in person to the individual or to a member of the firm or to an office of the 
Corporation/Company for whom it is intended, or if delivered at or sent by registered mail to the last 
business address known to him who gives the notice. 

xv. "Letter of Acceptance" of the tender shall mean the official notice issued by the company notifying the 
contractor that his tender has been accepted. 

xvi. "Date of Contract" shall mean the date on which both the parties have signed the contract agreement. 
xvii. "Manufacturer's Works' or Contractor’s Works" shall mean the place of work used by the Manufacturer, 

the Contractor, their collaborators or sub-contractors for the performance of the works. 
xviii. "Inspector" shall mean the Owner or any person nominated by the Owner from time to time, to inspect 

the equipment stores or Works under the contract and/or the duly authorised representative of the 
owner.  

xix.  When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", "Requested", 
"As directed", "Where directed", "When directed", "Determined by", "Accepted", "Permitted", or words 
and phrases of like import are used, the approval, judgment, direction etc. is understood to be a function 
of the Owner/Engineer/Engineer-in-Charge. 

xx. ”Final Acceptance" shall mean the owner's written acceptance of the works performed under the 
contract, after successful completion of performance. 

xxi.  "Drawings"/"Plans" shall mean all :  
(a) Drawings furnished by the owner/consultant as a basis for proposals,  
(b) Supplementary drawings furnished by the Owner/Consultant to clarify and to define in greater detail the 

intent of the contract,  
(c) Drawings submitted by the contractor with his proposal provided such drawings are acceptable to the 

Owner/Consultant,  
(d) drawings furnished by the Owner/Consultant to the Contractor during the progress of the work, and  
(e) engineering data and drawings submitted by the Contractor during the progress of the work provided 

such drawings are acceptable to the Engineer,  
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xxix. "Codes" shall mean the following, including the latest amendments, and/or replacements, if any:  
 (a) Standards of Bureau of Indian Standards relevant to the works under the contract and their 
specifications.  
(b) Other Internationally approved Standards and/or rules and regulations touching the subject matter of 

the contract.  
(i) A.S.M.E. Test codes.  
(ii) A.I.E.E. Test codes.  
(iii) American Society of Materials Testing Codes.  
(iv) Indian Electricity Act and Rules and Regulations made thereunder.  
(v) Indian Explosive Act and Rules and Regulations made thereunder.  
(vi) Indian Petroleum Act and Rules and Regulations made thereunder.  
(vii) Indian Mines Act and Rules and Regulations made thereunder.  
(c)  Any other laws, rules, regulations and Acts applicable in the country with respect to labour, safety, 
compensation, insurance etc.  

xxx.  Words importing singular only shall also include the plural and vice-versa where the context so  requires. 
Words importing "Person" shall include firms, companies, corporations, and associations or bodies of 
individuals, whether incorporated or not.  
 

xxxi. Terms and expressions, not defined herein, shall have the same meaning as are assigned to them in the 
Indian Sale of Goods Act, failing that in the Indian Contract Act, and failing that in the General Clauses 
Act. 

xxxii. "Government Approvals" shall mean all permits, licenses, authorizations, consents, clearances, decrees, 
waivers, privileges, approvals from and filing with government instrumentalities necessary for the 
development, construction and operation of the plant/project. 

xxxiii. "Month" shall mean a calendar month according to the Gregorian calendar. 
xxxiv. "Bank Guarantee" shall mean the Bank Guarantee to be provided by Contractor against instant NIT. 

 
2.   CONTRACT DOCUMENTS:  

The following documents shall constitute the contract documents:  
(i)  Articles of Agreement,  
(ii)  Notice Inviting Tender,  
(iii)  Letter of Acceptance of LOA (Letter of Award).  
(iv)  Letter of Acceptance of Work Order.  
(v)  Specifications, where it is part of Tender Documents,  
(vi)  Scope of works/ Bills of quantities/ Schedule of works/ quantities and  
(vii)  Contract Drawings/finalized work programme.  

  
2.1 The Contractor shall enter into a Contract Agreement with the Owner within 15 (Fifteen) days from the 

date of 'Acceptance of LOA/Work Order'. The performance Bank Guarantee for the proper fulfillment of 
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the contract shall be furnished by the contractor in the prescribed form within ten (10) days of 
'Acceptance of LOA/Work Order'.  

2.2  The agreement will be signed in two originals and the contractor shall be provided with one signed 
original.  

 2.3  The contract shall be considered as having come into force from the date of the letter of acceptance of 
LOA/Work Order issued by the owner.  

 2.4  The laws applicable to this contract shall be the laws in force in India. The courts of Jharkhand, India shall 
have exclusive jurisdiction in all matters arising under this contract.  

 
3.0      CONTRACT PERFORMANCE GUARANTEE/ SECURITY DEPOSIT:  
3.1 Security Deposit shall consist of two parts:  

a)  Performance Security for 5% of Contract amount to be submitted at award of work and  
b)  Retention Money for 5% of Contract amount to be recovered from running bills. The security deposit 
shall bear no interest.  

3.1.1  Performance Security should be 5% of contract amount and should be submitted by the successful bidder 
within 10 days of issue of LOA/Work Order in the form of Bank Guarantee given in the bid document 
from any schedule bank acceptable to the owner. The Earnest Money/ Bid Security deposited may be 
adjusted against the Performance security at bidder’s Option.   

3.1.2  If performance security is provided by the successful bidder in the form of bank guarantee it shall be 
issued either -  
(a)  at Bidder’s option by a Scheduled Bank as per provisions of cl.3. above. The BG shall contain 

complete postal address, telephone number, fax number and email address of both out station 
bank issuing the BG as well as its local operating branch.  

3.1.3  Retention Money should be deducted at 5% from running bills. Total of performance security and 
Retention Money should not exceed 10% of contract amount or lesser sum indicated in the bid 
document.  
Retention Money may be released against equivalent Bank Guarantee.  

3.2  The Guarantee amount shall be payable to the Employer without any condition   whatsoever.  
3.3  Performance Security / Retention Money shall be converted into Performance Guarantee on successful 

completion of work in accordance with contract Performance security/ Retention Money/ security 
deposit submitted in the form of BG which shall be valid for 90 days after the end date of scheduled 
completion and to be extended for minimum period of 1(one) year in one instance which must cover the 
time period of 90 days beyond completion of 12 calendar month from completion of work as per TS of 
NIT. 

3.4  The Company shall be at liberty to deduct/appropriate from the Contract Performance 
Guarantee/Security Deposit such sums as are due and payable by the contractor to the company as may 
be determined in terms of the contract, and the amount appropriated from the Contract Performance 
Guarantee/Security Deposit shall have to be restored by Contractor subsequently.  

3.5  Performance Security deposit shall be returned to the Contractor after successful completion of 12 
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calendar months from completion of work as per TS of NIT without any interest after certification from 
Site I/c Block B against no defect. The balance SD i.e. Retention Money shall be released without any 
interest after successful completion of entire period of the 12 calendar month from completion of work 
as per TS of NIT. Any defect/defects in the work, if detected during 12 calendar month from completion 
of work as per TS of NIT shall be rectified and shall be replaced to the satisfaction of the Engineer/ Site  
In-charge. 

Note:- 
(i) The Bank Guarantee issued by a scheduled bank shall be operative at its branch situated at 
Ranchi (Jharkhand) or if the issuing bank does not have any branch at Ranchi then Bank Guarantee 
shall be operative at any of its Kolkata Branch.  

(ii) The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour of "Heavy 
Engineering Corporation Limited" shall be in paper form as well as issued under "Structured 
Financial Messaging System (SFMS)". 

The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished below: 
A. State Bank of India as advising Bank of HEC: 

1 Name of the Beneficiary and 
his details 

i Name  Heavy Engineering Corporation 
Limited 

ii Area Ranchi 
iii Name of Bank State Bank of India 
iv Bank Account No. 30073880917 
v Swift No. SBININBB387 

2 Beneficiary Bank Branch and 
Address 

i Name of Bank State Bank of India 
ii Bank Branch name SME Branch, MECON Campus 
iii Branch code 09620 
iv Beneficiary Bank Branch 

IFSC 
SBIN0009620 

v Beneficiary Bank 
Address 

SME Branch, MECON Campus, 
Doranda-834002 (Jharkhand) 

 
Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money. 

 In addition to the above penal measures, the bidder will not be allowed to participate in the re-
tendering process. The bidder may also be debarred from participating in future tenders in the 
subsidiary for a minimum period of 12 Months. 

4.0  ASSIGNMENT AND SUBLETTING OF CONTRACT:  
  
4.1  The contractor may, after informing the SITE I/c Block B/ designated officer Site In charge, with proper 

justification for acceptance, assign or sub ‐let the contract or any part thereof other than for raw materials, 
for minor detail or any part of the plant for which makes are identified in the contract document. 
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Suppliers of the equipment/system not identified in the contract document or any change in the identified 
supplier mentioned in the contract document can be changed and same may be informed to engineer in 
charge/ designated officer in charge, with proper justification for acceptance. The experience list of the 
equipment/system vendors under consideration by the contractor for this contract over the list 
mentioned in the contract document shall be furnished to the engineer in charge/ designated officer in 
charge prior to procurement of all such items/ equipment. Such assignment of sub ‐letting shall not relieve 
the contractor from any obligation, duty or responsibility under the contract. Any assignment as above 
without prior information of engineer shall be void.  

4.2  For components/equipments procured by the contractors for the purposes of the contract, after obtaining 
the written approval of the owner, the contractor's purchase specifications and enquiries shall call for 
quality plans to be submitted by the suppliers along with their proposals. The quality plans called for from 
the vendors shall set out, during the various stages of manufacture and installation, the quality practices 
and procedures followed by the vendor's quality control organisation, the relevant reference 
documents/standards used, acceptance level, inspection documentation raised, etc. Such quality plans of 
the successful vendor shall be discussed and finalised in consultation with the engineer and shall form a 
part of the purchase order/contract between the contractor and the vendor. Within 3 weeks of the 
release of the same purchase order/contracts for such bought out items/ components, a copy of the same 
without price details but together with detailed purchase specifications, quality plans and delivery 
conditions shall be furnished to the engineer by the contractor.  

        
5.0     TIME - THE ESSENCE OF CONTRACT:  

  

5.1  The date of commencement shall be the issue of Work Order. Total time period for completing total 
scope of work described in TS will be 9  months after issue of Work Order. 

5.2  The contractor shall submit a detailed PERT network within the time frame agreed above consisting of 
adequate number of activities covering various key phases of the works such as procurement, shipment 
and field activities within fifteen (15) days after the date of acceptance of LOA/Work Order. This network 
shall also indicate the interface facilities to be provided by the owner and the dates by which such 
facilities are needed. 

5.3  The above PERT network shall be reviewed and periodic review reports shall be submitted by the 
contractor as directed by the engineer.  

 

6.0   CONTRACT PRICE:  
6.1  The prices quoted by the contractor as per BOQ (Bill of Quantity) in Price Bid (BOQ.xls) for the entire 

scope of the work including those covered under the Technical specifications and documents and shall be 
treated as the contract price.  

 

7.0  DEDUCTIONS FROM CONTRACT PRICE:  
7.1  All costs, damages or expenses which the owner may have paid, for which under the contract the 

contractor is liable, will be claimed by the owner. All such claims shall be billed by the owner to the 



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 50 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

contractor regularly as and when they fall due. Such bills shall be supported by appropriate and certified 
vouchers or explanations, to enable the contractor to properly identify such claims. Such claims shall be 
paid by the contractor within fifteen (15) days of the receipt of the corresponding bills and if not paid by 
the contractor within the said period, the owner may then deduct the amount, from any moneys due or 
becoming due by him to the contractor under the contract or may be recovered by actions of law or 
otherwise, if the contractor fails to satisfy the owner of such claims.  

 

8.0  PACKING, FORWARDING AND SHIPMENT:  
8.1  The contractor, wherever applicable, shall after proper painting, pack and crate all equipment in such a 

manner as to protect them from deterioration and damage during rail and road transportation to the site 
and storage at the site till the time of erection/ field work. The contractor shall be held responsible for all 
damages due to improper workman ship.  

9.0  DEMURRAGE, WHARFAGE, ETC.:  
9.1  All demurrage, wharfage and other expenses incurred due to delayed clearance of the material or any 

other reason shall be to the account of the contractor. 
 

9.0  INSURANCE:  
HEC will take insurance (Marine-cum-storage-cum Erection Insurance Policy and Worker’s 
Compensation Insurance) for entire work in their name as per the agreement between HEC and 
NCL. All statutory documents required for logging claim shall be furnished by the bidder. Any 
such claim logged by the bidder shall be passed on the Insurance Company by HEC and the claim 
as will be settled by the Insurance Company shall be passed to successful bidder. 

9.1  In order to adequately cover the works under such composite and comprehensive insurance, 
the Contractor shall fulfill the necessary requirements / obligations. 

9.2  The Contractor shall arrange Accident Insurance Policy for all his personnel including 
Specialists / Personnel deputed to site and Contractor's / his sub-contractors' manufacturing 
works as well as for his Indian engineers & supervisory staff. The Contractor shall also take out 
for his Indian workmen a separate policy as per Workmen's Compensation Act. 

9.3  In all cases, the Contractor shall lodge the claims with the Underwriters and also settle the 
claims. All claims shall be settled in India However, the Contractor shall proceed with the 
repairs and / or replacement of the equipment / components without waiting for the 
settlement of the claims. In case of seizure of materials by concerned authorities, the 
Contractor shall arrange prompt release against bond, security or cash as required. Employer 
will extend all assistance to the Contractor in such a case. Upon completion of replacement/ 
repair, the claim amount received from Insurance Company, if any by the Employer shall be 
refunded to the Contractor. 
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9.4  All the insurance claims shall be processed by the Contractor and the items which are missing / 
damaged in transit or during handling, storage, erection and during successful completion of 
work as per TS, shall be replaced / repaired by them without any extra cost to the Employer. 

9.5  The employer at its discretion may arrange for the insurance cover at its own expense. In such 
an event, the amount quoted towards 'Comprehensive/ Transit, Storage cum erection 
insurance' in 'Summary Price Schedule', shall not be payable to the contractor. However, 
processing of all the insurance claims shall be the responsibility of the contractor. Also, the 
Contractor shall perform all the obligations as mentioned in sub-clauses above. 

 

10.0  LIABILITY FOR ACCIDENTS AND DAMAGES:  
  

10.1  Under the contract, the contractor shall be responsible for loss or damage to the plant until the plant is 
taken over in accordance with clause entitled 'Taking Over' in section technical terms and conditions of 
contract of this volume.  

11.0  LIQUIDATED DAMAGES FOR DELAY IN COMPLETION:  
  

11.1  If the contractor fails to maintain the required progress in terms of the agreed time and progress chart or 
to complete the work and clear the site on or before the date of completion of contract or extended date 
of completion, he shall without prejudice to any other right or remedy available under the law to the 
company on account of such breach, pay as compensation/ Liquidated Damages @ half percent (1/2%) of 
the contract price per week of delay. The aggregate of such compensation/ compensations shall not 
exceed 10 (ten) percent of the total value as shown in the contract.  
This will also apply to items or group of items for which separate period of completion has been 
specified. The amount of compensation may be adjusted or set off against any sum payable to the 
contractor under this or any other contract with the company.  

11.1.1  The company, if satisfied, that the works can be completed by the contractor within a reasonable time 
after the specified time of completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, the company will be entitled 
without prejudice to any other right or remedy available in that behalf, to recover from the contractor as 
agreed damages equivalent to half percent of the contract value of the works for each week or part of 
the week subject to a ceiling of 10% of the contract price.  

11.1.2  The company, if not satisfied that the works can be completed by the contractor, and in the event of 
failure on the part of the contractor to complete work within further extension of time allowed as 
aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract.  

11.1.3  The company, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 
contract.  

11.1.4  In the event of such termination of the contract as described in clauses 11.1.2 or 11.1.3 or both, the 
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company, shall be entitled to recover L.D. upto ten percent (10%) of the contract value besides recovery 
of compensation for damage/loss for termination as provided in Clause 16 of General Terms and 
Conditions of Contract.  

11.2  The company may waive the payment of compensation, depending upon merit of the case, on request 
received from the contractor if the entire work is completed within the date as specified in the contract 
or as validly extended without stipulating any penalty.  

 

12.0  CONTRACTOR'S DEFAULT:  
 

12.1  If the contractor shall neglect to execute the works with the diligence and expedition or shall refuse or 
neglect to comply with any reasonable orders given to him, if writing by the engineer in connection with 
the works or shall contravene the provisions of the contract, the owner may give notice in writing to the 
contractor to make good the failure, neglect or contravention complained of. Should the contractor fail 
to comply with the notice within thirty (30) days from the date of service thereof, then and in such case 
the owner shall be at liberty to employ other workmen and forthwith execute such part of the works as 
the contractor may have neglected to do or if the owner shall think fit, it shall be lawful for him, without 
prejudice to any other right he may have under the contract, to take the works wholly or in part thereof 
and in that event the owner shall have free use of all contractor's equipment that may have been at the 
time on the site in connection with the works without being responsible to the contractor for fair wear 
and tear thereof and to the exclusion of any right of the contractor over the same, and the owner shall be 
entitled to retain and apply any balance which may otherwise be due on the contract by him to the 
contractor, or such part thereof as may be necessary, the payment of the cost of executing the said part 
of the works or of completing the works as the case may be. If the cost of completing the works or 
executing a part thereof as aforesaid shall exceed the balance due to the contractor, the contractor shall 
pay such excess. Such payment of excess amount shall be independent of the liquidated damages for 
delay which the contractor shall have to pay if the completion of works is delayed.  

12.2  In addition, such action by the owner as aforesaid shall not relieve the contractor of his liability to pay 
liquidated damages for delay in completion of works as defined in clause 15.0 of this section.  

12.3  The termination of the contract under this clause shall not entitle the contractor to reduce the value of 
the performance bank guarantee nor the time thereof. The performance guarantee shall be valid for the 
full value and for the full period of the contract including guarantee period.  

12.4  The bidding documents will clearly state that, if the contractor fails to complete the work and the order is 
cancelled, the amount due to him on account of work executed by him, if payable, shall be paid to him 
only after due recoveries as per the provisions of the contract and that too after alternative 
arrangements to complete the work has been made.  

 

13.0  FORCE MAJEURE:  
13.1  Force majeure is herein defined as any cause which is beyond the control of the contractor or the owner 

as the case may be which they could not foresee or with a reasonable amount of diligence could not have 
foreseen and which substantially affect the performance of the contract, such as:  
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(a) natural phenomena, including but not limited to floods, draughts, earthquakes and epidemics:  
(b) acts of any government, including but not limited to war, declared or undeclared, priorities, 
quarantines, embargoes,  
Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in 
writing of such causes.  

  
13.2  (a) The successful bidder/ contractor will advise, in the event of his having resort to this clause by a 

registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning 
and end of the clause of delay, within fifteen days of the occurrence and cessation of such Force Majeure 
condition . In the event of delay lasting over two months, if arising out of Force Majeure, the contract 
may be terminated at the discretion of the company.  
(b) For delays arising out of Force Majeure, the bidder/ contractor will not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure and neither 
company nor the bidder shall be liable to pay extra costs (like increase in rates, remobilisation advance, 
idle charges for labour and machinery etc.) Provided it is mutually established that the Force Majeure 
conditions did actually exist.  
(c) If any of the Force Majeure conditions exists in the place of operation of the bidder even at the time 
of submission of bid he will categorically specify them in his bid and state whether they have been taken 
into consideration in their quotations.  

13.3  The contractor or the owner shall not be liable for delays in performing his obligations resulting from any 
force majeure cause as referred to and/or defined above. The date of completion will, subject to 
hereinafter provided, be extended by a reasonable time even though such cause may occur after 
contractor's performance of his obligations has been delayed for other causes.  

 
14.0  DELAYS BY OWNER OR HIS AUTHORISED AGENT:  
14.1  In case the contractor's performance is delayed due to any act of omission on the part of the owner or his 

authorised agents, then the contractor shall be given due extension of time for the completion of the 
works, to the extent such omission on the part of the owner has caused delay in the contractor's 
performance of his work. Regarding reasonableness or otherwise of the extension of time, the decision of 
the engineer shall be final. 

  
15.0  EXTENSION OF DATE OF COMPLETION:  
15.1  On happening of any events causing delay as stated hereinafter, the contractor shall intimate 

immediately in writing the Site I/c Block B/Authorized Engineer:  
a.  due to any reasons defined as Force Majeure.  
b.  non-availability of stores which are the responsibility of the owner to supply  
c.  non-availability or breakdown of tools and plant to be made available or made available by the 

owner  
d. delay on the part of the contractors or tradesmen engaged by the owner not forming part of the 
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contract, holding up further progress of the work  
e.  non-availability of working drawings/work programme in time, which are to be made available by 

the company during progress of the work  
f.  any other causes which, at the sole discretion of the company is beyond the control of the 

contractor.  
15.2 A "Hindrance Register" shall be maintained by both the Company and the Contractor at site to record the 

various hindrances, as mentioned above, encountered during the course of execution.  
15.3  The contractor may request the company in writing for extension of time within 14 days of happening of 

such event causing delay stating also, if practicable, the period for which extension is desired. The 
company may, considering the eligibility of the request, give a fair and reasonable extension of time for 
completion of the work. Such extension shall be communicated to the contractor in writing by the 
company through the Site I/c Block B/Authorized Engineer within 1 month of the date of receipt of such 
request. The contractor shall however use his best efforts to prevent or make good the delay by putting 
his endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
charge.  

15.4  Provisional extension of time may also be granted by the Site I/c Block B/Authorized Engineer during the 
course of execution, on written request for extension of time within 15 (fifteen) days of happening of 
such events as stated above, reserving the company's right to impose/ waive liquidated damages at the 
time of granting final extension of time as per contract agreement.  

15.5  When the period fixed for the completion of the contract is about to expire, the question of extension of 
the contract may be considered at the instance of the Contractor or the Company or the both. The 
extension will have to be by party's agreement, expressed or implied.  

15.6  In case the Contractor does not apply for grant of extension of time within 15 (fifteen) days of hindrance 
occurring in execution of the work and the Company wants to continue with the work beyond the 
stipulated date of completion for reason of the work having been hindered, the Site I/c Block 
B/Authorized Engineer at his sole discretion can grant provisional extension of time even in the absence 
of application from the Contractor. Such extension of time granted by the Site I/c Block B/Authorized 
Engineer is valid provided the Contractor accepts the same either expressly or implied by his actions 
before and subsequent to the date of completion. Such extension of time shall be without prejudice to 
Company's right to levy compensation under the relevant clause of contract.  

 
16.0  TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT:  
16.1  The owner shall, in addition to other remedial steps to be taken as provided in the conditions of contract, 

be entitled to cancel the contract in full or in part, if the contractor :  
a. makes default in proceeding with the works with due diligence and continues to do so even after a 

notice in writing from the Engineer-in-charge, then on the expiry of the period as specified in the 
notice  

or  
b. commits default/breach in complying with any of the terms and conditions of the contract and does 
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not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer- in-
charge, then on the expiry of the period as may be specified by the Engineer-in-charge in a notice in 
writing  

or  
c. fails to complete the work or items of work with individual dates of completion, on or before the 

date/dates of completion or as extended by the company, then on the expiry of the period as may 
be specified by the Engineer in-charge in a notice in writing. 

Or 
d.  shall offer or give or agree to give any person in the service of the company or to any other person 

on his behalf any gift  or  consideration  of  any kind  as  an  inducement or reward for act/acts of 
favour in relation to the obtaining or execution of this or any other contract for the company. 

Or 
e. Shall try to obtain a contract with the company by way of ring tendering or other non- bonafide 

method of competitive tendering.  
Or 

f. transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-charge. The Engineer-in-charge may by giving a written notice, cancel 
the whole contract or portion of it in default.  

16.2  The owner shall in such an event give fifteen (15) days notice in writing to the contractor of his decision 
to do so.  

16.3  The contractor upon receipt of such notice shall discontinue the work on the date and to the extent 
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and contracts to 
the extent they are related to the work terminated and terms satisfactory to the owner, stop all further 
subcontracting or purchasing activity related to the work terminated, and assist the owner in 
maintenance, protection, and disposition of the works acquired under the contract by the owner.  

16.4  The contract shall stand terminated under the following circumstances unless the owner is satisfied that 
the legal representatives of the individual contractor or of the proprietor of the proprietary concern and 
in the case of partnership the surviving partners, are capable of carrying out and completing the contract 
and the owner shall in any way not be liable to payment of any compensation to the estate of deceased 
contractor and/or to the surviving partners of the contractor's firm on account of the termination of the 
contract.: 

a. If the contractor being an individual in the case of proprietary concern or in the case of a partnership 
firm any of its partners is declared insolvent under the provisions of insolvency act for the time being in 
force, or makes any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors amounting to proceedings for liquidation or composition under any insolvency 
act. 

b. In the case of the contractor being a company, its affairs are under liquidation either by a resolution 
passed by the company or by an order of court, not being a voluntary liquidation proceedings for the 
purpose of amalgamation or reorganisation, or a receiver or manager is appointed by the court on the 
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application by the debenture holders of the company, if any. 
c. If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be 

continued for a period of 21 days. 
d. On the death of the contractor being a proprietary concern or of any of the partners in the case of a 

partnership concern and the company is not satisfied that the legal representative of the deceased 
proprietor or the other surviving partners of the partnership concern are capable of carrying out and 
completing the contract. The decision of the company in this respect shall be final and binding which is 
to be intimated in writing to the legal representative or to the partnership concern. 

16.5  If the contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 
the contractor is a partnership concern and one of the partners dies, then unless the owner is satisfied 
that the legal representatives of the individual contractor or of the proprietor of the proprietary concern 
and in the case of partnership the surviving partners, are capable of carrying out and completing the 
contract the owner shall be entitled to cancel the contract as to its incomplete part without being in any 
way liable to payment of any compensation to the estate of deceased contractor and/or to the surviving 
partners of the contractor's firm on account of the cancellation of the contract.  

 
The decision of the owner that the legal representatives of the deceased contractor or surviving partners 
of the contractor's firm cannot carry out and complete the contract shall be final and binding on the 
parties. In the event of such cancellation the owner shall not hold the estate of the deceased contractor 
and/or the surviving partners of the estate of the deceased contractor and/or the surviving partners of 
the contractor's firm liable to damages for not completing the contract.  

16.6  On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have 
powers  
a. To take possession of the site and any materials, constructional plant, implements, stores, etc. 
thereon.  
b. In such an event, the contractor shall be liable for loss/damage suffered by the employer because of 
action under this clause and to compensate for this loss or damage, the employer shall be entitled to 
recover higher of the following:  

 
I. Forfeiture of security deposit comprising of performance guarantee and retention money and 

additional performance security, if any, at the disposal of the employer.  
or  

II. 20% of values of incomplete work (Contract Value minus already executed value of the work). 
The amount to be recovered from the contractor as determined above, shall, without prejudice to any 
other right or remedy available to the employer as per law or as per agreement, will be recovered from 
any money due to the contractor on any account or under any other contract and in the event of any 
shortfall, the contractor shall be liable to pay the same within 30 days. In case of failure to pay the 
same the amount shall be debt payable.  
 In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no 
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claim to compensation for any loss sustained by him by reasons of his having purchased materials, 
equipment or entered into agreement or made advances on any account or with a view to the 
execution of work or performance of the contract. And in case action is taken under any of provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work thereof or 
actually performed under this contract unless and until the engineer-in-charge has certified in writing 
the performance of such work and value payable in respect thereof and he shall only be entitled to be 
paid the value so certified.  
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the 
contract for death/demise of the contractor.  

16.7  Suspension of work - The company shall have power to suspend the progress of the work or any part 
thereof and the Engineer-in-charge may direct the contractor in writing to suspend the work, for such 
period and in such manner as may be specified therein, on account of any default on the part of the 
contractor, or for proper execution of the work for reasons other than any default on the part of the 
contractor, or on ground of safety of the work or part thereof. In the event of suspension for reason 
other than any default on the part of the contractor, extension of time shall be allowed by the company 
equal to the period of such suspension. Any necessary and demonstrable costs incurred by the contractor 
as a result of such suspension of the works will be paid by the owner, provided such costs are 
substantiated to the satisfaction of the engineer. The owner shall not be responsible for any liabilities if 
suspension or delay is due to some default on the part of the contractor or his sub- contractor.  

         The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the 
part of the contractor. In the event of termination or suspension of the contract, on account of default on 
the part of the contractor, as narrated hereinbefore, the security deposit and other dues of this work or 
any other work done under this company shall be forfeited and brought under the absolute disposal of the 
company provided, that the amount so forfeited shall not exceed 10% of the contract value 

16.8  Foreclosure of contract in full or in part - If at any time after acceptance of the tender, the company 
decides to abandon or reduce the scope of the work for any reason whatsoever the company, through its 
Engineer-in-charge, shall give notice in writing to that effect to the contractor. In the event of 
abandonment/reduction in the scope of work, the company shall be liable  
a. to pay the contractor at the contract rates full amount for works executed and measured at site upto 

the date of such abandonment/reduction in the work. 
b. to pay reasonable amount assessed and certified by the Engineer-in-charge of the expenditure 

incurred, if any, by the contractor on preliminary works at site. e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of materials, 
water storage tanks and supply for the work including supply to labour/staff quarters, office, etc. 

c. to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable 
to pay, for the purpose of consumption in works carried out or were to be carried out but for the 
foreclosure, including the cost of purchase and transportation and cost of delivery of such materials. 
The materials to be taken over by the company should be in good condition and the company may 
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allow at its discretion the contractor to retain the materials in full or part if so desired by him and to 
be transported by the contractor from site to his place. 

d. to take back the materials issued by the company but remaining unused, if any, in the work on the 
date of abandonment/reduction in the work, at the original issued price less allowance for any 
deterioration or damage caused while in custody of the contractor 

e. to pay for the transportation of tools and plants of the contractor from site to contractor's place or to 
any other destination, whichever is less. The contractor shall, if required by the Engineer-in-charge, 
furnish to him books of accounts, papers, relevant documents as may be necessary to enable the 
Engineer-in-charge to assess the amount payable in terms of para 16.8 (b), (c) and (e) above, the 
contractor shall not have any claim for compensation whatsoever either for abandonment or for 
reduction in the scope of work, other than those as specified above. 
 

17.0  NO WAIVER OF RIGHTS:  
Neither the inspection by the owner or the engineer or any of their officials, employees or agents nor any 
order by the owner or the engineer for payment of money or any payment for or acceptance of, the 
whole or any part of the works by the owner or the engineer, nor any extension of time, nor any 
possession taken by the engineer shall operate as a waiver of any provision of the contract, or of any 
power herein reserved to the owner, or any right to damages herein provided, nor shall any waiver of any 
breach in the contract be held to be a waiver of any other or subsequent breach.  

 
18.0  CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF CONTRACTOR:  

No interim payment certificate of the engineer, nor any sum paid on account, by the owner, nor any 
extension of time for execution of the works granted by the engineer shall affect or prejudice the rights 
of the owner against the contractor or relieve the contractor of his obligations for the due performance 
of the contract, or be interpreted as approval of the works done or of the equipment furnished and no 
certificate shall create liability for the owner to pay for alterations, amendments, variations or additional 
works not ordered, in writing, by the engineer or discharge the liability of the contractor for the payment 
of damages whether due, ascertained, or certified or not, or any sum against the payment of which he is 
bound to indemnify the owner, nor shall any such certificate nor the acceptance by him of any sum paid 
on account or otherwise affect of prejudice the rights of the contractor against the owner 

 
19.0  GRAFTS AND COMMISSIONS ETC.:  

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the contractor or 
his partner, agent, officers, director, employee or servant or any one of his or their behalf in relation to 
the obtaining or to the execution of this or any other contract with the owner, shall, in addition to any 
criminal liability which it may incur, subject the contractor to the cancellation of this and all other 
contracts and also to payment of any loss or damage to the owner resulting from any cancellation. The 
owner shall then be entitled to deduct the amount so payable from any moneys otherwise due to the 
contractor under the contract.  
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20.0  LANGUAGE AND MEASURES:  
All documents pertaining to the contract including specifications, schedules notices, 
correspondence, operating and maintenance instructions, drawings or any other writing shall be 
written in English language. The metric system of measurement shall be used exclusively in the 
contract. 

 

21.0  RELEASE OF INFORMATION:  
The contractor shall not communicate or use in advertising, publicity, sales releases or in any other 
medium photographs or other reproduction of the works under this contract, or descriptions of the site, 
dimensions, quantity, quality or other information, concerning the works unless prior written permission 
has been obtained from the owner.  

 

22.0  CONSTRUCTION OF THE CONTRACT:  
22.1  The contract shall in all respects be construed and governed accordingly to Indian Laws.  
22.2  It is clearly understood that the total consideration for the contract (s) has been broken up into various 

components only for the convenience of payment of advance under the contract (s) and for the 
measurement of deviations or modifications under the contract (s).  

23.0  COMPLETION OF CONTRACT:  
Unless otherwise terminated under the provisions of any other relevant clause, this contract shall be 
deemed to have been completed at the expiration of the guarantee period as provided for under the 
clause entitled 'Guarantee' in this section.  

 

24.0  ENFORCEMENT OF TERMS:  
The failure of either party to enforce at any time of the provisions of this contract or any rights in respect 
thereto or to exercise any option herein provided, shall in no way be construed to be a waiver of such 
provisions, rights or options or in any way to affect the validity of the contract. The exercise by either 
party of any of its rights herein shall not preclude or prejudice either party from exercising the same or 
any other right it may have hereunder.  
 

25.0  SITE IN-CHARGE/ ENGINEER'S DECISION:  
25.1  In respect of all matters which are left to the decision of the engineer including the granting or with 

holding of the certificates, the engineer shall, if required to do so by the contractor give in writing a 
decision thereon.  

 25.2  If in the opinion of the contractor, a decision made by the engineer is not in accordance with the meaning 
and intent of the contract, the contractor may file with the engineer within fifteen (15) days after receipt 
of the decision, a written objection to the decision. Failure to file an objection within the allotted time 
will be considered as acceptance of the engineer's decision and the decision shall become final and 
binding.  

25.3  The engineer's decision and the filling of the written objection thereto shall be a condition precedent to 
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the right to any legal proceedings. It is the intent of the agreement that there shall be no delay in the 
execution of the works and the decision of the engineer as rendered shall be promptly observed.  

 

26.0  GUARANTEE/ DEFECT LIABILITY:  
26.1  The contractor shall warrant in accordance with the contract documents and be free from defects in 

manufacture, construction and workmanship for a period of twelve calendar months (12) commencing 
immediately upon the satisfactory completion of work as per TS of NIT.  

 

27.0  DEFENCE OF SUITS:  
If any action in court is brought against the owner or engineer or an officer or agent of the owner. for the 
failure or neglect on the part of the contractor to perform any acts, matters, covenants or things under 
the contract, or for damage or injury caused by the alleged omission or negligence on the part of the 
contractor, his agents, representatives or his sub- contractors, workmen, suppliers or employees, the 
contractor shall in all such cases indemnify and keep the owner, and the engineer and/or his 
representative, harmless from all losses, damages, expenses or decrees arising of such action.    

28.0  LIMITATIONS OF LIABILITIES:  
The final payment by the owner in pursuance of the contract shall mean, the release of the contractor 
from all his liabilities under the contract. Such final payment shall be made only at the end of the 
guarantee period as detailed in clause 26 above and till such time as the contractual liabilities and 
responsibilities of the contractor, shall prevail. All other payments made under the contract shall be 
treated as on account payments. 

 
29.0  MARGINAL NOTES 

The marginal notes to any clause of the contract shall not affect or control the construction of such 
clause. 

 
30.0  TAXES, PERMITS & LICENCES:  

The contractor shall be liable and pay all- Indian taxes, [other than Goods and Services Tax (GST) and GST 
(Compensation to State) Cess if applicable] duties, levies, royalties, whether local, municipal, provincial or 
central, lawfully assessed against the owner or the contractor in pursuance of the contract. In addition, 
the contractor shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed 
against the contractor for his personal income and property only.  
 
The contractor, along with his bills, shall submit proper documents in the name of the Owner Company 
to enable the Owner Company to claim Input Tax Credit under the applicable laws. The invoice shall be in 
compliance with the relevant rules.  

 
Owner Company is entitled to avail Input Tax Credit on account of: CGST, SGST/UTGST, IGST and GST 
(Compensation to State) Cess, as applicable for indigenous product/ imported products. Hence set off 
allowed against CGST, SGST/UTGST, IGST and GST (Compensation to State) Cess as per relevant rules/act. 
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Contractor shall submit relevant document as desired by HEC/NCL at the time of supply, along with the 
bills/invoice as per relevant rules for enabling Owner Company to claim Input tax credit benefit.  

 
31.0  PROGRESS REPORTS AND PHOTOGRAPHS:  

During the various stages of the works in the pursuance of the contract, the contractor shall at his own 
cost submit periodic progress reports as may be reasonably required by the engineer with such materials 
as charts, net-works, photographs, test certificates, etc. such progress report shall be in the form and size 
as may be required by the engineer and shall be submitted in at least three (3) copies.  

 
32.0  PAYMENT:  
32.1  The payment to the contractor for the performance of the works under the contract will be made by the 

owner as per the guidelines and conditions specified herein. All payment made during the contract shall 
be on account payments only. The final payment will be made on completion of all the works and on 
fulfillment by the contractor of all his liabilities under the contract.  

32.2  Currency of payment   
All payments under the contract shall be in Indian Rupees only.  

32.3  Due dates for payment   
Owner will make progressive payment as and when the payment is due as per the terms of payment set 
forth in the accompanying technical specifications. Payment will become due and payable by the owner 
within thirty (30) days from the date of receipt of contractor's bill/invoice/debit note by the owner, 
provided the documents submitted are complete in all respects.   

32.5  Interim Payment 
32.5.1  The contractor shall submit running bill for the payment in the prescribed proforma of the owner to be 

supplied in due course at the time of payment.   
32.5.2  Each such running bill shall state the amount claimed and shall set forth in detail, in the order of the 

payment schedule, particulars of the works including the works executed at site and of the Structure 
shipped/brought on to the site pursuant to the contract up to the date mentioned in the bill and for the 
period covered since the last preceding certificate, if any.  

 

32.5.3  Every interim payment claim shall indicate the contract value of the works executed up to the date 
mentioned in the running bill, provided that no sum shall be included in any running bill in respect of the 
works that, according to the decision of the engineer, does not comply with the contract, or has been 
performed, at the date of certificate prematurely.  

 

32.6  TERMS OF PAYMENTS:   
32.6.1  Payment: Since the total job is on BOQ basis, any payment to the Contractor before the final payment 

shall be treated as provisional payment towards the total contract value.  
 

The Contractor may at intervals of not less than one month submit claims/ bills for payment on account 
of work done after proper scrutiny and certification of the same by the Employer. The Price schedule 
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shall be made in respect of the following:  
 

a) Civil construction including foundation and buildings  
b) Structural fabrication and erection  
 

All such payments shall be made by the Employer online/ through RTGS/NEFT within a month from the 
date of the submission of claims/bills. Any sum due from the Contractor shall be deducted from the first 
or next subsequent on account of payments as the case may be, in general the following procedure of 
payment shall be followed:  

  
32.6.2  Civil/Structural Works:  

a) 95% payment on progress of work completed, duly measured and certified by the Engineer/ Site- In 
charge.  
b) 5 % on issue of final completion certificate issued from Site I/c Block B of the instant work as per TS of 
NIT. 

 
Note- a. The Documents required to be submitted for 95% payment are- GST Invoice, GSTR1, Wage sheet, 

submission of PF & ESI, Proof of payment made to workers, Measurement sheet duly certified by Site 
In-Charge. 

b. The Documents required to be submitted for 5% Payment on issue of Final Completion certificate, 
Supplementary Invoice, duly certified by Site I/c Block B. 

 
32.6.3  Final Bill:  

As soon as possible after completion of the works to the satisfaction of the Employer the Contractor shall 
forward a certified from Site I/c Block B as final bill. It shall be accompanied by all relevant documents. 
The Contractor shall be paid full and final payment only after deduction of amounts paid against on 
account bill and any other amount due etc. payable by Contractor.  

 
In cases final Acceptance Test is not completed for reasons not attributable to the contractor, the 
payment which is to be released after Final Acceptance certificate will be released against equivalent 
amount of Bank Guarantee with validity up to actual completion (Initial BG validity should for 1(one) year 
and to be extended till actual completion of respective tests from time to time) of respective tests.  

  
33.0  SETTLEMENT OF DISPUTES:  

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be made 
first to settle the disputes at the company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ 
claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 
the contractor shall be entertained by the company.  
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Effort shall be made to resolve the dispute in two stages. In first stage dispute shall be referred to Site In-
Charge. If difference still persists the dispute shall be referred to a committee constituted by the owner. 
If differences still persist, the settlement of the dispute shall be resolve in the following manner: 

  
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments 
(except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises shall be referred 
by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in the department of 
Public Enterprises.  

 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through 
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015).  
 

33 A.  SETTLEMENT OF DISPUTES THROUGH ARBITRATION:  
If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on the 
position of the case, either the employer/owner or the contractor shall give notice to other party to refer 
the matter to arbitration instead of directly approaching Court. The contractor shall, however, be entitled 
to invoke arbitration clause only after exhausting the remedy available under the clause 33.  
In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought through 
Sole Arbitration as under.  

  
Sole Arbitration:  
In the event of any question, dispute or difference arising under these terms & conditions or any 
condition contained in this contract or interpretation of the terms of, or in connection with this Contract 
(except as to any matter the decision of which is specially provided for by these conditions), the same 
shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent 
Authority. The award of the arbitrator shall be final and binding on the parties of this Contract.  
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 
for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the 
Competent Authority to appoint another arbitrator in place of the outgoing arbitrator in the manner 
aforesaid.  
(b) It is further a term of this contract that no person other than the person appointed by the Competent 
Authority as aforesaid should act as arbitrator and that, if for any reason that is not possible, the matter 
is not to be referred to Arbitration at all.  
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and 
the rules there under and any statutory modification thereof for the time being in force shall be deemed 
to apply to the Arbitration proceedings under this clause.  

  
The venue of arbitration shall be the place from which the contract is issued i.e Ranchi- Jharkhand and 
the Competent Authority at his discretion may determine.  
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Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.  
Contracts with Partnership firm/Joint Venture:  

  
The Partnership firm /Joint Venture is required to submit written consent of all the partners to above 
arbitration clause at the time of submission of bid.  

  
34.  The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to deal 

with such amount in terms of the provisions of the Statute or in terms of the direction of any Statutory 
authority and the company shall only provide with certificate towards such deduction and shall not be 
responsible for any reason whatsoever.  

 

35.  E-WAY BILL: The e-way bill required in connection with supply of goods or services, if any, shall be 
arranged by the contractor/supplier. However, the e-way bill will be arranged by Owner Company if 
provisions of the relevant Act and the rules made there under specifically states that the e-way bill is 
required to be issued by recipient of goods.  

 

36.  In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges (except 
EMD) from the contractor/supplier, the same will be recovered along with the applicable GST and the 
amount shall be adjusted with the payment to be made to the contractor/supplier against their 
bill/invoice or any other dues.  

 

37.  Discrepancies in contract documents & Adjustments thereof   
37.1  In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 

Accepting Authority's decision/ clarification shall hold good with regard to the intention of the document 
or contract as the case may be.  

37.2  Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate 
the contract or release the contractor from discharging his obligations under the contract including 
execution of work according to the Drawings and Specifications forming part of the particular contract 
document.  

 

38.  Custody, Intimation of Shortage, Missing, Damages, loading/unloading of material.   
38.1  Upon arrival at Works Site, all Materials, special tools & tackles, all consumables, etc., the Contractor 

shall assume custody thereof their own materials supplied from their own account and remain 
responsible therefore, until the completion of Work as per TS of NIT issued by the Engineer/ Site- In 
charge.   

39.  EMPLOYMENT OF LABOUR: 
 

39.1  Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 
to time), local project affected people and pay wages not less than the minimum wages as per minimum 
Wages Act of Central or state govt. (whichever is higher). 



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 65 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

Payment of Provident Fund for the workmen employed by him for the work as per the law prevailing 
under provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the 
contractor. 
In all the cases mentioned above, the contractor needs to ensure that the employee has become a 
member of any of the provident fund as the case may be and the unique membership number of the 
CMPF/EPF or Allied Scheme needs to be submitted to Employer. 
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made 
in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority 
annually /as and when asked. Bidder shall also submit copies of statutory returns. 
Note: 
However, if the basic rate of wages of labour as fixed by CIL (i.e. with respect to HPC wages) is revised 
during the contract period then the incremental difference shall be reimbursed on actual basis through a 
suitable mechanism as decided by CIL/Subsidiary. 
 
Payment of Wages to 
Contractor's labours. 

i) For Construction Plant: As 
per Minimum Wages Act 
Central/State Govt. (higher). 

The latest Rate as per Govt. 
Notification and as available on the 
Govt. Website shall be applicable 

(ii) For Operation & 
Maintenance of Plant: High 
Power Committee (HPC) 
Wages of CIL. 

The latest Rate as per CIL 
Notification and as available on the 
Coal India Limited Website (www. 
Coal lindia.in) shall be applicable. 

 
39.2  The Contractor shall comply with statutory requirements of various acts including Child labour 

(Prohibition & Regulation) Act, 1986 as amended from time to time and all rules, regulations and 
schemes framed there under from time to time in addition to other applicable labour laws. 

 

39.3  The payment to the contractor's labourers has to be made through Bank only. 
 

39.4  Bonus is to be paid to the contract workers engaged by the Contractors as per the provisions of Payment 
of Bonus Act, 1965 as amended from time to time. 

 

39.5  The contractors shall register themselves on the Contract labour Payment Management Portal (CLPMP) 
of CIL within 30 days of issue of work order and will have to enter and update periodically the following 
details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 

 

39.6  Contractors should deploy suitably experienced workers as mentioned in relevant Govt. circular. 
 
40.  CHANGED QUANTITY 
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40.1.  The owner reserves the right to vary the quantities of items or groups of items to be ordered as 
specified in the accompanying technical specifications, as may be necessary, during the execution of the 
contract. The Owner also reserves the right to add any extra Items/work which is required as per Client 
for completion of Project. 
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Chapter II GENERAL TECHNICAL CONDITIONS 
 
1.0 GENERAL: 
This part covers technical conditions pursuant to the contract and will form an integral part of the 
contract. The following provisions shall supplement all the detailed technical specifications and 
requirements brought out in the accompanying technical specifications. The contractor's proposal shall 
be based on the use of equipment and materials complying fully with the requirements, specified herein. 
It is recognized that the contractor may have standardized on the use of certain components, materials, 
processes or procedures different that those specified herein. Alternate proposals offering similar 
equipment based on the manufacturer's standard practice will also be considered provided such 
proposals meet the specified designs, standard and performance requirements and are acceptable to the 
owner. 
 
2.0 REFERENCE STANDARDS: 
2.1 The codes and/or standards referred to in these specifications shall govern, in all cases wherever such 
references are made. In case of a conflict between such codes and/or standards and the specifications, 
the latter shall govern. Such codes and/or standards referred to shall mean the latest revisions, 
amendments/changes adopted and published by the relevant agencies. In case of any further conflict in 
this matter, the same shall be referred to the engineer whose decision shall be final and binding. 
2.2 Other internationally acceptable standards which ensure equal or higher performance than those 
specified shall also be accepted. 
 
3.0 QUALITY ASSURANCE: 
3.1 Quality Assurance Programme  
To ensure that the equipment and services under the scope of this contract whether manufactured or 
performed within the contractor's works or at his sub-contractor's premises or at the owner's site or at 
any other place of work are in accordance with the specifications, the contractor shall adopt suitable 
quality assurance programme to control such activities all points necessary. Such programme shall be 
outlined by the contractor and shall be finally accepted by the engineer after discussions before the issue 
of letter of acceptance of tender. 
A quality assurance programme of the contractor shall generally cover the following: 
a.  his organization structure for the management and implementation of the proposed quality 

assurance programme: 
b.  documentation control system: 
c.  qualification data for bidder's key personnel: 
d.  the procedure for purchase of materials, parts components and selection of services including 

vendor analysis, source inspection, incoming raw-material inspection, verification of materials 
purchased etc.: 
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e.  system for shop manufacturing and site erection control including process control fabrication and 
assembly controls: 

f.  control of non-conforming items and system for corrective actions: 
g.  inspection and test procedure both for manufacture and field activities: 
h.  control of calibration and testing of measuring and testing equipment: 
i.  system for indication and appraisal of inspection status: 
j.  system for quality audits: 
k.  system for authorising release of manufactured product to the owner: 
I.  system for maintenance of records: 
m .  system for handling storage and delivery: and 
n.  a quality plan detailing out the specific quality control procedure adopted for controlling 
  the quality characteristics relevant to each item of equipment furnished and each work different 

stages executed at work site. 
 

3.2  Quality Assurance Documents 
The contractor shall be required to submit the following Quality Assurance Documents within 
three weeks after dispatch of the equipment: 

i.  all non-destructive examination procedures stress relief and weld repair procedureactually used 
during fabrication. 

ii.  welder and welding operator qualification certificates. 
iii.  welder identification list, listing welder's and welding operator's qualification procedure and 

welding identification symbols. 
iv.  material mill test reports on components as specified by the specification. 
v.  the inspection plan with verification, inspection plan check points, verification sketches, if used, 

and methods used to verify that the inspection and testing points in the inspection plan were 
performed satisfactorily. 

vi.  sketches and drawings used for indicating the method of traceability of the radiographs to the 
location on the equipment. 

vii.  all non-destructive examination result reports including radiography interpretation reports. 
viii.  stress relief time temperature charts. 
ix.  factory test results for testing required as per applicable codes and standard referred in the 

specifications. 
x.  the engineer or his duly authorised representative reserves the right to carry out quality audit 

and quality surveillance of the systems and procedures of the contractor/his vendor's quality 
management and control activities. 

 

4.0 ENGINEER'S SUPERVISION 
4.1 To eliminate delays and avoid disputes and litigation it is agreed between the parties to the contract 
that all matters and questions shall be referred to the engineer and his decision shall be final. 
4.2 The work shall be performed under the direction and supervision of the engineer. 
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The scope of the duties of the engineer, pursuant to the Contract, will include but not be limited to the 
following: 
a.  interpretation of all the terms and conditions of these documents and specification. 
b.  review and interpretation of all the contractor's drawings, engineering data etc. 
c.  witness or authorize his representative to witness tests and trials either at the manufacturer's 

works or at site, or at any place where work is performed under the contract. 
d.  inspect, accept or reject any equipment, material and work under the contract. 
e.  issue certificate of acceptance and/or progressive payment and final payment certificates. 
f.  review and suggest modifications and improvements in completion schedules from time to time. 
g.  supervise the quality assurance programme implementation at all stages of the works. 
h.  to receive and endorse the dispatch documents enabling the contractor to clear the 

consignments.  
 
5.0 INSPECTION, TESTING AND INSPECTION CERTIFICATE: 
5.1 The engineer, his duly authorized representative and/or outside inspection agency acting on behalf of 
the owner shall have at all reasonable times access to the contractor's premises or works and shall have 
the power at all reasonable times to inspect and examine the materials and workmanship of the works 
during its manufacture or erection and if part of the works is being manufactured or assembled at other 
premises or works, the contractor shall obtain for the engineer and for his duly authorized representative 
permission to inspect as if the works were manufactured or assembled on the contractor's own premises 
or works . 
5.2 The contractor shall give the Engineer/Inspector fifteen (15) days written notice of any material being 
ready for testing. Such tests shall be to the contractor's account except for the expenses of the Inspector. 
The Engineer/Inspector, unless witnessing of the tests is virtually waived, will attend such tests within 
fifteen (15) days of the date on which the equipment is notified, as being ready for test/inspection, failing 
which the contractor may proceed with the test which shall be deemed to have been made in the 
Inspector's presence and he shall forthwith forward to the Inspector duly certified copies of tests in 
triplicate. 
5.3 The Engineer or Inspector shall within fifteen (15) days from the date of inspection as defined herein 
give notice in writing to the contractor, of any objection to any drawings and all or any equipment and 
workmanship which in his opinion is not in accordance with the contract. The contractor shall give due 
consideration to such objections and shall either make the modifications that may be necessary to meet 
the said objections or shall confirm in writing to the Engineer/Inspector giving reasons therein, that no 
modifications are necessary to comply with the contract. 
5.4 When the factory tests have been completed at the contractor's or sub-contractor's works, the 
Engineer lnspector shall issue a certificate to this effect within fifteen (15) days after completion of tests 
but if the tests are not witnessed by the Engineer/Inspector, the certificate shall be issued within fifteen 
(15) days of the receipt of the contractor's test certificate by the Engineer/lnspector. Failure of the 
Engineer/lnspector to issue such a certificate shall not prevent the contractor from proceeding with the 
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works. The completion of these tests or the issue of the certificate shall not bind the owner to accept the 
equipment should it, on further tests after erection, be found not to comply with the contract. 
5.5 In all cases where the contract provides for tests whether at the premises or works of the contractor 
or of any sub-contractor, the contractor, except where otherwise specified, shall provide free of charge 
such items as labour, materials, electricity, fuel, water, stores, apparatus and instruments as may be 
reasonably demanded by the Engineer/lnspector or his authorized representative to carry out effectively 
such tests of the equipment in accordance with the contract and shall given facilities to the 
Engineer/lnspector or to his authorised representative to accomplish testing. 
5.6 The inspection by Engineer and issue of Inspection Certificate thereon shall in no way limit the 
liabilities and responsibilities of the contractor in respect of the agreed quality assurance programme 
forming a part of the contract. 
 
6.0 PACKING: 
6.1 All the equipment shall be suitably protected, coated, covered or boxed and crated to prevent 
damage or deterioration during transit, handling and storage at site till the time of erection. While 
packing all the materials, the limitation from the point of view of availability of railway wagon sizes in 
India should be taken into account. The contractor shall be responsible for any loss or damage during 
transportation, handling and storage due to improper packing . 
 
7.0 PROTECTION: 
All coated surfaces shall be protected against abrasions, impact, discoloration and any other damages. All 
exposed threaded portions shall be suitably protected with either a metallic or a non-metallic protecting 
device. All ends of all valves and piping and conduit equipment connections shall be properly sealed with 
suitable devices to protect them from damage. The parts which are likely to get rusted, due to exposure 
to weather, should also be properly treated and protected in a suitable manner. 
 
8 PRESERVATIVE SHOP COATING: 
8.1 All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable 
coatings. All surfaces which will not be easily accessible after the shop assembly, shall beforehand be 
treated and protected for the life of the equipment. All surfaces shall be thoroughly cleaned of all mill 
scale, oxide and other coatings and prepared in the shop. The surfaces that are to be finish painted after 
installation or require corrosion protection until installation, shall be shop painted with at least two coats 
of primer. Transformers and other electrical equipment, if included shall be shop finished with one or 
more coats of primer and two coats of high grade resistance enamel. The finished colours shall be as per 
manufacturer's standards, to be selected and specified by the engineering at a later date. 
8.2 Shop primer for all steel surface which will be exposed to operating temperature below 95°C shall be 
selected by the contractor, after obtaining specific approval of the engineer regarding the quality of 
primer proposed to be applied. Special high temperature primer shall be used on surfaces exposed to 
temperatures higher than 95°C and such primers shall also be subject to the approval of the engineer. 
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8.3 All other steel surfaces which are not to be painted shall be coated with suitable dust preventive 
compound subject to the approval of the engineer. 
 
9.0 PROTECTIVE GUARDS: 
Suitable guards shall be provided for protection of personnel on all exposed rotating and/or moving 
machine parts. All such guards with necessary spares and accessories shall be designed for easy 
installation and removal for maintenance purposes. 
 
10.0 DESIGN CO-ORDINATION: 
The contractor shall be responsible for the selection and design of appropriate eqUipment to provide the 
best coordinated performance of the entire system. The basic design requirements are detailed out in 
Technical Specifications. The design of various components, sub-assemblies and assemblies shall be so 
done, so that it facilitates easy field assembly and maintenance. All the rotating components shall be so 
selected that the natural frequency of the complete unit is not critical at or close to the operating range 
of the unit. 
 
11.0 TOOLS AND TACKLES: 
The contractor shall supply with the equipment one complete set of all special tools and tackles for the 
erection, assembly, dis-assembly and maintenance of the equipment. However, these tools and tackles 
shall be separately packed and brought on to site. 
 
12.0 NOISE LEVEL: 
The equivalent 'A' weighted sound level measured at a distance of 1.5 metres above floor level in 
elevation and one metre horizontally from the base of any equipment furnished and installed under 
these specifications, expressed in decibels to a reference of 0.0002 microbar, shall not exceed 85 dBA. 
 
13.0 TAKING OVER: 
Upon successful completion of all the tests to be performed at site on equipment furnished and erected 
by the contractor, the engineer shall issue to the contractor a taking over certificate as a proof of the final 
acceptance of the equipment. Such certificate shall not unreasonably be withheld nor will be engineer 
delay the issuance thereof, on account of minor omissions or defects which do not affect the commercial 
operation and/or cause any serious risk to the equipment. Such certificate shall not relieve the contractor 
of any of his obligations which otherwise survive, by the terms and conditions of the contract after 
issuance of such certificate. 
 
14.0 INDIAN STANDARDS: 
Normally Indian Standards as published by BUREAU OF INDIAN STANDARDS shall be followed. Wherever 
relevant Indian Standard is not published by the BIS, International Standards or American Standard or 
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German Standard or British Standard, as decided by the Engineer in consultations with the Consultants 
employed by the Owner, shall be followed. 
 
15.0 WELDING: 
If the manufacturer has special requirements relating to the welding procedures for welds at the 
terminals of the equipment to be procured by the owner under separate specifications, the requirements 
shall be submitted to the engineer in advance of commencement of erection work. 
 
16.0 SERVICE BY THE OWNER: 
16.1 The following services shall be provided by the owner: 
i. Construction/ drinking water at one point within 100 metres of the work site, charges to be decided by 
the company. 
ii. Auxiliary power for construction at one point within 100 metres of the work site, charges to be decided 
by the company. 
16.2 In the event of the contractor requiring these services at parameters other than those specified 
above, for any systems, equipment, instrument etc. he shall make the necessary arrangements himself. 
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CHAPTER III ERECTION CONDITIONS OF CONTRACT 
 
1.0 GENERAL: 
1.1 The following shall supplement the conditions already contained in the other parts of these 
specifications and documents and shall govern that portion of the work of this contract to be performed 
at site. 
1.2 The contractor upon signing of the contract shall, in addition to a project co-ordinator, nominate 
another responsible officer as his representative at site suitably designated for the purpose of overall 
responsibility and co-ordination of the works to be performed at site. Such person shall function from the 
site office of the contractor during the pendency of contract. 
 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES: 
2.1 The contractor shall comply with all the rules and regulations of local authorities during the 
performance of his field activities. He shall also comply with the minimum wages act, 1948 and the 
payment of wages act (both of the Government of India and the local State Government) and the rules 
made there under in respect of any employee or workman employed or engaged by him or his sub-
contractor. The contractor shall make all necessary payments of the Provident Fund for the workmen 
employed by him for the work as per the laws prevailing under provisions of CMPF and Allied Schemes 
and CMPF and Miscellaneous Provisions Act 1948 or Employees Provident Fund and Miscellaneous 
Provisions Act 1952 as the case may be.  
2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant to this contract 
shall be to the account of the contractor. However, any registration, statutory inspection fees lawfully 
payable under the provisions of the rules and regulations of the Government and any other statutory 
laws and its amendments from time to time during erection in respect of the plant equipment ultimately 
to be owned by the owner, shall be to the account of the owner. Should any such inspection or 
registration need to be arranged due to the fault of the contractor or his sub-contractor, the additional 
fees for such inspection and/or registration shall be borne by the contractor. 
 
3.0 OWNER'S LIEN ON STRUCTURE: 
The owner shall have lien on all structure including those of the contractor brought to the site for the 
purpose of erection, testing of the plant. No material brought to the site shall be removed from the site 
by the contractor and/or his subcontractors without the prior written approval of the engineer. 
 
4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES: 
The provisions of the clause entitled inspection testing and inspection certificates under section GTC shall 
also be applicable to the erection portion of the works. The engineer shall have the right to re-inspect 
any structure though previously inspected and approved by him, at the contractor's works, before and 
after the same are constructed and/or erected at site. If by the above inspection, the engineer rejects any 
work or equipment, the contractor shall make good for such rejection either by replacement or 
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modifications/repairs as may be necessary, to the satisfaction of the engineer. Such replacement will also 
include the replacement or re-execution of such of those works of other contractors and/or agencies, 
which might have got damaged or affected by the replacements or re-work done to the contractor's 
work. 
 
5.0 ACCESS TO SITE AND WORKS ON SITE: 
5.1 Suitable access to and possession of the site shall be accorded to the contractor by the owner in 
reasonable time. 
5.2 The owner shall have the necessary foundations to be provided by him ready, as per the agreed 
schedule for the execution of the individual phases of works. 
5.3 The works so far as it is carried out on the owner's premises, shall be carried out at such time as the 
owner may approve and the owner shall give the contractor reasonable facilities for carrying out the 
works. 5.4 In the execution of the works, no persons other than the contractor or his duly appointed 
representative, subcontractor and workmen, shall be allowed to do work on the site, except by the 
special permission, in writing of the engineer or his representative. 
 
6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT: 
The contractor shall establish a site office at the site and keep posted an authorized representative for 
the purpose of the contract. Any written order or instruction of the engineer or his duly authorized 
representative shall be communicated to the said authorized resident representing the contractor and 
the same shall be deemed to have been communicated to the contractor at his legal address. 
 

7.0 CO-OPERATION WITH OTHER CONTRACTORS:- 
7.1 The contractor shall co-operate with all other contractors or tradesmen of the owner, who may be 
performing other works on behalf of the owner and the workmen who may be employed by the owner 
'and doing work in the vicinity of the works under the contract. The contractor shall also so arrange to 
perform his work as to minimise, to the maximum extent possible, interference with the work of other 
contractors and his workmen. Any injury or damage that may be sustained in the employees of the other 
contractors and the owner, due to the contractor's work shall promptly be made good at his own 
expense. The engineer shall determine the resolution of any difference or conflict that may arise 
between the contractor and other contractors or between the contractor and the workmen of the owner 
in regard to their work. If the works of the contractor is delayed because of any acts or omissions of 
another contractor, the contractor shall have no claim against the owner on that account other than an 
extension of time for completing his works. 
7.2 The engineer shall be notified promptly by the contractor of any defects in the other contractor's 
works that could affect the contractor's works. The engineer shall determine the corrective measures if 
any, required rectifying this situation after inspection of the works and such decisions by the engineer 
shall be binding on the contractor. 
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8.0 DISCIPLINE OF WORKMEN: 
The contractor shall adhere to the disciplinary procedure set by the engineer in respect of his employees 
and workmen at site. The engineer shall be at liberty to object to the presence of any representative or 
employees of the contractor at. the site, if in the opinion of the engineer such employee has mis-
conducted himself or be incompetent or negligent or otherwise undesirable and then the contractor shall 
remove such a person objected to and provide in his place a competent replacement. 
 

9.0 CONTRACTOR'S FIELD OPERATION: 
9.1 The contractor shall keep the engineer informed in advance regarding his field activity plans and 
schedules for carrying out each part of the works. Any review of such plan or schedule or method of work 
by the engineer shall not relieve the contractor of any of his responsibilities towards the field activities. 
Such reviews shall also not be considered as an assumption of any risk or liability by the engineer or the 
owner or any of his representatives and no claim of the contractor will be entertained because of the 
failure or inefficiency of any such plan or schedule or method of work reviewed. The contractor shall be 
solely responsible for the safety, adequacy and efficiency of plant and equipment and his erection 
methods. 
9.2 The contractor shall have complete responsibility for the conditions of the work site including the 
safety of all persons employed by him or his sub-contractor and all the properties under his custody 
during the performance of the work. This requirement shall apply continuously till the completion of the 
contract and shall not be limited to normal working hours. The construction review by the engineer is not 
intended to include review of contractor's safety measures in, on or near the work-site, and their 
adequacy or otherwise. 
 
10.0 PHOTOGRAPHS AND PROGRESS REPORT: 
10.1 The contractor shall furnish three (3) prints each to the engineer of progress photographs of the 
work done at site. Photographs shall be taken as and when indicated by the engineer or his 
representative. Photographs shall be adequate in size and number to indicate various stages of erection. 
Each photograph shall contain the date, the name of the contractor and the title of the photograph. 
10.2 The above photographs shall accompany the monthly progress report detailing out the progress 
achieved on all erection activities as compared to the schedules. The report shall also indicate the 
reasons for the variance between the scheduled and actual progress and the action proposed for 
corrective measures wherever necessary. 
 
11.0 MAN-POWER REPORT: 
11.1 The contractor shall submit to the engineer, on the first day of every month, a man hour schedule 
for the month, detailing the man hours scheduled for the month, skill wise and area wise. 
11.2 The contractor shall also submit to the engineer on the first day of every month, a man power 
report of the previous months detailing the number of persons scheduled to have been employed and 
actually employed, skill wise and areas of employment of such labour. 
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12.0 PROTECTION WORK: 
The contractor shall have total responsibility for protecting his works till it is finally taken over the 
engineer. No claim will be entertained by the owner or the engineer for any damage or loss to the 
contractor's works and the contractor shall be responsible for the complete restoration of the damaged 
works to its original condition to comply with the specifications and drawings. Should any such damage 
to the contractor's works occur because of other party not under his supervision or control, the 
contractor shall make his claim directly with the party concerned. If dis-agreement or conflict or dispute 
develops between the contractor and the other party or parties concerned regarding the responsibility 
for damage to the contractor's works the same shall be resolved as per the provisions of the clause 7.0 
above entitled cooperation with other contractors. The contractor shall not cause any delay in the repair 
of such damaged works because of any delay in the resolution of such disputes. The contractor shall 
proceed to repair the work immediately and the cause thereof will be assigned pending resolution of 
such dispute. 
 
13.0 EMPLOYMENT OF LABOUR: 
13.1 The contractor will be expected to employ on the work only his regular skilled employees with 
experience of his particular work. No female labour shall be employed after darkness no persons below 
the age of eighteen years shall be employed. 
13.2 All traveling expenses including provisions of all necessary transport to and from site lodging 
allowances and other payments to contractor's employees shall be the sole responsibility of the 
contractor. 13.3 The hour of work on the site shall be decided by the owner and the contractor shall 
adhere to it. Working hours will normally be eight (8) hours per day- Monday to Saturday. 13.4 
Contractor's employees shall wear identification badges while on work at site.  
13.5 In case the owner becomes liable to pay any wages or dues to the labour or to any Government 
agency under any of the provisions of the Minimum Wages Act, Workmen compensation Act, Contract 
Labour Regulation Abolition Act, CMPF Act/EPF Act or any other law due to act of omission of the 
contractor, the owner may make such payments and shall recover the same from the contractor's bills. 
 
14.0 FACILITIES TO BE PROVIDED BY THE OWNER: 
14.1 Space 
The contractor shall advise the owner within thirty (30) days from the date of acceptance of the letter of 
award, about his exact requirement of space for his office, mess-rooms storage area, pre-assembly and 
fabrication areas, labour colony area, toilets, etc. The above requirement shall be reviewed by the 
engineer and space will be allotted to the contractor for construction of his temporary structures like 
office, storage sheds, labour and staff colony and other utilities etc. for his own as well as his sub-
contractor's use. 
14.2 Electricity 
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The contractor shall submit to the engineer within thirty (30) days from the date of acceptance of the 
award letter, his electrical power requirements, if any, to allow the planning of the temporary electrical 
distribution by the engineer. The contractor shall be provided with supply of electricity for the purposes 
of the contract, only at one point in the project site. The contractor shall make his own further 
distribution arrangement. All temporary wiring must comply with local regulations and will be subject to 
engineer's inspection and approval before connection to supply. Power supply for labour colonies shall 
also be provided at one point. The contractor shall be charged for the power supplied at work site and 
labour colonies at prevalent rate of power supplied by State Electricity Board. 
14.3 Water 
Supply of water will be made available for the construction purposes at an agreed single point within 100 
metres of the work site. And further distribution will be the responsibility of the contractor. The 
contractor shall be charged for the water supplied at work site @ 1 % of the value of civil works and shall 
be deducted from the contractor's running/final bills. 
 
15.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 
15.1 Tools, tackles and scaffoldings 
The contractor shall provide all the construction equipment, tools, tackles and scaffoldings required for 
preassembly, erection, testing and completion of work as per TS of the NIT covered under the contract. 
He shall submit a list of all such materials to the engineer before the commencement of pre-assembly at 
site. These tools and tackles shall not be removed from the site without the written permission of the 
engineer. 
15.2 Communication 
The owner will extend the telephone & telex facilities, if available at site, for purposes of contract. The 
contractor shall be charged at actual for such facilities. 
15.3 First - aid 
15.3.1 The contractor shall provide necessary first-aid facilities for all his employees, representatives and 
workmen working at the site. Enough number of contractor's personnel shall be trained in administering 
first-aid. 
15.3.2 The owner will provide the contractor, in case of an emergency, the services of an ambulance for 
transportation to the nearest hospital. 
15.4 Cleanliness 
15.4.1 The contractor shall be responsible for keeping the entire area allotted to him clean and free from 
rubbish, debris etc. during the period of contract. The contractor shall employ enough number of special 
personnel to thoroughly clean his work area at least once in a day. All such rubbish and scrap material 
shall be stacked or disposed in a place to be identified by the engineer. Materials and stores shall be so 
arranged to permit easy cleaning of the area in areas where equipment might drip oil and cause damage 
to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to 
protect the floor from such damage. 
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15.4.2 Similarly the labour colony, the offices and the residential areas of the contractor's employees and 
workmen shall be kept clean and neat to the entire satisfaction of the engineer. Proper sanitary 
arrangement shall be provided by the contractor, in the work areas, office and residential areas of the' 
contractor. 
 
16.0 LINES AND GRADES: 
All the works shall be performed to the lines, grades and elevations indicated on the drawings. The 
contractor shall be responsible to locate and layout the works. Basic horizontal and vertical control points 
will be established and marked by the engineer at site at suitable points. These points shall be used as 
datum for the works under the contract. The contractor shall inform the engineer well in advance of the 
times and places at which he wishes to do work in the area allotted to him, so that suitable datum points 
may be established and checked by the engineer to enable the contractor to proceed with his works. Any 
work done without being properly located may be removed and/or dismantled by the engineer at 
contractor's expense. 
 
17.0 FIRE PROTECTION: 
17.1 The work procedures that are to be used during the erection shall be those which minimise fire 
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 
collected and removed from the site at least once each day. Fuels, oils and volatile or flammable 
materials shall be stored away from the construction and equipment and materials storage areas in safe 
containers. Untreated canvas paper, plastic or other flammable flexible materials shall not at all be used 
at site for any other purpose unless otherwise specified. If any such materials are received with the 
equipment at the site, the same shall be removed and replaced with acceptable material before moving 
into the construction area or storage. 
17.2 Similarly corrugated paper fabricated cartons etc. will not be permitted in the construction area 
either for storage or for handling of materials. All such materials used shall be water proof and flame 
resistant type. All the other materials such as working drawings, plants, etc. which are combustible but 
are essential for the works to be executed shall be protected against combustion resulting from welding 
sparks, cutting flames and other similar fire sources. 
17.3 All the contractor's supervisory personnel and sufficient number of workers shall be trained for 
firefighting and shall be assigned specific fire protection duties. Enough of such trained personnel must 
be available at the site during the entire period of the contract. 
17.4 The contractor shall provide enough fire protection equipment of the types and number for the 
warehouses, office, temporary structures, labour colony area etc. Access to such fire protection 
equipment, shall be easy and kept open at all times. 
 
18.0 SECURITY: 
The contractor shall have total responsibility for all structures and materials in his custody stored, loose, 
semi assembled and/or erected by him at site. The contractor shall make suitable security arrangements 
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including employment of security personnel to ensure the protection of all materials, equipment and 
works from theft, fire, pilferage and any other damages and loss. All materials of the contractor shall 
enter and leave the project site only with the written permission of the engineer in the prescribed 
manner. 
 
19.0 CONTRACTOR'S AREA LIMITS: 
The engineer will mark-out the boundary limits of access roads, parking spaces, storage and construction 
areas for the contractor and the contractor shall not trespass the areas not so marked out for him. The 
contractor shall be responsible to ensure that none of his personnel move out of the areas marked out 
for his operations. In case of such a need for the contractor's personnel to work out of the areas marked 
out for him, the same shall be done only with the written permission of the engineer. 
 
20.0 CONTRACTOR'S CO-OPERATION WITH THE OWNER: 
In cases where the performance of the erection work by the contractor affects the operation of the 
system facilities of the owner, such erection work of the contractor shall be scheduled to be performed 
only in the manner stipulated by the engineer and the same shall be acceptable at all times to the 
contractor. The engineer may impose such restrictions on the facilities provided to the contractor such as 
electricity, water, etc. as he may think fit in the interest of the owner and the contractor shall strictly 
adhere etc. such restrictions and cooperate with the engineer. It will be the responsibility of the 
contractor to provide all necessary temporary instrumentation and other measuring devices required 
during start-up and operation of the equipment systems, which are erected by him. The contractor shall 
also be responsible for flushing and initial filling of all the oil and lubricants required for the equipment 
furnished and erected by him, so as to make such equipment ready for operation. The contractor shall be 
responsible for supplying such flushing oil and other lubricants unless otherwise specified elsewhere in 
these documents & specifications. 
21.0 PRE-COMMISSIONING TRAILS AND INITIAL OPERATIONS: 
The pre-commissioning trails and initial operations of the equipment furnished and erected by the 
contractor shall be the responsibility of the contractor as detailed in relevant clauses in section GTC. The 
contractor shall provide, in addition, test instruments, calibrating devices, etc. and the labour required 
for the successful performance of these trials. It is anticipated that the above test may prolong for a long 
time, the contractor's workmen required for the above test shall always be present at site during such 
trials.  
 
22.0 MATERIALS HANDLING AND STORAGE: 
22.1 All the equipment furnished under the contract and arriving at site shall be promptly received, 
unloaded and transported and stored in the storage spaces by the contractor. 
22.2 Contractor shall be responsible for examining all the shipment and notify the engineer immediately 
or any damage, shortage, discrepancy, etc. for the purpose of engineer's information only. The contractor 
shall submit to the engineer every week a report detailing all the receipts during the week. However, the 
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contractor shall be solely responsible for any shortages or damage in transit, handling and/or in storage 
and erection of the equipment at the site. Any demurrage, wharfage and other such charges claimed by 
the transporters, railways etc. shall be to the account of the contractor. 
22.3 The contractor shall maintain an accurate and exhaustive record detailing out the /1st of all 
equipment received by him for the purpose of erection and keep such record open for the inspection of 
the engineer at any time. 
22.4 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire ropes, 
slings, etc. shall be used for unloading and/or handling of the equipment without the specific written 
permission of the engineer. The equipment stored shall be properly protected to prevent damage either 
to the equipment or to the floor where they are stored. The equipment from the store shall be moved to 
the actual location at the appropriate time so as to avoid damage of such equipment at site. 
22.5 The contractor shall ensure that all the packing materials and protection devices used for the various 
equipment during transit and storage are removed before the equipment are installed. 
22.6 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
protected and stored in a suitable manner to prevent damage or deterioration in quality by storage. 
22.7 All the materials stored in the open or duty location must be covered with suitable weather-proof 
and flameproof covering materials wherever applicable. 
22.8 If the materials belonging to the contractor are stored in areas other than those earmarked for him, 
the engineer will have the right to get it move to the area earmarked for the contractor at the 
contractor's cost.  
22.9 The contractor shall be responsible for making suitable indoor storage facilities to store all 
equipment which require indoor storage. Normally, all the electrical equipment such as motors, control 
gear, generators, exciters and consumable like electrodes, lubricants etc. shall be stored in the closed 
storage space. The engineer, in addition, may direct the contractor to move certain other materials which 
in his opinion will require indoor storage, to indoor storage areas which the contractor shall strictly 
comply with. 
 
23.0 CONSTRUCTION MANAGEMENT: 
23.1 The field activities of the contractors working at site will be co-ordinate by the engineer and the 
engineer's decision shall be final in resolving any disputes or conflicts between the contractor and other 
contractors and tradesmen of the owner regarding scheduling and co-ordination of work. Such decision 
by the engineer shall not be a cause for extra compensation or extension of time for the contractor. 
23.2 The engineer shall hold weekly meetings of all the contractors working at site, at a time and a place 
to be designated by the engineer. The contractor shall attend such meetings and take notes of 
discussions during the meeting and the decisions of the engineer and shall strictly adhere to those 
decisions in performing his works. In addition to the above weekly meetings, the engineer may call for 
other meetings either with individual contractors or with selected number of contractors and in such a 
case the contractor, if called will also attend such meetings. 
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23.3 Time is the essence of the contract and the contractor shall be responsible for performance this 
works in accordance with the specified construction schedule. If at any time, the contractor is falling 
behind the schedule, he shall take necessary action to make good for such delays by increasing his work 
force or by working overtime or otherwise accelerate the progress of the work to comply with the 
schedule and shall communicate such actions in writing to the engineer, satisfying that his action will 
compensate for the delay. The contractor shall not be allowed any extra compensation for such action. 
23.4 The engineer shall however not be responsible for provision of additional labour and/or materials or 
supply or any other services to the contractor except for the co- ordination work between various 
contractors as set out earlier. 
 
24.0 FIELD OFFICE RECORDS: 
The contractor shall maintain at his site office up-to-date copies of all drawings, specifications and other 
contract documents and any other supplementary data complete with all the latest revisions thereto. The 
contractor shall also maintain in addition the continuous record of all changes to the above contract 
documents, drawings, specifications; supplementary data, etc. effected at the field and on completion of 
his total assignment under the contract shall incorporate all such changes on the drawings and other 
engineering data to indicate as installed condition of the equipment furnished and erected under the 
contract. 
Such drawings and engineering data shall be submitted to the engineer in required number of copies. 
Daily work programme with progress of the previous day and deployment of labour related to work 
programme and attendance of workmen deployed during the previous day shall be maintained in a 
register. 
This register shall be signed by authorised representative of the contractor which will then be checked 
and signed by the owner's representative. Every three months this register shall be deposited to the 
owner which shall then be owners property. 
 
25.0 CONTRACTOR'S MATERIALS BROUGHT ON TO SITE 
25.1 The contractor shall bring to site all equipment, parts, materials, including construction equipment, 
tools and tackles for the purpose of the works with intimation to the engineer. All such goods shall, from 
the time of their being brought vest in the owner, but may be used for the purpose of the works only and 
shall not on any account be removed or taken away by the contractor without the written permission of 
the engineer. The contractor shall nevertheless be solely liable and responsible for any loss or destruction 
thereof and damage thereto. 
25.2 The owner shall have a lien on such goods for any sum or sums which may at any time be due or 
owing to him by the contractor, under, in respect of or by reasons of the contract. After giving a fifteen 
(15) days' notice in writing of his intention to do so, the owner shall be at liberty to sell and dispose of 
any such goods, in such manner as he shall think fit including public auction or private treaty and to apply 
the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 
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25.3 After the completion of the works, the contractor shall remove from the site under the direction of 
the engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. 
with the written permission of the engineer. If the contractor fails to remove such materials, within 15 
days of issue of a notice by the engineer to do so then the engineer shall have the liberty to dispose of 
such materials as detailed under clause 25.2 above and credit the proceeds thereto the account of the 
contractor. 
 
26.0 PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY 
26.1 The contractor shall be responsible for any damage resulting from his operations. He shall also be 
responsible for protection of all persons including members of public and employees of the owner and 
the employees of other contractors and sub-contractors and all public and private property including 
structures, buildings, other plants and equipment and utilities either above or below the ground. 
26.2 The contractor will ensure provision of necessary safety equipment such as barriers, sign-boards, 
warning lights and alarms, etc. to provide adequate protection to persons and property. The contractor 
shall be responsible to give reasonable notice to the engineer and the owners of public or private 
property and utilities when such property and utilities are likely to get damaged or injured during the 
performance of his works and shall make all necessary arrangements with such owners, related to 
removal and/or replacement or protection of such property and utilities. 
 
27.0 PAINTING 
All exposed metal parts of the equipment including pipings, structure railing etc. wherever applicable, 
after installation unless otherwise surface protected, shall be first painted with atleast one coat of 
suitable primer which matches the shop primer paint used, after thoroughly cleaning all such parts of all 
dirt, rust, scales, greases, oils and other foreign materials by wire brushing, scarping or sand blasting, and 
the same being inspected and approved by the engineer for painting. Afterwards, the above parts shall 
be finished with two coats of alloyed resin machinery enamel paints. The quality of the finish paint shall 
be as per the standards of lSI or equivalent and to be of the colour as approved by the engineer. 
 
28.0 UNFAVOURABLE WORKING CONDITIONS: 
The contractor shall confine all his field operations to those works which can be performed without 
subjecting the equipment and materials to adverse effects, during inclement weather conditions, like 
monsoon, storms, etc. and during other unfavorable construction conditions. No field activities shall be 
performed by the contractor under conditions which might adversely affect quality and efficiency 
thereof, unless special precautions or measures are taken by the contractor in a proper and satisfactory 
manner in performance of such works and with concurrence of the engineer. Such unfavorable 
construction conditions will in no way relieve the contractor of his responsibility to perform works as per 
the schedule. 
 
29.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS: 
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The contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he might come 
across during the course of performance of his works either during excavation or elsewhere, are properly 
protected and handed over to the engineer. Similarly the contractor shall ensure that the bench marks, 
reference points, etc., which are marked out either with the help of engineer or by the engineer shall not 
be disturbed in any way during the performance of his works. If any work is to be performed which 
disturb such references, the same shall be done only after these are transferred to other suitable 
locations under the direction of the engineer. The contractor shall provide all necessary materials and 
assistance for such relocation of reference points etc. 
 
30.0 WORK AND SAFETY REGULATIONS 
30.1 The contractor shall ensure proper safety of all the workmen, materials plant and equipment 
belonging to him or the Company or to others, working at or near the site. The contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislation and the engineer-in-charge as he may deem necessary. 
30.2 The contractor will notify well in advance to the engineer-in-charge of his intention to bring to the 
site any container filled with liquid or gaseous fuel or explosive or petroleum substance or such chemicals 
which may involve hazards. The engineer-in-charge shall have the right to prescribe the conditions, under 
which such container is to be stored, handled and used during the performance of the works and the 
contractor shall strictly adhere to and comply with such instructions. The engineer-in-charge shall have 
the right at his sole discretion to inspect any such container or such construction plant/equipment for 
which material in the container is required to be used and if in his opinion, its use is not safe, he may 
forbid its' use. No claim due to such prohibition shall be entertained by the owner. Nor the owner shall 
entertain any claim of the contractor towards additional safety provisions/conditions to be provided for 
constructed as per engineer-in-charge's instructions. 
Further any such decision of engineer-in-charge shall not, in any way, absolve the contractor of his 
responsibilities, and in case, use of such a container or entry thereof into the site area is forbidden by 
engineer-in-charge, the contractor shall use alternative methods with the approval of engineer-in-charge 
without any cost implication to Company or extension of work schedule. 
30.3 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and 
explosives, the contractor shall be responsible for carrying out such provision and/or storage in 
accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948, and 
Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of Explosives of India. All such 
storage shall have prior approval of the engineer in- charge. In case, any approvals are necessary from 
the Chief Inspector (Explosive) or any statutory authorities, the contractor shall be responsible for 
obtaining the same. 
30.4 All equipment used in construction and erection by contractor shall meet Indian, International 
Standards and where such standards do not exist, the contractor shall ensure these to be absolutely safe. 
All equipment shall be strictly operated and maintained by the contractor in accordance with 
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manufacturer's operation manual and safety instructions and per Guidelines/Rules of the Company in 
this regard. 
30.5 Periodical Examinations and all tests for all lifting/hoisting equipment and tackles shall be carried 
out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and 
associated Laws/Rules enforced from time to time. A register of such examinations and tests shall be 
properly maintained by the contractor and will be promptly produced as and when desired by engineer-
in-charge or by the person authorized by him. 
30.6 The contract shall be fully responsible for the safe storage of his and his sub contractor’s radio-active 
sources in accordance with BARC/DAE Rules and other applicable provisions. All precautionary measures 
stipulated by BARC/DAE in connection storage and handling of such material will be taken by contractor. 
30.7 The contractor shall provide suitable safety equipment of prescribed standard to all 
employee and workmen according to the need, as may be directed by engineer-in-charge who will also 
have right to examine these safety equipment to determine their suitability, reliability, acceptability and 
adaptability. 
30.8 Where explosives are to be used, the same shall be used under the direct control and supervision of 
an expert, experienced, qualified and competent person strictly accordance with the code practices/rules 
framed under Indian Explosives Act pertaining to handling, storage and use of the explosives. 
30.9 The contractor shall provide safe working conditions to all workmen and employees at the site 
including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings, stairs, ladders 
etc; shall be erected under the control and supervision of an experienced and competent person. For 
erection, good and standard quality of material only shall be used by the contractor. 
30.10 The contractor shall not interfere or disturb electric fuses" wiring and other electrical equipment 
belonging to the owner or other contractors under any circumstances, whatsoever, unless expressly 
permitted in writing by the Company to handle such fuses, wiring or electrical equipment. 
30.11 Before the contractor connects any electrical appliances to any plug or socket belonging to the 
other contractor or owner, he shall: 
a satisfy the engineer that the appliances is in good working condition 
b inform the engineer of the maximum current rating, voltage and phases of the appliances. 
c obtain permission of the engineer detailing the sockets to which the appliances may be connected. 
30.12 The engineer will not grant permission to connect until he is satisfied that: a the appliance is in 
good condition and is fitted with a suitable plug. b the appliance is fitted with a suitable cable having two 
earth conductors, one of which shall be an earthed metal sheath surrounding the cores. 
30.13 No electric cable is in use by the contractor/owner will be disturbed without prior permission. No 
weight of any description will be imposed on any cable and no ladder or similar equipment will rest 
against or attached to it. 
30.14 No repair work shall be carried out on any live equipment. The equipment shall must be declared 
safe by engineer-in-charge and a permit to work shall be issued by engineering- charge before any repair 
work is carried out by the contractor. While working on electric lines/equipments whether alive or dead, 
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suitable type and sufficient quantity of tools will have to be provided by contractor to 
electricians/workmen/officers. 
30.15 The contractor shall employ necessary number of qualified, full time electricians/electrical 
supervisors to maintain in his temporary electrical installations. 
30.16 The Contractor shall employ full time officer as per Safety norms of Government of India 
exclusively as safety officer to supervise safety aspects of the equipment and workmen who will co-
ordinate with the project safety officer. In case of work being carried out through subcontractors, the 
sub-contractor's workmen/employees will also be considered as the contractor's employees/workmen 
for above purpose. The name and address of a such safety officer of contractor will be promptly informed 
in writing to engineer-in-charge with a copy to safety officer-in charge before he starts work or 
immediately after any change of the incumbent is made during currency of the contract. 
30.17 In case any accident occurs during the construction/erection or other associated activities 
undertaken by the contractor thereby causing any minor or major or fatal injury to his employees due to 
any reason, whatsoever, it shall be the responsibility of the contractor to promptly inform the same to 
the company's engineer-in-charge in prescribed form and also to all the authorities envisaged under the 
applicable laws. 
30.18 The engineer-in-charge shall have the right at his sole discretion to stop the work, if in his opinion 
the work is being carried out in such a way that it may cause accidents and endanger the safety of the 
persons and/or property, and/or equipment. In such case contractor shall be informed in writing about 
the nature of hazards and injury/accident and he shall comply to remove short comings promptly. The 
contractor after stopping the specific work, can, if felt necessary, appeal against the order of stoppage of 
work to the General Manager of the project within 3 days of such stoppage of work and decision of the 
project G.M in this respect shall be conclusive and binding on the contractor. 
30.19 The contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons as provided in para 31.18 above and the period of such stoppage of work will not be taken 
as an extension of time for completion of work and will not be the ground for waiver of levy of liquidated 
damages. 
30.20 The contractor shall follow and comply with all the Company safety rules relevant provisions of 
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without demur, protest or content or reservation. In case of any 
inconformity between statutory requirement and the Company safety rules referred above, the later 
shall be binding on the contractor unless the statutory provisions are more stringent. 
30.21 If the contractor fails in providing safe working environment as per the Company safety rules or 
continues the work even after being instructed to stop work by engineer-incharge as provided in para 
31.18 above, the contractor shall promptly pay to the Company, on demand i.e. by the owner 
compensation at the rate of Rs. 5,000/= per day or part there of till the instructions are complied with an 
so certified by Engineer/ Site In-charge. However in case of accident taking place causing injury to any 
individual, the provisions contained in para  
30.22 shall also apply in addition to compensation mentioned in this para. 
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30.22 If the contractor does not take all safety precautions and/or fails to comply with the safety rules as 
prescribed by the Company or under the applicable laws for the safety of the equipment and plant and 
for the safety of personnel and the contractor does not prevent hazardous conditions which cause injury 
to his own employees or employees of other contractors, or the Company employees or any other 
person who are at site or adjacent thereto, the contractor shall be responsible for payment of 
compensation under the relevant provisions of the workmen's compensation act and rules framed there 
under or any other applicable laws as applicable from time to time. 
Permanent disablement shall have same meaning as indicated in workmen's compensation act. The 
compensation mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the workmen's compensation act and rules framed 
there under or any other applicable laws as applicable from time to time. 
In case the owner is made to pay such compensation then the contractor is liable to reimburse the owner 
such amount. 
 
31.0 CODE REQUIREMENTS: 
The erection requirements and procedures to be followed during the installation of the equipment shall 
be in accordance with the relevant Indian Boiler Regulations. ASME codes and accepted good engineering 
practice', the engineer's drawings and other applicable Indian recognized codes and the laws and 
regulations of the Government of India. 
 
32.0 FOUNDATION DRESSING AND GROUTING: 
32.1 The surfaces of foundations shall be dressed to bring the top surface of the foundations to the 
required level, prior to placement of equipment/equipment bases on the foundations. 
32.2 All the equipment bases and structural steel base plates shall be grouted and finished as per these 
specifications unless otherwise recommended by the equipment manufacturer. 
32.3 The concrete foundation surfaces shall be properly prepared by chipping, grinding as required to 
bring the type of such foundation to the required level, to provide the necessary roughness for bondage 
and to assure enough bearing strength. All laitance and surface film shall be removed and cleaned. 
32.4 Grouting mix 
The grouting mixtures shall be composed of Portland cement, sand and water. The Portland cement to be 
used shall conform to lSI No. 269 or equivalent, sand shall conform to lSI NO.383/2386 or equivalent. The 
grout proportions for flat based where the grouting space does not exceed 35 mm shall be 50 Kg bag of 
cement to 75 Kg of sand. Only the required quantity of water shall be added so as to make the mix quaky 
and flowable and the mix shall not show excess water on top when it is being puddled in place. For 
thicker grout beds upto 65 mm, the amount of sand shall be increased to 105 Kg per bag of cement. 
Bases which are hollow and are to be filed full of grouting shall be filled to a level of 25 mm above the 
outside rim with a mortar mix in the volumetric proportions of one bag of cement and 1.5 bags sand and 
1.5 part 6 mm granite gravel. An acceptable plasticiser may be added to the grout mixes in a proportion 
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recommended by the plasticisers manufacturer. All such grouts shall be thoroughly mixed for not less 
than five minutes in an approved mechanical mixer and shall be used immediately after mixing. 
32.5 Placing of grout 
32.5.1 After the base has been prepared, its alignment and level has been checked and approved and 
before actually placing the grout a low dam shall be set around the base at distance that will permit 
pouring and manipulation of the grout. The height of such dam shall be at least 25 mm above the bottom 
of the base. Suitable size and number of chains shall be introduced under the base before placing the 
grout, so that such chains can be moved back and forth to push the grout into every part of the space 
under the base. 
32.5.2 The grout shall be poured either through grout holes if provided or shall be poured at one side or 
at two adjacent sides giving it a pressure head to make the grout move in a solid mass under the base 
and out in the opposite side. Pouring shall be continued until the entire space below the base is 
thoroughly filled and the grout stands at least 25 mm higher all around than the bottom of the base. 
Enough care should be taken to avoid any air or water pockets beneath the bases. 
32.6 Finishing of the edges of the grout 
The poured grout should be allowed to stand undisturbed until it is we" set. Immediately thereafter, the 
dam shall be removed and grout which extends beyond the edges of the structural or equipment base 
plates shall be out off flush arid removed. The edges of the grout shall then be pointed and finished with 
1:2 cement mortar pressed firmly to bond with the body of the grout and smoothed with a tool to 
present a smooth vertical surface. The work shall be done in a clean and scientific manner and the 
adjacent floor spaces, exposed edges of the foundations, and structural steel and equipment base plates 
shall be thoroughly cleaned of any spillage of the grout. 
32.7 Checking of equipment after grouting 
After the grout is set and cured, the contractor shall check and verify the alignment of equipment, 
alignment of shafts of rotating machinery, the slopes of a" bearing pedestals, centering of rotors with 
respect to their sealing bores, couplings, etc. as applicable and the like items to ensure that no 
displacement had taken place during grouting. The values recorded prior to grouting shall be used during 
such post grouting checkup and verifications.  
 
 
 
 
 
 
 
 
 
 
 



 
 

HEC/PROJ/CONTRACT CELL/2022/ Block B – C&S/R-1/05 
Page 88 of 108 

 

HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

Chapter IV: SAFETY CODE 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders. When 
a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and handhold shall be provided on the ladder and the ladder 
shall be given an inclination not steeper that 1/4 to 1 ( 1/4 horizontal and 1 vertical).  
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above 
ground level, they should be closely boarded, should have adequate width and should be suitably fastened 
as described in (2) above. 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm (3ft). 
5. Safety means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between 
side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) 
in length. For longer ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) of length. 
Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the expenses of defence 
of every suit, action or other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 
6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at 
least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of 
the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m 
(5ft) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the 
edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances, undermining or undercutting shall be done. 
7. Demolition: before any demolition work is commenced and also during the progress of the work, 
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i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 
the operator shall remain electrically charged . 
iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe. 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 
concerned:- The following safety equipment shall invariably be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 
to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder's protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warming Signals or boards to prevent accident to the public. In addition, the contractor 
shall ensure that the following safety measures are adhered to:- 
a) Entry for workers into the line shall not be allowed except under supervision of the Engineering Assistant 
or any other higher officer. 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 
any man is allowed to enter into the manhole for working inside. 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 
d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen 
is found inside the sewer line, workers should be sent only with Oxygen kit. 
e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 
f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper 
warming signs should be displayed for the safety of the public whenever cleaning works are undertaken 
during night or day. 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 
removed to avoid accidents on account of slippery nature of the malba. 
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i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of 
totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected from wind so that they will 'lot be a 
source of friction on any inflammable gas that might be present. 
I) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to 
work in the manhole. 
m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non 
sparking tools safety lights and gas masks and portable air blowers ( when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines. 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
0) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate 
medical aid should be provided to him. 
p) The extents to which these precautions are to be taken depend on individual situation but the decision 
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 
vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever men above theage of 18 are employed on the work of 
lead painting, the following precaution should be taken:- 
a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 
or a surface having lead paint is dry rubbed and scrapped. 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during and on the cessation of work. 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 
rubbing down and scraping.  
e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
f) Overall shall be worn by working painters during the whole of working period. 
g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 
9. When the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 
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10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 
to the following standards or conditions:- 
i). (a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept repaired and in good working order.  
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 
and adequate strength, and free from patent defects. 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals 
to operator. 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 
of q hoisting machine having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in 
Charge. As regards contractor's machines the contractors shall notify the safe working load of the machine 
to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should not 
wear any rings, watches and carry keys or other materials which are good conductors of electricity. 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 
14. These safety provisions should be brought to the notice of all concerned by display on a notice board at 
a prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives. 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 
from the operations of any other Act or Rule in force in the Republic of India. 
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ANNEXURE D 

ON-LINE PRICE BID-    BOQ ( FOR REFERENCE ONLY)  

 

 

 

Sl.No. Name of the work Unit 
 

Quoted Price for items as 
per BOQ (exclusive of GST)  

I The scope of work shall cover all 
civil works, supply, fabrication and 
erection of all building steel 
structural works, supply of all 
materials, manpower, machineries, 
arrangement of safety, security and 
storage of all construction 
equipment and material as 
elaborated in the subsequent 
clauses of the  Technical 
Specification on BOQ BASIS for Coal 
Handling Plant (4.5 MTPA) at Block-
B OCP, Northern Coalfields Limited..  

Items as per BOQ 

 
 
 
 
 
 
XXXXXXXXXXXXXXXXXXXXX 
 
(NOT TO BE QUOTED 

HERE) 

II GST 
( in Rupees ) 
 
Rate  -       % 
(GST rate to be indicated in percentage) 

III Total Package Price inclusive of GST 
( in Rupees ) 

 
 

  
NOTE:  

1. Tenderer to note that Work order will be awarded to L-1 firm on complete Package 
basis. The Lowest Package Cost for the L-1 Firm will be arrived at based on evaluating 
lowest Combined Costs of all individual items quoted by the Bidders as per BOQ of 
Price Schedule ( BOQ.xls) 

2. The tenderer shall upload the digitally signed Schedule of price bid in the form of 
BOQ.xls 

3. Bidders may please note, the schedule of quantities is attached in the portal. The same 
(BOQ) shall be downloaded and to be filled in the editable (un protected) cells only and 
they should necessarily submit their financial bids in the format provided after entering 
the financial quotes, name of the bidder etc.  
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4. Bidders to note that the price as per the offer is strictly to be mentioned under Part-II 

of Price bid and not to be disclosed in any manner under techno-commercial bid Part-I 
,In case price of the bidder is disclosed under techno-commercial bid Part-I , the offer 
of the firm will be summarily rejected. 

5. Bidders are mandatorily required to quote all the items of BOQ, If any item of BOQ is 
not quoted then  it shall be construed that the said Item  is also included under scope 
of Work of the respective bidder and the Price of the same is included/absorbed in the 
Price of other Quoted Items.  

6. The Price is strictly to be quoted in the BOQ.xls and not to be mentioned anywhere in 
the Techno-Commercial Bid. In case any Price Indication is found in the Techno-
Commercial Bid (other than BOQ.xls), the Tendered offer of the bidder will be 
summarily rejected.  
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Appendix -1 
BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY/GUARANTEE 

 
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK 
                         AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE) 

To: 
Heavy Engineering Corporation Limited, P.O. : 
Dhurwa, 
Dist. :  Ranchi (Jharkhand) 

 
In consideration of the Heavy Engineering Corporation Limited, having its Registered office at P.O. Dhurwa, 
Dist. R a n c h i (Jharkhand) (hereinafter called to as the “Employer” which expression shall unless repugnant 
to the context or meaning thereof, include all successors, administrators and assigns) having awarded to                                
[Name & Address of the Contractor] (hereinafter called to as “Contractor” which expression shall unless 
repugnant to the  context  of  meaning  thereof  include  its  successors,  administrators,  executors  and 
assigns) the work                                 [Name of the Work] by issue of Letter of Award No. 
                                                                [Work  Order/Letter  of  Intent  No.]  and  the  same 
having  been  unequivocally accepted by the Contractor resulting into a Contract Agreement dated                                                     
valued at                               [value   of   Work   Order] (hereinafter     called     ‘the     Contract’)    and     the  

Employer  having  agreed  to  accept Performance Bank Guarantee of           [indicate                            figure]%                           
of 

 
the    Contract   Sum                                 [amount   in    figures    and    words)    from    a 

 
Nationalized/Scheduled Bank for due performance of the work executed by the Contractor as per the terms 
& conditions contained in the said Contract. 

 
We,                                         [name of the Bank], of                                   [address of the Bank] (hereinafter 
called to as “Bank” which expression shall unless repugnant to the context or  meaning  thereof,  include  its  
successors,  administrators, executors  and  assigns)  do hereby guarantee and undertake to pay the 

Employer immediately on  demand and or, allmoney payable by the Contractor to  the extent of             
[amount  of 

 
guarantee in figures and words ], at any time from                      to                     without  any demur, 
reservation, recourse, contest or protest and/or without any reference to the Contractor. Any such demand 
made by the Employer on the Bank shall be conclusive and binding notwithstanding any difference between 
the Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. We agree that the Guarantee herein contained shall be irrecoverable and shall continue to be 
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enforceable as per the terms & conditions contained in the said Contract. 
 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 
Guarantee, from time to time, to extend the validity of time of Performance of  the  Contract by  the  
Contractor. The  Employer shall  have  the  fullest  liberty  without affecting this Guarantee, to postpone, from 
time to time, the exercise of any powers vested in them or of any right which they might have against the 
Contractor, and to exercise the same at any time in any manner, and either to enforce or to forebear or to 
enforce any covenants contained or implied in the Contract, between the Employer and the Contractor or any 
other course or remedy or security available to the Employer. The Bank shall not be released of its obligations 
under these presents by any exercise by the Employer of its liberty with  reference  to  matter  aforesaid  or  
any  of  them  or  by  reason  of  any  other  act  of forbearance or other acts of omission or commission on 
the part of the Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  The Bank also 
agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 
Debtor in first instance, without proceeding against the Contractor and notwithstanding any security or other 
Guarantee that the Employer may have in relation to the Contractor’s liabilities. 

 
 
 

Dated this                             day of                                at    

 
 
 

For and on behalf of the Bank. 
 
 
 
 

Signature Name 
Designation 
Common Seal of Bank               
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APPENDIX-2 
 
 

Schedule of Constructional plant and Equipment required for Construction, Execution. Completion and 
Maintenance works with details of each to be employed by the Tenderer for the contract. 

 
 

Sl. No Description Details Approximate date 
when it will be 
employed at site 

Period of retention 
at site 
 

     
     

 
 
 
 
 
 
 
 
 

NB: A separate sheet may, if required, be used for giving the details in the proforma mentioned above. 
The sheet shall be duly signed and stitched to the tender. 
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APPENDIX-3   
 

TIME SCHEDULE 
 
 

Description  NIT Time Schedule Bidder’s Schedule 
The scope of work shall cover all civil works, supply, 
fabrication and erection of all building steel 
structural works, supply of all materials, manpower, 
machineries, arrangement of safety, security and 
storage of all construction equipment and material 
as elaborated in the subsequent clauses of the 
Technical Specification 

9 months from 
date of  issuance of 
Work Order 
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APPENDIX-4   
 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 
 

We have examined the Tender Documents and understood all the requirements. We hereby confirm that 
the Scope of Work and other details of our offer conform to Tender Specifications 
No.____________________ excepting for deviations listed below. We understand that 
Employer/Employer’s representative will not entertain any deviations other than those specified below 
and accepted by Employer/Employer’s representative in writing: 

 
 

Refer Clause no. of Tender 
Specifications 

Deviations Justification for the deviation 
 

   
   

 
 
   
 
 
 
 
 

Name of the Work………………………….                                 Signature: ………………………….. Specification 
No……………………………                                  Name: ……………………………….  Designation: ………………………..                                                                                                                          

Tenderer’s seal with date: 
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APPENDIX-5 
 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 
 

We have examined the Tender Documents and understood all the requirements. We hereby confirm that 
the Scope of Work and other details of our offer conform to Tender Specifications 
No.____________________ excepting for commercial deviations listed below. We understand that 
Employer/Employer’s representative will not entertain any deviations other than those specified below 
and accepted by Employer/Employer’s representative in writing: 
 
 
 

 
 

Refer Clause no. of 
GCC 

Deviations Justification for the deviation 
 

   
   

 
 
 
 
 
 
 

Name of the Work………………………….                                 Signature: ………………………….. Specification 
No……………………………                                                                              Name: ……………………………….   

Designation: ………………………..                                                                                                                          
Tenderer’s seal with date: 
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 Appendix 6 
 

FORMAT FOR CONTRACT AGREEMENT 
 
 

(On Non- Judicial Stamp Paper) 
 

Agreement No.                                                                                               Dated: 
 
 
 

THIS ARTICLE OF AGREEMENT made on this                         day of                  200_ 
 

between the Heavy Engineering Corporation Limited, a Employer registered under the Indian Companies Act. 
1956 with its registered office at Ranchi, Govt. of India Undertaking, P.O. Dhurwa (Pin-834004) Dist. : Ranchi 
(Jharkhand), (hereinafter referred to as the Employer which expression where the context so admit shall 
include its successors in   interest   and assign)  of  the  one  Part  and      
(hereinafter  referred   to as “the Contractor” which expression where the context so admit shall  include  
its  heirs,  executors,  administrators  legal  representatives,  successors  in business and assign) of the other 
part. 

 
 
 

WHEREAS, the Employer invited bid for the Work “                                                 “ and the bid     of  the  
Contractor  has  been  accepted  by  the  Employer  vide  their  Letter  No 

 
                                                                               dt.                                         for a sum of 

 
                                                                              [Contract sum in figure & words] 

 
WHEREAS the Contractor has agreed to execute the works on the terms & conditions as stipulated in the Bid 
and subsequent amendments thereto for a sum of          [Contract sum in figure & words] for successful  
completion of the work. 
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AS FOLLOWS: 
 

1.   In pursuance of the Agreement aforesaid and in consideration for the payment of the sum of                                                
[Contract sum in figure & words] and/or such sum as may be payable to the contractor, the 
Contractor  shall upon and subject to the said terms & conditions execute and complete the work shown 
upon in the  said drawings and  described in  the  said  scope  of  work  as  provided for  in  the  said 
conditions. 

 
2.  The time shall be considered as one of the essence of the contract and time for completion of the contract 

shall be 09 months from the date of placement of Work Order. 
 

3.     The parties hereto shall respectively and faithfully abide by and submit themselves to the terms & 
conditions and stipulations contained in this agreement and perform and discharge their part of contract 
accordingly. 

 
4.   This final Agreement has been arrived at between the parties after due consideration of the 

correspondences, documents, meetings and negotiations held from time to time. The  following 
documents shall constitute the Contract between the Employer and the Contractor. And each shall be 
read and construed as an integral part of the Contract 

 
Part     Description of Documents 

 
01.      Article of Agreement. 
02.      Detailed Bid Notice. 
03.      Notification of Award 
04.      The Bid and Prices Schedules submitted by the Contractor 
05.      Conditions of Contract 
06.      Financial terms and conditions 
07.      Technical Specifications and drawings 
08.      Any Other Documents 

 
5. The Contract shall be executed within the purview of the Indian Laws. 

 
In witness whereof the parties hereto have hereunder affixed their signatures at Ranchi on the day, month 
and year written as above. 
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                  Appendix 7 
< Non Judicial Stamp Paper of Rs. 100> 

INTEGRITY PACT 
 

[Instructions : Bidders are advised to submit the Integrity Pact document duly signed, stamped and accepted 
on each page mentioning the Tender No. and date.] 

 

INTEGRITY PACT 
Between 

Heavy Engineering Corporation Limited, Ranchi (HEC) hereinafter referred to as 
 

“The Principal”, 

And 
 

……………………………………   ,     hereinafter   referred   to   as   “The   Bidder/ Contractor” 
 

Preamble 
The principal intends to award, under laid down organizational procedures, contracts for …………………. The 
Principal values full compliance with all relevant laws and regulations, and the principles of economic use of 
resources and of fairness and transparency in its relations with its Bidder(s) and Contractor(s). 

 

In order to achieve these goals, the Principal cooperates with the international Non- Governmental 
Organization “Transparency International” (TI). Following TI’s national and international experience, the 
Principal will appoint an external independent Monitor who will monitor the tender process and the execution 
of the contract for compliance with the principles mentioned above. 

 

Section 1 – Commitments of the Principal:- 
(1)        The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles :- 
 

i.  No  employee  of  the  Principal,  personally  or  through  family  members,  will  in connection  with  the 
tender for, or the  execution  of a  contract, demand, take a promise or or accept, for him/herself 
or third person,   any material or immaterial benefit which he/she is not legally entitled to. 

 

ii. The Principal will, during the tender process treat all Bidders with equity and reason. 
            The Principal will in particular, before and during the tender process, provide to all 

Bidders the same information and will not provide to any Bidder confidential/ additional information 
through which the Bidders could obtain an advantage in relation to the tender process or the contract 
execution. 

iii. The Principal will exclude from the process all known prejudiced persons. 
 

(2)        If the Principal obtains information on the conduct of any of its employees which is a criminal 
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offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 

 

Section 2 – Commitments of the Bidder/ Contractor 
 

(1) The Bidder/ Contractor commits itself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the tender process and 
during the contract execution. 

 

i.   The  Bidder/  Contractor  will  not,  directly  or  through  any  other  person  or  firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or immaterial  benefit  which he/she  is  not  legally  
entitled to,  in order to obtain in exchange  any  advantage  of any  kind what-so-ever during  the  
tender process  or during the execution of the contract. 

 

ii. The  Bidder/  Contractor  will  not  enter  with  other  Bidders  into  any  undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non- submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 

iii.   The  Bidder/  Contractor  will  not  commit  any  offence  under  the  relevant  Anti- Corruption Laws of 
India, further the Bidder/ Contractor will not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information or document provided by the Principal as part of the 
business relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

iv.  The Bidder/ Contractor will , when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

 

(2)        The   Bidder/   Contractor   will  not   instigate   third  persons   to   commit   offences outlined above or 
be an accessory to such offences. 

 

Section 3 – Disqualification from tender process and exclusion from future contracts. 
 

If the  Bidder/  Contractor,  before  contract  award  has  committed  a  transgression 
 

through a violation of Section 2 or in any other form such as to put his reliability or credibility as 
Bidder into question, the Principal is entitled to disqualify the Bidder/ Contractor from the tender 
process or to terminate the contract if already signed for such reason. 

 

(1)        If the Bidder/Contractor has committed a transgression through a violation of section- 
2 such as to put his reliability or credibility into question, the principal is entitled also to exclude  the  
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Bidder/Contractor  from  future  contract  award  processes.  The imposition and duration of 
exclusion will be determined by the severity of the transgression. The severity will be determined by 
circumstances of the case, in particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder and the amount of damage. The exclusion 
will be imposed for a minimum of six months and maximum of 3 years. 

 

(2)        The Bidder accepts and undertakes to respect and uphold the Principal's absolute right to resort to 
and impose such exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the   decision to resort to such 
exclusion is taken. This undertaking is given freshly and after obtaining independent legal advice. 

 

(3)       If  the  Bidder/Contractor  can  prove  that  he  has  restored/  recouped  the  damage caused  by  him  
and  has  installed  a  suitable  corruption  prevention  system,  the Principal may revoke the exclusion 
prematurely. 

 

(4)      A transgression is considered to have occurred if in light of available evidence no reasonable doubt is 
possible. 

Section 4 – Compensation for Damages 
 

(1)       If the Principal  has disqualified the  Bidder from the tender process prior to the award 
according  to  Section  3,  the  Principal  is  entitled  to  demand  and  recover from the Bidder 
liquidated damages equivalent to 3% of the value of the offer or the amount equivalent to Earnest 
Money Deposit/ Bid Security, whichever is higher. 

 

(2)       If  the  Principal  has  terminated  the  contract  according  to  Section  3,  or  if  the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to demand 
and recover from the Contractor liquidated damages equivalent  to  5%  of  the  contract  value  or  
the  amount  equivalent  to  Security Deposit/ Performance Bank Guarantee, whichever is higher. 

 

(3)        The  Bidder  agrees  and  undertakes  to  pay  the  said  amounts  without  protest  or demur  subject  
only  to  condition  that  if  the  Bidder/Contractor  can  prove  and establish that the exclusion of the 
Bidder from the tender process or the terminate of the contract after the contract award has caused 
no damage or less damage that the amount of the liquidated damages, the Bidder/ Contractor shall 
compensate the Principal only to the extent of the damage in the amount proved. 

Section 5 – Previous transgression 
 

(1)        The  Bidder  declares  that  no previous  transgressions  occurred  in  the  last  3 years with any  other  
company  in  any  country  conforming  to  the  TI approach  or  with any other Public  Sector  
Enterprise  in  India  that  could  justify  his  exclusion  from the tender  process. 

 

(2)        If  the  Bidder  makes  incorrect  statement  on  this  subject,  he  can  be  disqualified from the  tender  
process  or  the  contract  if  already  awarded  can  be  terminated for such reason. 
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Section 6 – Equal treatment of all Bidders/ Contractors/ Subcontractors. 
 

(1)        The  Bidder  /  Contractor      undertakes     to   demand   from   all   subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract   signing. 

 

(2)       The Principal will enter into agreement with identical conditions as this one with all 
            Bidders, Contractors and subcontractors. 
 

(3)        The Principal will disqualify from the tender process all bidders who do not sign this 
             Pact or violate its provisions. 
 

Section7– Criminal charges against violating Bidders / Contractors /Subcontractors  
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or of an   employee   or   
a   representative   or   an   associate   of   a   Bidder,   Contractor   or subcontractor which constitutes 
corruption, or if the Principal has substantive suspicion in this regard, the principal will inform the  Vigilance 
Office. 

 

Section 8 –  Independent  External Monitor/ Monitors (Three in number depending on the size of the 
contract) ( to be decided by the Chairperson of the Principal) 

 

(1)       The Principal appoints  competent and credible External Independent Monitor for this  Pact.  The  
task  of  the  monitor  is  to  review  independently  and  objectively, whether and to what extent the 
parties comply with the obligations under this agreement. 

(2)        The  Monitor  is  not  subject  to  instructions  by  the  representatives  of  the  parties and   performs   
his   functions   neutrally   and   independently.   He   reports   to   the Chairperson of the Board of the 
Principal. 

(3)      The Contractor  accepts that the Monitor has the right to access without restriction to  all  Project  
documentation  of  the  Principal  including  that  provided  by  the Contractor. The Contractor will 
also grant the monitor, upon his request and demonstration  of  a  valid  Interest,  Unrestricted  and  
unconditional  access  to  his project  documentation. The same is applicable to subcontractors. The 
Monitor is under contractual obligation to treat the information and documents of the Bidder 
Contractor /Subcontractor with confidentiality. 

(4)     The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the project provided such meetings could have an impact on  the  contractual  relations  
between  the  Principal  and  the  Contractor. The parties offer to the Monitor the option to participate 
in such meetings. 

(5)        As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or heal the violation or 
to take other relevant action. The monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. 
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(6)        The  monitor  will  submit  a  written  report  to  the  Chairperson  of  the  Board  of the principal 
within 8 to10 weeks from the date of reference or intimation to him by the "Principal"     and,    
should    the     occasion     arise,    submit     proposals     for correcting problematic situations. 

(7)       Monitor shall be entitled to compensation on the same terms as being extended to / provided t o  
o u t s i d e  e x p e r t  c o m m i t t e e  m e m b e r s / C h a i r m a n  a s  p r e v a i l i n g  with Principal. 

(8)        If  the  Monitor  has  reported  to  the  Chairperson  of  the  Board,  a  substantiated suspicion of an 
offence   under relevant anti corruption loss of India, and the Chairperson has not within reasonable 
time, taken visible action to proceed against such offences or reported it to the Vigilance Office, the 
Monitor may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

(9)        The word ‘Monitor’ would include both singular and plural. 
 

Section 9 – Pact Duration 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 
the last payment under the respective    contract,     and     for     all     other Bidders 6 months after the 
contract has been awarded. 

 

If any claim is made/ agreed during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged / determined by Chairperson of the 
Principal.. 

Section 10 – Other provisions 
(1)        This agreement is subject to Indian Law, Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. Ranchi. 
(2)       Changes  and  supplements  as  well  as  termination  notices  need  to  be  made  in writing. 

Side agreements have not been made. 
(3)        If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all partners 

or Joint Venture members. 
(4)        Should  one  or several  provisions of this agreement   turn  out  to  be  invalid, the remainder of 

this agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
-----------------------------------------                                     ------------------------------------------------ 
(For & on behalf of the Principal)                                  (For & on behalf of Bidder/ Contractor) (Office Seal)                                                                       
(Office Seal) 

 
Place: ……………………. Date:    ……………………. 

 
Witness 1:    ……………………………………. (Name & Address) ……………………. 

 
Witness 2:  ……………………………………. (Name & Address)  ……………………………. 
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Appendix - 8 
AFFIDAVIT 

 
(NON JUDICIAL STAMP PAPER OF Rs. 50/-) 

 
I…………………………………………………………………….…………………….. Partner/Legal       Attorney       
Proprietor/Accredited       Representative       of       M/s. 
……………………………………. Solemnly declared that: 

 
1.      I/We              are              submitting              tender              for              the              work 

……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
against Tender Notice No. ------------------------ dated ---------- 

 
2.    None of the partners of our firm is relative of employee of Northern Coalfields Limited and Heavy 

Engineering Corporation Limited. 
 

3 All information furnished by me / us in respect of fulfillment of eligibility criteria and information 
given in this Bid is complete, correct and true. 

 
4.     All documents / credentials submitted along with this tender are genuine, authentic, true and valid. 

 
5.      If, any information or document submitted is found to be false /incorrect at any time, Employer may 

cancel my Bid and action as deemed fit may be taken against me /us including termination of the 
contract, forfeiture of all dues including Earnest Money and blacklisting of our firm and all Partners of the 
firm etc. 

 
 

Signature of the Tenderer 
 
 

Dated----------------- 
 
 
 

Seal of Notary 
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End of Commercial Part 
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CIVIL AND STRUCTURAL WORKS 

1. SCOPE OF WORK 
 

1.1 GENERAL 
 

1.1.1 The  scope  of  work  shall  cover  all  civil  works,  supply,  fabrication  and  erection  of  all  building  steel 
structural  works,  supply  of  all  materials,  manpower,  machineries,  safety,  security  and  storage  of  all 
construction equipment and material as elaborated in the subsequent clauses of this TS. 

 
1.1.2 All works  envisaged  under  this  scope  of work  shall  generally  be  carried  out  by  the  successful  Bidder 

based on approved working drawings, technical specifications and specification mentioned in the BOQ. 
 

1.1.3 Any Items not listed in the BOQ but later required for work completion as per the technical requirement 
/ approved drawings shall be included in the BOQ based on the lasted DSR or rate analysis approved by 
HEC and the same shall be accepted by the successful bidder. 
 

1.1.4 The  scopes  of work  also  include  sampling  &  testing  of  construction material  on  the  specimens  taken 
during execution of the work. A third party, approved by the Employer shall perform the testing. 
 

1.1.5 Setting & fixing of co‐ordinates,  levels, alignment etc. as per the working drawings provided by HEC is 
also the part of this scope of work. 
 

1.1.6 Temporary  approach  road,  site  office,  cement  &  other  construction  material  storage  go‐downs  and 
fabrication yard for reinforcement, inserts etc. shall be constructed by the successful bidder at his own 
cost. 
 

1.1.7 All  construction equipment  required  for execution of  the work shall be arranged, procured / hired by 
successful bidder at his own cost along with operators, skilled & semi‐skilled personnel. 
 

1.1.8 The successful bidder shall furnish requirement of construction water based on daily peak requirement, 
average requirement & lean requirement throughout in course of execution of the project. Construction 
water shall be provided by the Employer at a single point each for site works, at the boundary of battery 
limit. The Successful Bidder shall make his own arrangement to tap and lay necessary piping, fittings etc. 
from the source to the user points. 
 

1.1.9 Establishment  of  site  office,  proper  storage  and  complete  watch  and  ward  shall  be  in  the  scope  of 
tenderer. All temporary buildings, structures, office, stores etc. as required for construction purpose to 
be removed / dismantle after completion of the work. 
 

1.2 SCOPE OF SERVICES 
 

1.2.1 The  Successful  Bidder  shall  supply  all  material  for  civil  &  structural  works,  paint/primer  materials, 
shuttering materials, sheeting, material for fabrication including transportation, delivery and storage of 
all materials, including site bolts, fixtures, all consumables, handling equipments, labour etc. complete in 
all respect. 
 



 
HEAVY ENGINEERING CORPORATION LIMITED  

 
PROJECT DIVISION

COAL HANDLING PLANT (4.5 MTPA) BLOCK-B PROJECT, NCL
 

Page 3 of 10 

 

1.2.2 The Successful Bidder shall provide all temporary ladders, scaffoldings, false work, platforms, supports, 
tools, tackles, consumable and other necessary materials as required. 
 

1.2.3 The Successful Bidder shall carry out inspection of all civil & structural materials and their testing and as 
per approved QAP and/or as directed by engineer‐in‐charge. 
 

1.2.4 Inspection and testing of all civil & structural works: All tests required for materials, quality of work and 
any  other  tests  as  required/desired  by  the  Engineer‐in‐charge  shall  be  at  Contractor's  cost.  The 
frequency and mode of testing shall be as per latest relevant BIS codes. 
 

1.3 CIVIL & STRUCTURAL WORKS 
 

a) Truck Loading Station 
Truck  Loading  Station  building  shall  be  of  steel  framed  structures with  intermediate  platform/floor 
and steel cladding. All building column, floor and equipment foundation are of RCC construction.  
 

2. PERT NETWORK 
 
After  the  issue  of  letter  of  award,  the  bidder  will  prepare  a  master  plan  in  PERT  NETWORK  only 
incorporating all  the major activities  for the successful execution of civil & structural works submit  it  to 
customer for his approval and comments. 
 

3. TECHNICAL SPECIFICATIONS  
 

3.1 All  workmanship,  materials  and  work  items  shall  confirm  to  relevant  IS  /  BIS  /  MORTH  /  NBC 
STANDARDS. In case of items not adequately covered by above mentioned Indian Standards, the CPWD / 
NBO practices shall be followed. 
 

3.2 Safety Measures for Civil & Structural Works 
 
In respect of safety, Part –7 Constructional Practices & Safety of National Building Code – 2005 shall be 
followed.  All  necessary  safety  measures  to  be  adopted  as  recommended  by  relevant  IS  /  BIS  code  to 
protect adjunct / nearby structure, workmen etc.  
 
All works shall be carried out as per the item description and design & drawing supplied and as per the 
relevant IS / BIS / NBC – 05 and as per direction of the Engineer‐in‐Charge.  
 

4. OTHER WORKS/REQUIREMENTS 
 

i. Earthwork in excavation 
 
Excavation of earth for all types of soil for construction of all the civil structures is covered in the scope 
of  this contract. Final  levelling and dressing of ground in and around the proposed construction area 
for  drainage  purpose  is  under  the  scope  of  this  contract  and  shall  be  done  by  the  contractor  as  per 
technical and functional requirement. The ground will be provided in as it is condition. The depth and 
size of the excavation will be as per approved system requirement and as per detail design drawings. If 
Blasting is required, the contractor has to prepare the site and carry out blast hole drilling as per the 
requirement. The contractor will be responsible for drilling in all gradients/ terrain as per requirement 
of the work. 
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Blasting will  be  done departmentally  by NCL on  chargeable  basis. However,  the  drilling  pattern  and 
blast design parameters are  to be decided mutually by  the  technical  representative of  the contractor 
and  the project officials on day‐to‐day basis so as  to avoid any dispute on  fragmentation of  rock and 
powder factor. 
 

ii. Development works such as Grading/levelling/dressing of site, etc. 
 
Site grading/levelling shall be done by the bidder within boundary limit of the proposed construction 
area under the scope of work as per technical/functional and drainage requirement. 
 

iii. Construction, Fabrication, Erection and Supervision 
 
a) Clearance of site before start of work 

 
Site  will  be  handed  over  to  the  contractor  in  'as  it  is'  condition.  Any  site  preparation  work 
including cleaning, cutting,  filling,  levelling, grading,  removal, etc. before start of  the actual work 
shall be done by the contractor to the full satisfaction of Engineer‐in‐charge.  
 

b) Site Clearance after completion of work 
 
After  the completion of work the contractor shall remove scaffolding, sheds rubbish and surplus 
materials except which are required for rectification of defects. Contractor shall hand over the site 
in clean and tidy condition after cleaning the total area including floor, drains etc. fit for the use by 
the owner. 
 

c) Layout and Levels 
 
The layout and levels of all structures, etc. shall be laid by the contractor at his own cost from the 
general grid of the plot and bench marks given by the Engineer‐in‐charge for checking the detailed 
layout and correctness of the layout and levels. But the contractor shall be solely responsible for 
correctness of layout and levels. 
 

d) Construction Method and Equipment 
 
The Contractor shall submit drawings and write ups indicating a broad outline of how he intends 
to execute the work. 
 
All  construction machineries and equipments  such as batching plant,  vibrator, welding machine, 
gas cutting equipments, etc. shall have to be arranged by the contractor.   

 
e) Installation/Erection and Supervision 

 
It will be the contractor's responsibility to bring, receive and keep the materials in safe custody in 
proper  condition.  Responsibility  of  handling  the  materials  during  manufacturing,  transit  and 
handling  at  site  rests with  the  contractor.  All  the  equipment will  have  to  be  installed  and  fitted 
with  accessories  as  per  approved  drawing.  Entire  tools  and  tackles,  manpower  and  any  other 
material required for successful installation will be supplied by the contractor.  
 

f) Inspection and testing 
 



 
HEAVY ENGINEERING CORPORATION LIMITED  

 
PROJECT DIVISION

COAL HANDLING PLANT (4.5 MTPA) BLOCK-B PROJECT, NCL
 

Page 5 of 10 

 

All  tests  required  for materials,  quality  of work  and  any  other  tests  as  required/desired  by  the 
Engineer‐in‐charge shall be at Contractor's cost. The frequency and mode of testing shall be as per 
latest relevant BIS codes. 
 

iv. Construction Engineer / Supervisor/Surveyors 
 
Qualified and experienced construction Engineer/ skilled supervisor of trade capable and surveyors to 
handle execution and survey work shall to be deployed by the bidder. The contactor should furnish the 
list of such technical staff/officers along with the bid documents and ensure the presence of the same 
during construction period at the site.   
 

v. Responsibility of Successful bidder 
 
a) The bidder shall have the obligation to pay the wage/ salary to various categories of its workers/ 

employee as per latest State Government’s minimum wage circular. 
 

b) Sub‐contractor also will have to pay CPF to all categories of workers/employee employed by him 
as per prevailing rules. 
 

c) The workers engaged should be covered under Group Insurance Scheme. 
 

d) The Sub‐contractor shall employ his labour based on available fronts and available materials from 
time to time. No idle labour charge and cost arising out of any such circumstances, what so ever, 
shall be paid to the Sub‐contractor. 
 

e) Sub‐contractor  shall  use  optimum  energy  and  shall  take  special  attention  to  avoid wastage  and 
misuse of power / energy / water. 
 

f) The  Sub‐contractor  to  adopt  such  process  /  method  of  work  that  generates  minimum 
environmental pollution. 

 
vi. Wherever  required  dewatering  shall  be  done  by  the  contractor  to  avoid  damage  of  equipment, 

structural, etc. and timely completion of work. 
 

vii. As per  system  requirement  envisaged  in  the NIT documents,  various parameters,  specifications may 
undergo changes during detail engineering stage. This shall be carried out by the contractor. 
 

viii. The  Successful  bidder  shall  be  solely  responsible  for  obtaining  necessary  clearance  from  various 
statutory bodies including those of Central & State Government, as applicable, during the course of all 
safety  regulations,  code  of  practices  for  power  supply,  manufacture  /  fabrication,  installation, 
transportation, testing, erection at site without any increase in cost. 
 

ix. All Mines Acts and regulations will be followed during construction stage. 
 

x. Miscellaneous Works 
 
All  brick  work,  doors,  windows,  finishes  including  architectural  treatment,  plinth  protection,  water 
proofing, damp proofing, glazing etc. 
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a) All brickwork shall be carried out as per relevant IS codes and shall be plastered on both faces with 
15 mm thick cement mortar 1:6 (cement/sand). All external walls shall be of  full brickwork. The 
scope also includes providing and fixing all doors, inserts, anchor bolts, embedments, stairs nosing, 
railings ladders, edge protection angle, etc. Doors shall be of steel frames.  
 

b) All equipment foundations. 
 

c) Cable trenches shall be provided with chequered plate or with pre‐cast RCC covers. Cable trenches 
as well as pre‐cast cover shall be provided with edge protection angles. All embedment/block cuts 
as required elsewhere in these specifications shall be provided, or cable tray can also be provided. 
 

d) All corners and edges in openings shall be protected with angle of minimum size 75 mm x 75 mm x 
8 mm with suitable lugs embedded in concrete. Similarly all edges of concrete members coming in 
contact with  flow of coal or any other moving material shall be provided with similar edging for 
protection. 
 

e) Floodlight  towers  and  crossovers  shall  be  provided  wherever  required.  Monorail  girders  and 
fixtures  shall  be  provided  for monorails  at  locations  required  and  described  elsewhere  in  these 
specifications or drawings. 
 

f) All RCC work to be done under this specification unless specified, otherwise, shall be of controlled 
concrete of grade M‐25 of IS 456 (Latest) and shall be made with fresh cement. 
 

g) Rebars of high yield strength, high bond, deformed bars of grade Fe 500 conforming  to  IS: 1786 
shall be used. 

 
xi. Structural Painting Work 

 
All structural steel work shall have one shop coat and one site coat of red oxide zinc chromate and two 
field  coats  of  synthetic  enamel  paints  as  specified  elsewhere.  However,  bidders  are  to  mention  the 
thickness of painting in microns. Field coats shall be applied at two different stages i.e. after erection 
and before handing over the plant as per directions of HEC Site official.  
 
Painting  shall  be done  as per  standard procedure  and  instructions of HEC/NCL/Consultant.  Painting 
shall  be  carried  out  after  thoroughly  cleaning  all  such  parts  of  all  dirt,  rust,  scales,  greases,  oils  and 
other foreign materials by wire brushing, scarping or sand blasting, and the same being inspected and 
approved  by  the  HEC’s/NCL’s/Consultant’s  Engineer  and/or  his  duly  authorized  representative  for 
painting. The quality of the finish paint shall be as per the standards of ISI or equivalent and to be of the 
colour as approved by the HEC’s/NCL’s/Consultant’s Engineer 

 
5. SAMPLES / INSPECTION/ QAC 

 
5.1 Samples of the materials proposed to be used shall be submitted at the bidder's cost for approval of the 

Engineer, if so desired. 
 

5.2 All  bidder's  materials  shall  be  inspected  and  passed  by  Engineer  from  time  to  time  at  the  source  of 
supplies, manufacturing workshops or at site. The bidder should provide all facilities for such inspection 
free of  cost. Notwithstanding, any  inspection at  the source,  the Engineer shall have  liberty  to  reject any 
materials brought to site which do not conform to specification without being liable for compensation. 
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5.3 Any materials brought to site and rejected by the Engineer shall be removed by the bidder from the site of 
work or the site earmarked for materials at his own cost and within the time stipulated by the Engineer. 
 

5.4 Works like setting layout, level, dismantling, excavation, dewatering shoring, laying PCC ,bar bending etc. 
to  be  carried  out  by  the  bidder,  which  will  be  finally  inspected  by  the  engineer  or  his  authorized 
representative before laying RCC works. All rectification etc. if so required shall be done free of cost by the 
bidder. No concreting to be done without permission of engineer. 
 

5.5 Cube  test,  slump  test  etc.  have  to  be  performed  time  to  time  to  ensure  the  specification  of works  and 
facility  for sampling shall be arranged by  the bidder  for onward  testing  in  lab at contactor’s cost. A site 
laboratory to be established by the successful bidder for above purpose and mix design/ specific  test as 
required to be performed at established laboratory of repute as directed by the Engineer.   
 

6. SAFETY 
 
The contractor is to prepare a safety code of practice for this operation for approval by the purchaser.  
 

6.1 Safety Code – General 
 

i. Suitable  scaffolds  shall  be  provided  for workmen  for work  that  cannot  safely  be  done  from  the 
ground  or  from  solid  construction  except  such  short  period  work  as  can  be  done  safely  from 
ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, suitable foot holds and hand holds shall be provided 
on  the  ladder  and  the  ladder  shall  be  given  an  inclination  not  steeper  than  1/4  horizontal  to  1 
vertical. 
 

ii. Scaffolding or staging more than 3.25 metres above the ground or floor, slung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted,  braced  and otherwise  secured  at  least  1 metre  high  above  the  floor  or  platform of  such 
scaffolding or staging and extending along the entire length of the outside and ends there of with 
only such opening as may be necessary  for  the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structures. 
 

iii. Working platform, gangways and stairways shall be so constructed that they do not suddenly or 
unequally change level, and if height of a platform or gangway or stairway is more than 1.25 metre 
above ground level or floor level, it shall be closely boarded, have adequate width and be suitably 
fenced, as described above. 
 

iv. Every opening in floor of a building or in a working platform shall be provided with suitable means 
to  prevent  fall  of  persons  or materials  by  providing  suitable  fencing  or  railing with  a minimum 
height of 1 metre. 
 

v. Safe means of access shall be provided  to all working platform and other working places. Every 
ladder shall be securely  fixed. No portable single  ladder shall be over 9 metres  in  length. Width 
between  side  rails  in  a  rung  ladder  shall  in  no  case  be  less  than  30  cm  for  ladders  up  to  and 
including 3 metres  in  length.  For  longer  ladders  this width  shall  be  increased at  least 6 mm  for 
each  additional  30  cm  of  length.  Uniform  step  spacing  shall  not  exceed  30  cm.  All  scaffolding, 
ladders  and  other  safety  devices  mentioned  or  described  herein,  shall  be  maintained  in  safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
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vi. Adequate precautions shall be taken to prevent danger from electrical equipment. When workers 
are  employed  on  electrical  installations  which  are  already  energised,  insulating  mats,  working 
apparel such as gloves, sleeves and boots, as may be necessary shall be provided. Workers shall 
not  wear  any  rings,  watches  and  carry  keys  or  other  materials  which  are  good  conductors  of 
electricity. 
 

vii. No materials on any of the sites shall be so stacked or placed as to cause danger of inconvenience 
to any person or the public. 
 

viii. The contractor shall provide all necessary fencing and  lights to protect public  from accident and 
shall be bound to bear expenses of defence of every suit action or other proceedings at  law that 
neglect of the above precautions and so pay any damages and costs which may be awarded in any 
such suit, action or preceding in such persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person. 
 

ix. Excavation and Trenching ‐ All trenches, 1.6 metres or more in depth, shall at all times be supplied 
with at least one ladder for each 20 metres in length or fraction thereof. Ladder shall be extended 
from bottom of trench to at least 1 metre above surface of the ground. Sides of a trench which is 
1.5 metres  or more  in  depth  shall  be  stepped  to  give  suitable  slope  or  securely  held  by  timber 
bracing,  so  as  to  avoid  the  danger  of  sides  collapsing.  Excavated  materials  shall  not  be  placed 
within 1.5 metre of edge of trench or half of depth of trench, whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances shall undermining or undercutting be done. 
 

x. Demolition ‐ Before any demolition work is commenced and also during the process of the work:  
 

a) All roads and open areas adjacent to the work‐site shall either be closed or suitably protected. 
 

b) No electric cable or apparatus which  is  liable to be a source of danger over a cable or apparatus 
used by operator shall remain electrically charged. 
 

c) All  practical  steps  shall  be  taken  to  prevent  danger  to  persons  employed  from  risk  of  fire  or 
explosion, or flooding. No floor, roof or other part of a building shall be so overloaded with debris 
or materials as to render it unsafe.  
 

xi. All necessary personnel safety equipment as considered adequate by the Engineer‐in‐charge shall 
be  available  for use of  persons  employed on  the  site  and maintained  in  a  condition  suitable  for 
immediate use, and the contractor shall take adequate steps to ensure proper use of equipment by 
these concerned. 
 

a) Workers  employed  on  mixing  asphaltic  materials,  cement  and  lime  mortar  /  concrete  shall  be 
provided with protective gloves. 
 

b) Those  engaged  in  handling  any  materials  which  is  injurious  to  eyes  shall  be  provided  with 
protective goggles. 
 

c) Those engaged in welding works shall be provided with welder's protective eyes shield. 
 

d) When workers are employed in sewers and manholes which are in use, the contractor shall ensure 
that manhole covers are opened and manholes are ventilated at least for an hour before workers 
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are  allowed  to  get  into  them.  Manholes  so  opened  are  cordoned  off  with  suitable  railing  and 
provided with warning signal or boards to prevent accident to public. 
 

e) Stone  breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  and  seated  at 
sufficiently safe intervals.  
 

xii. The contractor shall not employ man below the age of 18 and women on the work of painting with 
products  containing  lead  in  any  form. Whenever men above  the  age of  18  are  employed on  the 
work of lead painting, the following precautions shall be taken: 
 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 
 

b) Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray 
or when a surface having lead paint is being dry rubbed and scraped. 
 

c) Overalls shall be supplied by the contractor to workmen and adequate facilities shall be provided 
to enable working painters to wash during and on recession of work.  
 

xiii. Use  of  hoisting machines  and  tackle  including  their  attachments,  anchorage  and  supports  shall 
conform to the following: 
 

a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from  patent  defects  and  shall  be  kept  in  good  repair  and  in  good working  order.  They  shall  be 
regularly tested and certified as appropriate. 
 

b) Every rope used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from patent defects. 
 

c) Every crane driver of hoisting appliance/ operator shall be properly qualified and no person under 
the age of 21 years shall be in charge of any hoisting machine including any scaffold, winch or give 
signals to operator. 
 

d) In  case of  every hoisting machine and of  every  chain  ring hook,  shackle  swivel  and pulley block 
used in hoisting or lowering or as means of sub‐ tension, safe working load shall be ascertained by 
adequate means.  Every  hoisting machine  and  all  gear  referred  to  above  shall  be plainly marked 
with safe working load. In case of a hoisting machine having a variable safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond safe working load except for the 
purpose of testing. 
 

e) In  case  of  departmental machine,  safe working  load  shall  be  notified  by  Engineer‐in‐charge.  As 
regards contractor's machine, the contractor shall notify safe working load of each machine to the 
Engineer‐in‐charge wherever he brings it to site of work, and shall get it verified by the Engineer‐
in‐charge. 
 

f) Motors,  gearing,  transmission,  electric wiring  and  at  near  dangerous parts  of  hoisting  appliance 
shall be provided with efficient safeguards. 
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g) Hoisting  appliances  shall  be  provided  with  such  means  as  will  reduce  to  the  minimum  risk  of 
accidental descent of load. Adequate precautions shall be taken to reduce to the minimum risk of 
any part of a suspended load becoming accidentally displaced.  
 

xiv. Adequate washing facilities shall be provided at or near places of work. 
 

6.2 Application 
 
These safety provisions shall be brought  to  the notice of all concerned by display on notice board at a 
permanent  place  at  the work  spot.  Persons  responsible  for  ensuring  compliance with  the  safety  code 
shall be named by the contractor. To ensure effective enforcement of the rules and regulations relating to 
safety precautions, arrangements made by the contractor shall be open to inspection by the Engineer‐in‐
charge  or  his  representatives  and  the  Inspecting  Officers  as  defined  in  the  contractor's  Labour 
Regulations. 
 
When work  is  done  near  any  place  where  there  is  risk  of  drowning,  all  necessary  safety  and  rescue 
equipment shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision made for prompt first aid treatment for all injuries likely to 
be sustained during the course of the work. 
 
Notwithstanding the above conditions (i) to (xiv), the contractor is not exempted from the operation of 
any other Act or Rules in force. 

 



Item 
No.

Item Description Unit
Estimated 
Quantity

1
Site grading, surface dressing, levelling of the ground including removing vegetation, grass brush, 
wood, tree, deposted coal etc., and In-equagrading not exceeding 15 cm deep and disposal of rubbish, 
lead up to 50 m outside the periphery of the area cleared and lift upto 2m as directed by Engineer.

SQM       175.00 

2
Demolishing cement concrete manually/ by mechanical means including disposal of material within 500 
metres lead as per direction of Engineer-in-charge.

CUM           1.00 

3
Demolishing R.C.C. work manually/ by mechanical means including stacking of steel bars and disposal 
of unserviceable material within 500 metres lead as per direction of Engineer-in-charge.

CUM           1.00 

4
Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas 
including getting out and disposal of excavated earth lead upto 50 m and lift upto 4 m, as directed by 
Engineer-in-charge. (Soft/Ordinay Rock)

CUM    2,300.00 

5
Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over areas 
including getting out and disposal of excavated earth lead upto 50 m and lift upto 4 m, as directed by 
Engineer-in-charge. (Hard Rock-blasting prohibited)

CUM       260.00 

6
Available earth- Earth work in backfilling available excavated earth (excluding rock) in trenches, plinth, 
sides of foundations etc. in layers not exceeding 20 cm in depth, consolidating each deposited layer by 
ramming and watering, lead up to 50 m and lift upto 1.5 m, as directed by Engineer-in-charge.

CUM    1,800.00 

7
Disposal of excavated earth/moorum/building rubbish/ malba/ similar unserviceable, dismantled or 
waste material by mechanical transport including loading, transporting, unloading to approved municipal 
dumping ground for lead upto 2 km for all lifts, complete as per directions of Engineer-in-charge.

CUM       760.00 

8

Supplying, stacking and laying of boulder / stone / aggregate / brick soling including packing filling 
interstices with smaller size stones / bricks dry and wet consolidation with moorum as coarse aggregate 
in foundation, floor, trenches, pits and pavements including watering, ramming, consolidating and 
dressing with mechanical means and tamping complete as per drawing and specification and as per 
directions of Engineer-in-charge.

CUM       100.00 

9
Supplying and filling  approved quality coarse sand / medium sand (Zone II or Zone III) in foundation or 
under floor, trenches, pits including watering, ramming, consolidating and dressing, all lead, lift and 
depth complete as per drawing and specification and direction of Er. Incharge.

CUM         35.00 

10
Providing and laying plain cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graged stone aggregate 
40 mm nominal size) in all places as per drawing, including cost of centering & shuttering with all 
materials, labours, tools and tackles etc., complete as dircted by Er. incharge.

CUM         25.00 

11

Providing and laying in position machine batched and machine mixed design mix M-25 grade cement 
concrete for reinforced cement concrete work in all places as per drawing, using cement content as per 
approved design mix, including labour, mechanical vibrator, ramming, pumping of concrete to site of 
laying but excluding the cost of centering, shuttering, finishing and reinforcement, including admixtures 
in recommended proportions as per IS: 9103 to accelerate, retard setting of concrete, improve 
workability without impairing strength and durability as per direction of Engineer-in-charge.

CUM       250.00 

12

Supplying and Fixing in position TMT Grade Fe 500D reinforcement conforming to IS1786 at all levels 
and positions including the cost of transport, straightening, cutting, bending, cranking, welding, 
provision of necessary chairs and spacers  as per drawings and specifications and including cost of 
binding wire, materials, labour tool & tackles etc., all complete in all respects as per drawings, technical 
specifications and direction of Engineer-in-charge. 

MT         33.00 

13
Providing, centering and shuttering including strutting propping, fixing, fitting etc. and removing 
formwork for concrete works for plain surfaces for all places as per drawing for heights upto 15m and 
depths upto 5m from the plinth level or part thereof etc., complete as directed by Er. Incharge

SQM       400.00 

14
Providing & painting with black anti-corrosive bitumastic paint of approved brand and manufacture to 
give an even shade of Two or more coats on new work including materials, labour, tool & tackles etc., 
complete in all respects as per drawings, technical specifications and direction of Engineer-in-charge. 

SQM       610.00 

15

Supplying, fabrication and fixing at all levels and positions steel embedments/ inserts like plates, angle, 
channels, anchor bolts, MS pipe sleeves including threading etc. including jigs, templates fixtures 
complete as per  drawings, specifications with all materials, labours, tools and tackles etc., complete as 
directed by Er. Incharge.

MT           1.00 
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Item 
No.

Item Description Unit
Estimated 
Quantity
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CIVIL & STRCTURAL WORK
ESTIMATED BILL OF QUANTITY

16

Providing and laying First class bricks/Fly Ash brick in cement mortar 1:6 (1 cement : 6 sand)  in all 
types of foundation and superstructure at all depths/heights including projections, pillars, parapets and 
as per drawing, all complete including cut work, curing, scaffolding, including filling of joints with cement 
mortar 1:6 and racking of joints, with supply, labour, tools and  tackles, scaffolding etc., complete as per 
the direction of Er. Incharge.

CUM         10.00 

17
Providing and laying 15 mm thick cement plaster 1:6  (1 cement : 6 fine sand) )over brick or concrete 
surfaces for all heights and places and as per drawing, finished with a floating coat of neat cement 
slurry with all materials, labour, tools and tackles etc., complete as directed by Er. Incharge.

SQM         25.00 

18

Making garland drain in all places as per drawing, using  first class brick in 1:6 (1 cement : 6 sand) over 
75 mm thick of cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 20 mm 
nominal size) & finishing the top smooth with 18 mm thick cement mortar 1:4 (1 cement : 6 fine sand) 
with neat cement punning, including necessary excavation, levelling, dressing & finishing, with all 
materials, labour, tools and tackles etc., complete as directed by Er. Incharge. 

RM         50.00 

19

Providing and laying ordinary grouting on the base of steel columns and equipments, anchor holes, etc. 
as per drawing with(1:1:2) concrete with 6 mm gauge stone ballast after erection of steel columns and 
equipments including all materials, labour, tool and tackles etc., complete as per manufacturer's 
specification and direction of the Engineer.

CUM           0.50 

20
Dismantaling steel work in built up sections in angles, tees, flats, channels, including gusset plates, 
bolts, nuts, cutting rivets, welding, etc. including dismembering and stacking the materials within 50 m 
lead, as directed by Engineer-in-charge.

MT           1.00 

21
Dismantling roofing & side caldding including ridges, hips, valleys and gutters etc., and stacking the 
material within 50 metres lead, as directed by Engineer-in-charge.

SQM           1.00 

22

Supply, Fabrication and painting of heavy/Medium Strl. Steel works such as columns, girders, portals, 
roof trusses, bracings, purlins, liner, hopper, rail, runners, cladding buffer stops etc. where the weight of 
each individual completed item/assembly is 1 to 4 MT or above. The work includes labelling (printing 
address on the item), painting steel work with enamel paint to give an even shade (Two or more coat 
applied @ 0.90 L/10 sqm over an under coat of primer applied @ 0.80L/10sqm of approved brand or 
manufacture), erection marks, stacking after fabrication, electrical charges, use, depreciation and hire 
charges of all types of machines, plants and equipments, supply of approved quality and size of 
electrodes, consumables, gas etc., bolting and tying of loose materials with supply of bolts, wire etc., 
cutting, chamfering, filling, providing a primer coat of red lead, use and depriciation of templates and 
other temporary work etc all complete with labours, materials, tools and tackles etc. The work shall be 
carried out as per drgs. and specification and/or as directed by Er. Incharge.

MT       450.00 

23

Erection of steel columns including cleats & brackets, girders, portals, roof trusses, bracing, purlins, 
liner, hopper, rail, runners, claddings, buffer stops etc. with all necessary fastenings. The item includes 
transportation of fabricated materials within a lead of 1 km, stacking, touching primer coat of paint, 
cleaning & checking of foundation & anchor bolts, alignment, all lead and lift, assembly to proper profile 
& chamber, site welding, bolting, riveting, drilling holes, gas cutting etc. including supply of all materials, 
machines & cranes, bolts, rivets, nuts, washers, welding rods, other fastenings, packing plates, labour 
etc. & also including rectification of defects due to transportation but excluded the cost of fabricated 
steel. The work shall be carried out as per drgs & specifications, and/ or as directed by Er. Incharge.

MT       450.00 

24

Supplying and fixing of 0.5 mm CGI profile sheet (conforming to IS 277-2007) covering roof and side 
cladding including vertical / curved surface fixed with polymer coated J or L hooks, bolts and nuts 8 mm 
diameter with bitumen and G.I. limpet washers or with G.I. limpet washers filled with white lead, 
including a coat of approved steel primer and two coats of approved paint on overlapping of sheets, 
including cutting to size and shape wherever required complete, as directed by Engineer-in-charge.

SQM    1,800.00 

25

Supplying and fixing of translucent sheet of approved colour on roof and side cladding matching with 
CGI sheets, fixed with polymer coated J or L hooks, bolts and nuts 8 mm diameter with bitumen and 
G.I. limpet washers or with G.I. limpet washers filled with white lead, including cutting to size and shape 
wherever required complete, as directed by Engineer-in-charge.

SQM       250.00 

26
Supplying and fixing 0.5 mm ridges or hips of width 60 cm overall width plain G.S. sheet fixed with 
polymer coated J or L hooks, bolts and nuts 8 mm dia G.I. limpet and bitumen washers with all material, 
labour, tools and tackles etc., complete as directed by Er. Incharge.

RM       110.00 
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