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TENDER DOCUMENT 

 

FOR 
 

Detail design, preparation of working drawings, supply, 
transportation, storage of construction material, construction, 
fabrication, erection, modification, commissioning, performance 
test & handing over etc. and all necessary civil & structural works 
for construction of Conveyor Galleries & Transfer Houses on 
TURNKEY CONTRACT BASIS for Coal Handling Plant (35-70 MTPA) 
at GEVRA OC, South Eastern Coalfields Limited 

 

FOR 

SOUTH EASTERN COALFIELDS LIMITED 

AS PER SCOPE OF WORK SPECIFIED IN THE NIT DOCUMENT 

AT 

Gevra OCP, Gevra Area, Distt : Korba,  

Chhattisgarh ‐ 495452 

                       

Tender No.‐ HEC/ PROJ/ CONTRACT CELL/ 2021/ Gevra‐C&S‐03         Date: 07.09.2022 

 

AN ISO 9001:2008 COMPANY 

 

 

HEAVY ENGINEERING CORPORATION 

LIMITED PROJECT DIVISION 

(A Government of India Enterprise) 

RANCHI – 834 004 

Ph.: 0651‐2401266 
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Open Tender 

 

Tender Enquiry No.: Tender No.‐ HEC/ PROJ/ CONTRACT CELL/ 2021/ Gevra‐C&S‐03      Date‐ 07.09.2022        

 

Dear Sir, 

 

We request you to submit your most competitive offer for the following Scope of Work as per the 

given schedule: 

 

ENQUIRY SCHEDULE:   

Schedule of tender receipt     :  As mentioned in CPP Portal  

Schedule of tender opening     :  As mentioned in CPP Portal  

Price Bid opening date      :  Will be intimated later   

 

Tender  is  available on our website  in  e‐procurement  section  i.e. https://etenders.gov.in/eprocure/app 

and in open tender section. Aspiring bidders may go through the tender document. 

 

Bidders are required to upload the bid along with all supporting documents  including priced part (BoQ) 

only on the e‐tendering website (https://etenders.gov.in/eprocure/app), on or before the due date and 

time for submission of bid.  

 

Tender Cost & EMD to be uploaded  in scan copy and hard copy  to be sent sealed  in separate envelop 

superscripted to our office at below mentioned address. 

 

Thanking you, 

 

(C S Prasad) 

DGM (I/c) /Purchase & CC 

Project Division,  

Heavy Engineering Corporation Limited  

HMBP ADM. BUILDING (ANNEXE) DHURWA,  

RANCHI‐834004 

Ph.06512401266,  

 E‐mail: projectpurchase@hecltd.com  

 

Sl No.  Description of Work  Unit of measure       Remarks 

1. 

Detail design, preparation of working drawings, 
supply, transportation, storage of construction 
material, construction, fabrication, erection, 
modification, commissioning, performance test & 
handing over etc. and all necessary civil & structural 
works for construction of   Conveyor Galleries & 
Transfer Houses  on TURNKEY CONTRACT BASIS for 
Coal Handling Plant (35-70 MTPA) at GEVRA OC, 
South Eastern Coalfields Limited 
 

 

 

 

1 Lot.  As  per  TS 

of NIT 
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INSTRUCTIONS TO TENDERER (ITT) 

 

1.0 Prospective  Tenderers  are  advised  to  get  register  themselves  at  NIC  e‐tender  portal  i.e. 

https://etenders.gov.in/eprocure/app, obtain  ‘User  ID’ &  ‘Password’ and go  through  the  ‘Self Help 

files’ available  in  the Home Page after  log  in  to  the portal http://etenders.gov.in. They should also 

obtain  Class  III  Digital  Signature  Certificate  (DSC)  in  parallel  which  is  essentially  required  for 

submission  of  their  application.  Detailed  instructions  for  online  bid  submission  are  attached  in 

Annexure‐3. No registration fee would be charged from the bidders. 

2.0 NOTE: HEC  reserves  the  right  to extend  / change  the  schedule of any activity by  intimating  the 

bidders through a notification on the e‐tender portal. 

The  Following  two  covers  shall be  submitted  through online CPP  ‐ portal by  the bidders.  Last 

date and time of submission of bids (cover I, II) is as per given dates. 
 

Cover–I: ‐ Containing techno‐commercial bid and containing Technical Performa (Enclosure‐I) 

i.  Scan  copy  of  documents  to  be  uploaded  required  as  per  Annex‐1  –  Proof  of  Tender  Fee 

submission document  (DD/ BG/ NEFT/ RTGS), SSI/ NSIC/ MSME certificate  (for exemption of 

tender fee) and other relevant documentary evidence (PO copy, performance certificate etc.)   
 

Cover ‐ II: Price Bid (BoQ) 

The tenderer shall upload the digitally signed Schedule of price bid in the form of BOQ.xls 

Bidders may please note, the schedule of quantities  is attached  in the portal. The same  (BOQ) 

shall  be  downloaded  and  be  filled  in  the  editable  (un  protected)  cells  only  and  they  should 

necessarily submit their financial bids in the format provided after entering the financial quotes, 

name of the bidder etc. 
 

3.0  Bid Opening Process is as below:‐ 

Cover‐I: Technical bid opening date will be as per given dates. If any clarification is needed from 

the bidder about the deficiency in his uploaded documents in Cover‐I, the bidder  will be asked 

to provide it through Short fall documents folder in e‐tendering portal. The bidder shall upload 

the requisite clarification / documents within time specified by HEC, failing which tender will be 

liable  for rejection. Cover‐II: The  financial bids of the contractors /  firms  found to be meeting 

the qualifying requirements and technical criteria shall be intimated through portal. (Depending 

on Cover‐I evaluation any changes in the date shall be intimated through e‐tendering portal). 
 

4.0 Earnest Money Deposit – The offers submitted shall be considered valid only when scan copy of EMD 

document. The scan copy of EMD document  in  form of DD/ BG/ Receipt or NEFT/ RTGS have to be 

uploaded with the Techno‐ Commercial bid (Part 1) only.  

       Exemption of EMD shall be applicable on submission of valid SSI/ NSIC/ MSME certificate and as per 

prevailing govt. guidelines. SSI/ NSIC/ MSME Certificate to be uploaded in Techno Commercial Part 1. 

EMD detail as per the details mentioned below. 
        

The Bidder  shall submit EMD of Rs   45.90  Lacs  (Forty Five  Lacs and NinetyThousand Only)  in  the 

form of Bank Guarantee  (in prescribed enclosed Proforma  at  Annexure‐4)/  Bank Draft  in  favour of 

Heavy Engineering Corporation Limited, Ranchi from a  Nationalised Bank/ Scheduled Indian Bank. 

a. The validity of the Bank Guarantee shall be for a period of 60 days beyond the validity of the Bid. 
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b. Tenders not accompanied with EMD shall be liable for rejection 

c. In  case  the EMD  is  submitted by  the bidder  in  the  form of BG,  the  same must be  submitted 

through “Structured Financial Messaging System (SFMS)"as per the details mentioned 

in the clause no 6 under the heading of Security Deposit (SD) of NIT. 

The  original  EMD  in  form  of DD/  BG  should  be  reached  us  though  courier  or  in  person  before  the 

opening date of tender in following address 

 

To , DGM (I/c) /Purchase & Contract Cell 

PROJECT DIVISION 

HMBP ADM. BUILDING (ANNEXE) 

DHURWA, RANCHI‐ 834004 

Fax. No. 0651‐2401533 

Ph. No. 0651‐2401266 / 2400562 

 

Refund of  EMD: The Earnest Money will be  retained  in  the  case of  successful  tenderer. The  Earnest   

Money deposited by the successful bidder will be refunded on receipt of required Security Deposit from 

the bidder.EMD of  the unsuccessful  tenderers  shall be  refunded  immediately after  finalization of  the 

tender. EMD shall be forfeited if any tenderer withdraw their offer before finalization of the tender. 

 

5.0  Tender  Fee of Rs.10,000  (Rupees  Ten  thousand only)  in  the  form of Demand Draft  in  favour of      

Heavy Engineering Corporation Ltd., payable at Ranchi 

a) Tenders not accompanied with Tender Fee shall be liable for rejection. 

Exemption  of  Tender  Fee  shall  be  applicable  to  bidders  on  submission  of  valid  SSI/  NSIC/ MSME 

certificate and as per prevailing govt. guidelines. SSI/ NSIC/ MSME Certificate to be uploaded in Techno 

Commercial Part 1. 

 

6.0 PERIOD OF VALIDITY OF TENDER 

Unless otherwise specified, the Tenderer shall keep his tender valid initially for a period of 180 days from 

the date of opening of the tender. 

 

7.0 LANGUAGE 

       The Tender shall be submitted in English language. 
 

8.0   NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

The Tenderer who’s Tender is not accepted shall not be entitled to claim any costs, charges, expenses of and 

incidental to or incurred by him through or in connection with his submission of Tenders, even though HEC 

Ltd may decide to withdraw the Invitation of Tender. 
 

9.0 INCOME TAX / SALES TAX CLEARANCE CERTIFICATE / PAN 

The Tenderer shall furnish the Income Tax Clearance Certificate, Sales Tax Clearance Certificate and 

copy of PAN with  the  tender duly  countersigned by  the  respective officer under  the  seal of  the 

office.  Failure  to  produce  the  requisite  certificate  with  tender,  their  quotation  is  liable  to  be 

rejected. 

 

10.0   CONFIDENTIALITY 
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Tenderer  shall  note  that  all  data/drawings/specifications  enclosed  with  Tender  document  is 

confidential. Tenderer shall keep all data/drawings  in strict confidence and shall not copy or pass 

on any of the Tender papers etc. to any third party. Tenderer shall return the Tender documents 

along with the Tender. 

 

11.0 NOTICES ON BEHALF OF HEC LTD 

Notice and Certificate on behalf of HEC LTD in connection with the Work Order may be given by duly 

authorised officers of HEC LTD. Any modification which may become necessary in the interim period will be 

intimated to you as soon as possible. 

 

12.0   PURCHASER’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and  

reject all bids at any time prior to award of contract, without thereby incurring any liability to the affected 

Bidder or bidders or  any obligation  to  inform  the  affected Bidder or bidders of  the  grounds  for  the 

Purchaser’s action. 

 

13.0   Tenderer to note that Work order will be awarded to L‐1 firm on complete Turnkey package Basis. 

 

14.0   Bill address And GST No. of HEC will be intimated later before issue of Work order. 

 

15.0  One Bid Per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a   

           partnership firm or a partner in a joint venture or a public limited firm. A Bidder who submits or        

           Participate in more than one Bid (other than a subcontractor or in cases of alternatives that have been 

          Permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 

16.0   Prices shall not be indicated in this part and in case price is indicated in any form in techno‐ commercial     

         (Part II) of offer the bid of Tenderer will be summarily rejected. 

 

17.0  Site Visit and mandatory submission of Site Visit Report by all Bidders along with Technical Bid :    

 It is essential for all bidders to make physical assessment of quantum and nature of work as per 

actual  Site  Conditions  through  Site  Visit  for  having  thorough  understanding  of  scope  of work 

before Submission of bid and entering into a contract towards successful completion of work.  

 

In view of above, all the Bidders must visit and examine the Site of Works and its surroundings, 

approach  road,  soil  condition,  investigation  report,  existing works,  if  any,  connected  to  the 

tendered work, drawings  connected  to  the work,  if / as available and obtain all  information 

that may be necessary for preparing the Bid and entering  into a contract for execution of the 

Works. The costs of visiting the Site shall be at the Bidder's own expense. 

 

In this regard, it will be mandatory for all participating bidders to submit the Site Visit 

Report duly countersigned by Site I/c –Gevra Project/ Authorized Representative along 

with  Technical Bid  as  per Annexure‐7 of NIT,  failing which  the  submitted  bid  of  the 

bidder will not be considered for evaluation and will be summarily rejected. 
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18.   Notification of Award and Signing Of Agreement: 

The Bidder, whose Bid has been L1, will be notified of the award by the Employer. In the bidding 

process, the cause of rejection of Bid of any bidder should be  intimated to non‐qualified bidder 

through e‐Procurement portal. The contractor shall enter into and execute contract agreement in 

the prescribed form Appendix 6. The cost of the stamp papers for the contract agreement shall 

be borne by  the contractor. Two sets of contract document agreements shall be prepared and 

signed by both the parties. One of the sets shall be stamped "Original" and the other "Duplicate". 

The duplicate copy will be supplied to the contractor free of cost and the original is to be retained 

by the company.  
 

19.   Integrity Pact: 

Bidders  are  required  to  submit  the  Pre‐Contract  Integrity  Pact  duly  signed,  witnessed  and 

uploaded as per enclosed format (Appendix‐7) along with the bid in Part‐I. This will be signed by 

the  authorized  signatory  of  the  bidder(s)  with  name,  designation  and  seal  of  the  Company. 

Bidders who  do  not  sign  the  Integrity  Pact  shall  be  disqualified  from  participation  in  the  Bid 

process. 

Any  violation  of  integrity  pact would  entail  disqualification  of  the  bidders  and  exclusion  from 

further business dealing as per the provisions and rules of the organization.  

Integrity Pact, in respect of this contract shall be operative from the date Integrity Pact is signed 

by both the parties till the completion of contract. After award of work, IEMs shall look into any 

issue relating to execution of contract, if specifically raised before them. 

Integrity Pact is deemed as a part of the contract. 

A person signing  Integrity Pact shall not approach  the courts while  representing  this matter  to 

IEMs and he/she will await their decision in the matter. 

In  case of  sub‐contracting,  the principal  contractor  shall  take  the  responsibility of  adoption of 

Integrity Pact by  the  sub‐contractor.  It  is  to be ensured  that all  the  subcontracts also  sign  the 

Integrity Pact. 

The  Integrity Pact essentially envisages an agreement between the prospective vendors/bidders 

and  the  buyer,  committing  the  persons/officials  of  both  sides,  not  to  resort  to  any  corrupt 

practices  in  any  aspect/stage  of  the  contract.  Only  those  vendors/bidders,  who  commit 

themselves to such a Pact with the buyer, would be considered competent to participate  in the 

bidding process. In other words, entering into this Pact would be a preliminary qualification. 

Integrity Pact will be  implemented as per the standard operating procedure  issued vide circular 

No.06/05/21 by central vigilance commission letter No. 015 /VGL/091 dated 03.06.2021, with its 

revision issued from time to time.  

HEC appoints competent and credible independent external monitors for this pact. The name and 

details of all the IEMs at present are as given below:  
 

I) Dr. Bibhuti Bhusan Pattanaik,Ex‐MD, CWC 

Address‐302, New Shivalik CGHS, 
Plot No. GH‐4, Sector‐51, Gurugram‐122002 
Contact No. 9818372724 
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pattanaik181@yahoo.com 
 

II) Shri Pradeep Kumar, 

IRSSE (Retired) 

Address‐ Flat No. C‐701, Bestech Park View Spa Apartments, Sector‐47, Gurugram‐122018 
Contact No. 8130820000 
pradeepawasthi1981@gmail.com,pradeep.kumar.17@gov.in, 

 

20.0 Examination of Terms & Conditions‐ Technical Evaluation 

Any bidder seeking benefit/preference under MSME / Make  in  India or any other policy/scheme 

of the Government of India, which is currently in force MUST at the time of bidding itself enclose 

all relevant documents / certificates etc. for claiming such benefits. The bidder must also clearly 

highlight the provisions of the policy and the kind of benefit being sought by it for which it meets 

the  conditions  for  claiming  such benefits.  It may be noted  that no other benefit / preference  / 

concessions which is beyond the scope of the policy or the bidder’s entitlement under the policy 

shall be given / considered by us.  If  the bidder  fails  to claim  such benefit and/or  fail  to  submit 

necessary documents/  certificates  in  support of  its  claim at  the  time of bidding  itself,  its  claim 

shall  not  be  entertained  at  a  later  stage  in  the  bidding  process  and  no  opportunity  shall  be 

provided to it to submit any document / certificate. 

 

21.0  Evaluation and comparison of bids 

The bids  shall be evaluated on  the basis of  final Package  cost as per  format given  in BOQ of e‐

Tender: 

For Goods manufactured within India 

 

i)  The price of the goods quoted Ex‐works 

ii)  GST which will be payable on the goods if the contract is awarded. 

iii)  The charges for inland transportation, insurance and other local services required for

delivering the goods at the desired destination as specified in the BOQ. 

iv)  The installation, commissioning and training charges including any incidental services, if any 

as given in Scope of Works of NIT 

v)   Deviation to NIT payment terms.

 

The comparison between the offers shall be made on comparison of Package cost basis.  

Price  preference  to  Local  suppliers  as  per Make  in  India  procurement  policy  of  Govt.  of  India  and 

Department for Promotion of Industry and Internal Trade (DPIIT) order No. P‐45021/2/2017‐PP (BE‐II) 

dated 04th June, 2020 

 

A. Eligibility of ‘Class‐I local supplier’, ‘Class‐II local suppler’ and ‘Non‐local supplier’ 

i. Only Class‐I  local suppliers are eligible to participate  in tender  if there is sufficient local capacity 

and local competition irrespective of the purchase value. L1 bidder amongst Class‐I local suppliers 

shall be awarded contract subject meeting other requirements as per tender. 

ii. In procurement of all goods or services not covered above,  only ‘Class‐I local supplier’ and ‘Class‐

II local supplier’, shall be eligible to bid. 
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B. Tendered  goods  are  not  divisible  in  nature,  the  following  procedure  shall  be  followed  to 

evaluate L1 and award of contract: 

a. Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a Class‐I local supplier, 

the contract will be awarded to L1. 

b. If L1 is not from a Class‐I local supplier, the lowest bidder among the Class‐I local suppliers, will be 

invited to match the L1 price subject to local supplier's quoted price falling within the margin of 

purchase  preference,  and  the  contract  shall  be  awarded  to  such  local  supplier  subject  to 

matching the L1 price. 

c. In  case  such  lowest  eligible  Class‐I  local  supplier  fails  to match  the  L1  price,  the  Class‐I  local 

supplier with  the next higher bid within  the margin of purchase preference  shall be  invited  to 

match  the  L1 price  and  so on  and  contract  shall be  awarded  accordingly.  In  case none of  the 

Class‐I  local suppliers within the margin of purchase preference matches the L1 price, then the 

contract may be awarded to the L1 bidder. 

 

         For more clarity in this regard, following table is furnished: 

 

Quantity of 

Tendered goods 

Price quoted by Local

suppliers 

Finalization of tender 

Cannot be Split  L1 is Class‐I local supplier  Full Order on Class‐I Local supplier 

Cannot be Split  Not L1 but Class‐I local 

supplier within L1+20% 

Full Order on Class‐I Local supplier subject 

to matching L1 price 

 

Definitions of terms applicable to this clause 

 'Local content  ' means the amount of value added  in  India which shall be the total value of the 

item procured (excluding net domestic indirect taxes) minus the value of imported content in the 

item (including all customs duties) as a proportion of the total value, in percent. 

 'Class‐I Local supplier' means a supplier or service provider whose goods or services offered for 

procurement, has local content equal to or more than 50% . 

 ‘Class‐II local supplier’ means a supplier or service provider, whose goods or services offered for 

procurement, has local content equal to or more than 20% but less than 50%. 

 ‘Non‐Local  supplier’ means a  supplier or  service provider, whose goods or  services offered  for 

procurement, has local content less than or equal to 20%. 

 'L1' means  the  lowest  tender  or  lowest  bid  or  the  lowest  quotation  received  in  this  tender, 

bidding process or other procurement solicitation as adjudged  in  the evaluation process as per 

the tender or other procurement solicitation. 

 'Margin  of  purchase  preference' means  the maximum  extent  to which  the  price  quoted  by  a 

Class‐I local supplier may be above the L1 for the purpose of purchase preference. 

 

C. Verification of local content 

i. The  ‘Class‐I  local  supplier’/  ‘Class‐II  local  supplier’ at  the  time of  tender, bidding or  solicitation 

shall  be  required  to  provide  self  certification  that  the  item  offered meets  the minimum  local 

content  and  shall  give  details  of  the  location(s)  at  which  the  local  value  addition  is  made. 

(Annexure‐5) 
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ii. In cases of procurement for a value in excess of 10 crores, the local supplier shall be required to 

provide a certificate  from  the statutory auditor or cost auditor of  the company  (in  the case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect of 

suppliers other than companies) giving the percentage of local content. 

iii. False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General 

Financial Rules  for which a bidder or  its successors can be debarred  for up to two years as per 

Rule 151  (iii) of the General Finance Rules along with such other actions as may be permissible 

under law. 

iv. A  supplier who  has  been  debarred  by  any  procuring  entity  for  violation  of  the  order  of  the 

Department for Promotion of  Industry and Internal Trade (DPIIT) order No. P‐45021/2/2017‐ PP 

(BE‐II)  dated  04th  June,  2020  shall  not  be  eligible  for  preference  under  the  said  order  for 

procurement by any other procuring entity for the duration of the debarment. The debarment for 

such other procuring entities shall take effect prospectively from the date on which  it comes to 

the  notice  of  other  procurement  entities,  in  the  manner  prescribed  in  the  order  of  the 

Department for Promotion of  Industry and Internal Trade (DPIIT) order No. P‐ 45021/2/2017‐PP 

(BE‐II) dated 04th June, 2020. 

 

D. “Class‐II local supplier” will NOT get purchase preference in any procurement. 

 

23.0    “This  procurement  of  goods/services  under  the  reference  Tender  is  covered  under  Public 

Procurement  policy  2017,  revised  16.09.2020  and  here  in  after  any  further  revisions  and 

Order No. F. No. 6/ 18/ 2019 - PPD dated 23.07.2020 issued by Ministry of Finance” 

 

“THIS IS TO INFORM TO ALL BIDDERS THAT AS PER OM No. F. No. 6/ 18/ 2019 - 

PPD dated 23.07.2020 ISSUED BY MINISTRY OF FINANCE, DEPARTMENT OF 

EXPENDITURE, PUBLIC PROCUREMENT DIVISION. ANY BIDDER FROM A 
COUNTRY WHICH SHARES A LAND BORDER WITH INDIA WILL BE ELIGIBLE TO 

BID IN ANY PROCUREMENT WHETHER OF GOODS, SERVICES (INCLUDING 
TURNKEY PROJECTS) ONLY IF THE BIDDER IS REGISTERED WITH COMPETENT 

AUTHORITY, WHICH IS SPECIFIED IN ABOVE REFERRED ORDER OF MINISTRY 

OF FINANCE.” 

Format As per Annexure-6 must be signed, stamped and to be submitted along with the 

bid.  

 

24.0   Joint Venture/ Consortium: 
In case  the bidder  intends  to  form a Consortium,  the members  should comprise of one  lead 
partner  along  with  associated  members/partners  (limited  to  maximum  of  two  associated 
members/partners excluding lead partner).:   
Joint Venture details 
Name of all partners of a joint venture (not more than 3): 
 1. Lead partner  
2. Partner  
3. Partner 
Following documents to be provided 
24.1)   A copy of the agreement, duly notarized, entered into by the Consortium members.                  
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24.2)   All members (Lead and associate members) shall furnish:   
a)  Nature  of  business  carried  out  by  the  members  (Lead  and  associate  members) 
individually  including  Sl. No.  of  the  relevant  provisions  of  its Memorandum  relating 
thereto. 
b) Names and particulars, including addresses of all the Directors/Proprietors/Partners.   
c) Previous experiences of the Companies for all consortium members executed similar 
project as well as work.  
d)  Relevant  credentials  with  Reference  list  of  the  Consortium  (Lead  and  associate 
members).   
e) With respect to the Company which is a member of the Consortium, a self attested 
copy  of  “Certificate  of  Incorporation”  issued  under  Companies  Act,  a  copy  of 
certified/audited  Balance  Sheet  and  a  self  attested  copy  of  Permanent  Account 
Number  (PAN)  issued  by  Income  Tax  authorities;  and  similar  documents  under  the 
provisions of the relevant Foreign Law.  
f) With respect to a partnership firm which is a member of the Consortium, a self attested 

copy of “Certificate of Registration” as a firm, issued under Indian Partnership Act, a copy 

of certified/audited Balance Sheet and a self attested copy of Permanent 

  24.3)  Lead Partner will be the ‘In‐charge’ of the contract . This authorization shall be evidenced  

by submitting with the bid a Power of Attorney signed by legally authorized signatories of 

all the partners. 

24.4)    The  JV  Agreement  must  provide  that  the  Lead  Partner  shall  be  authorized  to  incur 

liabilities and receive  instructions  for and on behalf of any and all partners of  the  Joint 

Venture and the entire execution of the contract shall be done with active participation 

of the Lead Partner. 

24.5.)  The  contract  agreement  should  be  signed  by  each  Joint  Venture  Partners.  Subsequent 

declarations/letters/documents  shall  be  signed  by  lead  partner  authorized  to  sign  on 

behalf of the JV or authorized signatory on behalf of JV.  

24.6) The Letter of Bid, Undertaking &  Integrity Pact should be signed by all the partners of the 

Joint Venture.  

24.7)    An  entity  can  be  a  partner  in  only  one  Joint  Venture.  Bid  submitted  by  Joint  Venture 

including the same entity as partner will be rejected.  

24.8)  The  JV  agreement may  specify  the  share  of  each  individual  partner  for  the  purpose  of 

execution of this contract. This  is required to fulfill eligibility and also for the purpose of 

apportioning the value of the contract to that extent to individual partner for subsequent 

submission in other bids if he intends to do so for the purpose of the qualification in that 

Bid.  

24.9) The Earnest Money/Bids Security Bank Guarantee can be submitted by the Joint Venture or 

one or more partners of the Joint Venture 

24.10)  The  bid  submission must  include  documentary  evidence  to  the  relationship  between 

Joint Venture partners in the form of JV Agreement  to legally bind all partners jointly and 

severally  for  the  proposed  agreement  which  should  set  out  the  principles  for  the 

constitution,  operation,  responsibilities  regarding  work  and  financial  arrangements, 

participation (percentage share in the total) and liabilities (joint and several) in respect of 

each  and  all  of  the  firms  in  the  Joint Venture.  Such  JV Agreement must  evidence  the 

commitment of  the parties  to bid  for  the  facilities  applied  for  (if pre‐qualified)  and  to 

execute the contract for the facilities if their bid is successful. 
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24.11)   The JV agreement must specifically state that it is valid for the project for which bidding is 

done. If JV breaks up midway before award of work and during bid validity period bid will 

be rejected.  If  JV breaks up midway before award of work and during bid validity/after 

award  of  work/during  pendency  of  contract,  in  addition  to  normal  penalties  as  per 

provision of bid document, all the partners of the JV shall be debarred from participating 

in future bids for a minimum period of 12 months.  

24.12)  JV  agreement  shall  be  registered  in  accordance with  law  so  as  to  be  legally  valid  and 

binding on the members before making any payment.  

24.13) JV shall open a Bank Account  in the name of JV and all payments due to the JV shall be 

credited by employer to that account only. To facilitate statutory deductions all statutory 

documents like PAN, GST Registration Certificate with GSTIN, CMPF/EPF Registration etc. 

in the name of the Joint Venture shall be submitted by JV before making any payment. 

25. AWARD CRITERIA   

Subject to Clause No.21, the Employer will award the Contract to the best qualified Bidder whose 

Bid has been determined to be substantially responsive to the Bidding documents and who has  

offered the lowest evaluated Bid Price. Employer shall be the sole judge in this regard.  

 

26. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

Notwithstanding Clause No.20, the Employer reserves the right to accept, negotiate or reject any 

Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 
27.  INSURANCE: 

23.1 HEC will  take  insurance  (Marine‐cum‐storage‐cum Erection  Insurance Policy and Worker’s 
Compensation Insurance) for entire work  in their name as per the agreement between HEC and 
SECL. Successful bidder will  share part of  the premiums paid by HEC  in proportion  to contract 
amount.  The  insurance  of  successful  bidder  share  of  premium will  be  deducted  by HEC  from 
bidder’s RA bills. All  statutory documents  required  for  logging  claim  shall be  furnished by  the 
bidder. Any such claim  logged by the bidder shall be passed on the  Insurance Company by HEC 
and the claim as will be settled by the Insurance Company shall be passed to successful bidder. 
 
23.2‐ The  Insurance Clause No‐ 13 of General Terms and Conditions of Contract and Clause No‐ 
28 of Erection Conditions of Contract should be referred in this regard.  
 

28.  CUSTODY,  INTIMATION  OF  SHORTAGE,  MISSING,  DAMAGES,  LOADING/UNLOADING  OF 
MATERIAL.   

 
24.1  Upon  arrival  at  Works  Site,  all  Plant,  Machinery,  Equipment,  Construction  Materials, 
commissioning spares, special tools & tackles, all consumables, etc., the Contractor shall assume 
custody thereof and remain responsible therefore, until the Provisional Acceptance Certificate is 
issued by the Engineer/ Site In‐charge. 
24.2  The  Plant, Machinery,  Equipment,  Construction Materials,  commissioning  spares,  special 
tools & tackles, all consumables, etc., supplied by HEC or its vendor/contractor shall also be in the 
custody of contractor 
24.3  Suitable  store  (covered  shed)  shall  be  provided  along  with  appropriate  open  space  for 
storage of   Plant, Machinery, Equipment, Construction Materials, commissioning spares, special 
tools & tackles, all consumables, etc., 
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24.4  Loading  and  Unloading  of  The  Plant,  Machinery,  Equipment,  Construction  Materials, 
commissioning spares, special tools & tackles, all consumables, etc., supplied by contractor, HEC 
or its vendor shall also be in the scope of contractor 
24.5 The Contractor shall, whether acting as the Employer’s agent or as custodian, be responsible 
for communicating to the Engineer any shortages, missing, breakages, damages, etc. as soon as 
they come to his notice without prejudice to his obligation.  
 

29.  EMPLOYMENT OF LABOUR: 
 

29.1 Contractors are  to employ,  to  the extent possible  (as per policy decision of  the  company 
valid from time to time), local project affected people and pay wages not less than the minimum 
wages as per minimum Wages Act of Central or state govt. (whichever is higher). 
 
29.2 Payment of Provident Fund for the workmen employed by him for the work as per the  law 
prevailing  under  provision  of  CMPF/EPF  and  allied  scheme  valid  from  time  to  time  shall  be 
responsibility of the contractor. 
 
29.3  In all  the  cases mentioned above,  the  contractor needs  to ensure  that  the employee has 
become a member of any of the provident fund as the case may be and the unique membership 
number of the CMPF/EPF or Allied Scheme needs to be submitted to Employer. 
 
29.4    In  addition  to  the  above,  the  Contractor  shall  provide  a  copy  of  the  updated  passbook 
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the 
competent authority annually /as and when asked. Bidder shall also submit copies of statutory 
returns. 
Note: 
However,  if the basic rate of wages of  labour as  fixed by CIL (i.e. with respect to HPC wages)  is 
revised during the contract period then the incremental difference shall be reimbursed on actual 
basis through a suitable mechanism as decided by CIL/Subsidiary. 
 

Payment of Wages to 
Contractor's labours. 

i)  For  Construction  Plant:  As 
per  Minimum  Wages  Act 
Central/State Govt. (higher). 

The  latest  Rate  as  per  Govt. 
Notification  and  as  available 
on  the Govt. Website  shall be 
applicable 

(ii)  For  Operation  & 
Maintenance  of  Plant:  High 
Power  Committee  (HPC) 
Wages of CIL. 

The  latest  Rate  as  per  CIL 
Notification  and  as  available 
on  the  Coal  India  Limited 
Website  (www.  Coalindia.in) 
shall be applicable. 

29.5  The  Contractor  shall  comply with  statutory  requirements  of  various  acts  including  Child 
labour  (Prohibition  &  Regulation)  Act,  1986  as  amended  from  time  to  time  and  all  rules, 
regulations and schemes  framed there under  from  time  to time  in addition to other applicable 
labour laws. 
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Annexure – 1 

                                                                                                                    PART – I 

(To be filled by the bidder and to be uploaded alongwith techno‐commercial bid) 

Quotation No………………………………………………..… 

Sl 

No.  

Requisite    Remark 

1  Submission  of  the  offer  with  signed  and  stamped 

copy of annexure ‐ A, B & C of commercial Terms & 

conditions and Technical specification. 

Upload the relevant documents    

2  All NIT  Items must be quoted otherwise offer  shall 

not  be  considered  as  procurement  is  on  Package 

Basis. 

YES/ NO   

3  Class  of  the  bidder  (Class‐I  /  Class‐II/    Non‐Local 

supplier)  must  be  specified  in  line  with  

procurement  policy  of  Govt.  of  India  and 

Department  for Promotion of  Industry and  Internal 

Trade  (DPIIT)  order  No.  P‐45021/2/2017‐PP  (BE‐II) 

dated 04th June, 2020 

Class‐I/  Class‐II/    Non‐Local 

supplier 

 

4  Declaration  of  local  content  as  per  annexure  ‐5 

(Mandatorily to be enclosed) 

Enclosed/ Not Enclosed.   

5  Whether SSI/NSIC/MSME  Yes/ No  (In case yes,  then upload 

certificate) 

6  Whether SSI/NSIC/MSME owned by SC/ST/WOMEN  

Entrepreneurs   

   

7  Tender fee (Rs 10000.00) / EMD(Rs. 45.90 Lacs )  Yes/    No  

(In  case  yes,  then  upload  scan 

copy of DD/BG/Online receipt ) 

 

8  F.O.R.  Gevra OCP, SECL Site 

             

Yes/    No    

9  Payment Term    

 

Yes/    No 

 

10  Delivery Term   Yes/    No  

 

 

11  Validity 

(One hundred and Eighty (180) days from the due date 

of opening of the tender.) 

Yes/    No

12  L.D. Clause   

 

Yes/   No   

13  Guarantee Clause    

 

Yes/    No

14  Performance Bank Guarantee   

 

Yes/    No   
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(Signature of Tenderer with seal)  

 

 

 

 

 

 

 

 

 

   

15  Security Deposit 

 

Yes/    No   

16  GST   Yes/    No,  

Applicable GST (%)……. 

 

17  Inspection  

 

Yes/    No   

18  Integrity  Pact  as  per  Annexure‐8 (Without 

submission  of  Integrity  Pact    the  bid  shall  not  be 

considered for further evaluation)   

Yes/    No

19  Whether  Terms &  Condition/ Note  etc. mentioned 

in the tender enquiry is acceptable to the tenderer      

Yes/    No   

20  GCC of HEC to be Accepted  Yes/    No   

21  Declaration  as per Annexure  ‐6  (Mandatorily  to be 

enclosed) 

Enclosed/ Not Enclosed. 

22  Site Visit Report   countersigned by Site  I/c –Gevra 

Project/Authorized  Representative    as  per 

Annexure  ‐7 of NIT  is mandatorily to be submitted 

along  with  the  Technical  Bid  ,  failing  which  the 

submitted bid of the bidder will not be considered 

for evaluation and will be summarily rejected 

Enclosed/ Not Enclosed.   
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Annexure ‐ 2 

PART‐II (Price Bid) 

 

1. The tenderer shall upload the digitally signed Schedule of price bid in the form of BOQ.xls 

 

2. Bidders may please note, the schedule of quantities is attached in the portal. The same (BOQ) 

shall be downloaded and to be filled  in the editable (un protected) cells only and they should 

necessarily  submit  their  financial  bids  in  the  format  provided  after  entering  the  financial 

quotes, name of the bidder etc. 

 
3. Bidders to note that the price as per the offer is strictly to be mentioned under Part‐II of Price 

bid and not to be disclosed in any manner under techno‐commercial bid Part‐I, In case price of 

the  bidder  is  disclosed  under  techno‐commercial  bid  Part‐I,  the  offer  of  the  firm  will  be 

summarily rejected. 

 
4. If any item of BOQ is not quoted then offer of the firm shall not be considered as procurement 

is on PACKAGE BASIS. 
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Annexure 3 

 Instructions for Online Bid Submission 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature Certificates. The  instructions given below are meant to assist the bidders  in 

registering  on  the  CPP  Portal,  prepare  their  bids  in  accordance  with  the  requirements  and 

submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

(i) Bidders  are  required  to  enroll  on  the  e‐Procurement  module  of  the  Central  Public 

Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online 

bidder Enrollment” on the CPP Portal which is free of charge.  

(ii) In case of any clarification please contact M/s NIC, before the schedule time of the submission of 

bid. Contact Person:‐ Shri Anil Kumar: 7808622224 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 

(iv) Bidders are advised  to  register  their valid email address and mobile numbers as part of  the 

registration process. These would be used for any communication from the CPP Portal. 

(v) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class  II  or  Class  III  Certificates with  signing  key  usage)  issued  by  any  Certifying  Authority 

recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

(vi) Only  one  valid  DSC  should  be  registered  by  a  bidder.  Please  note  that  the  bidders  are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

(vii) Bidder then logs in to the site through the secured log‐in by entering their user ID / password 

and the password of the DSC / e‐Token. 

 

SEARCHING FOR TENDER DOCUMENTS 

i)  There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders  by  several  parameters.  These  parameters  could  include  Tender  ID,  Organization 

Name,  Location,  Date,  Value,  etc.  There  is  also  an  option  of  advanced  search  for  tenders, 

wherein the bidders may combine a number of search parameters such as Organization Name, 

Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the 

CPP Portal. 

ii) Once  the bidders have  selected  the  tenders  they are  interested  in,  they may download  the 

required documents  /  tender  schedules. These  tenders can be moved  to  the  respective  ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e‐mail 

in case there is any corrigendum issued to the tender document. 

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS 

i) Bidder  should  take  into account any corrigendum published on  the  tender document before 

submitting their bids. 

ii) Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the number of covers 

in which  the bid documents have  to be submitted,  the number of documents  ‐  including  the 

names and content  of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid. 

iii) Bidder,  in advance,  should get  ready  the bid documents  to be  submitted as  indicated  in  the 

tender  document  /  schedule  and  generally,  they  can  be  in  PDF  /  XLS  /  RAR  formats.  Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing 

size of the scanned document. 

iv) To avoid the time and effort required in uploading the same set of standard documents which 

are  required  to be  submitted as a part of every bid, a provision of uploading  such  standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or  ‘’Other  Important Documents’’ area available  to 

them  to upload  such  documents. These documents may be directly submitted  from  the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will lead to 

a reduction in the time required for bid submission process. 

Note:   My Documents  space  is only a  repository given  to  the Bidders  to ease  the uploading 

process.  If  Bidder  has  uploaded  his  Documents  in  My  Documents  space,  this  does  not 

automatically ensure these Documents being part of Technical Bid. 

 

SUBMISSION OF BIDS 

i) Bidder should  log  into the site well  in advance for bid submission so that they can upload the 

bid  in time  i.e. on or before the bid submission time. Bidder will be responsible for any delay 

due to other issues. 

ii) The bidder has to digitally sign and upload the required bid documents one by one as indicated 

in the tender document. 

iii) Bidder  has  to  select  the  payment  option  as  “offline”  to  pay  the  tender  fee  /  EMD  as 

applicable and enter details of the instrument. 

iv) Bidder should prepare the EMD as per the  instructions specified  in the tender document. The 

original  should  be  posted/couriered/given  in  person  to  the  concerned  official,  latest  by  as 

specified  in  the  tender documents.  The  details  of  the DD  /  any  other  accepted  instrument, 

physically sent, should tally with the details available in the scanned copy and the data entered 

during bid submission time. Otherwise the uploaded bid will be rejected. 

v) Bidders are  requested  to note  that  they  should necessarily  submit  their  financial bids  in  the 

format provided and no other format is acceptable. If the price bid has been given as a standard 

BOQ format with the tender document, then the same is to be downloaded and to be filled by 

all the bidders. Bidders are required to download the BOQ file, open it and complete the white 

coloured  (unprotected)  cells with  their  respective  financial quotes and other details  (such as 

name of the bidder). No other cells should be changed. Once the details have been completed, 

the bidder should save it and submit it online, without changing the filename. If the BOQ file is 
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found to be modified by the bidder, the bid will be rejected. 

vi) The  server  time  (which  is  displayed  on  the  bidders’  dashboard)  will  be  considered  as  the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 

of bids etc. The bidders should follow this time during bid submission. 

vii) All  the documents being  submitted by  the bidders would be encrypted using PKI encryption 

techniques  to  ensure  the  secrecy  of  the  data.  The  data  entered  cannot  be  viewed  by 

unauthorized  persons  until  the  time  of  bid  opening.  The  confidentiality  of  the  bids  is 

maintained  using  the  secured  Socket  Layer  128  bit  encryption  technology.  Data  storage 

encryption  of  sensitive  fields  is  done.  Any  bid  document  that  is  uploaded  to  the  server  is 

subjected to symmetric encryption using a system generated symmetric key. Further this key is 

subjected  to  asymmetric  encryption  using  buyers/bid  openers  public  keys.  Overall,  the 

uploaded tender documents become readable only after the tender opening by the authorized 

bid openers. 

viii) The uploaded  tender documents become  readable only after  the  tender opening by  the 

authorized bid openers. 

ix) Upon  the  successful  and  timely  submission  of  bids  (i.e.  after  Clicking  “Freeze  Bid 

Submission” in the portal), the portal will give a successful bid submission message & a bid 

summary will be displayed with  the bid no. and the date & time of submission of the bid 

with all other relevant details. 

x) The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 

ASSISTANCE TO BIDDERS 

Any queries relating to the tender document and the terms and conditions contained therein should 

be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 

in the tender. 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed to the 24x7 CPP Portal Helpdesk. 

 

Note: For any query related to registration and processing on the Portal please visit FAQ available at 

https://etenders.gov.in/eprocure/app?page=FAQFrontEnd&service=page   

 

You may call the Helpdesk. The 24 x 7 Help Desk Numbers are  

0120‐4200462, 0120‐4001002, 0120‐4001005, 0120‐6277787  

E‐Mail: support‐eproc@nic.in          Or 

 

You may call to our service provider: 06512400562,06512401266 

E‐Mail: :  projectpurchase@hecltd.com  
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Annexure 4 

BANK GUARANTEE PROFORMA FOR 

 EARNEST MONEY DEPOSIT 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/SCHEDULED BANK 

AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)  

To:  

Heavy Engineering Corporation Limited 

Ranchi‐834004 

WHEREAS                                          [name and address of Tenderer] (hereinafter called "the Tenderer") 

shall be submitting its Tender dated                      [date of the Tender] for the work.                       [name of 

the work] (hereinafter called "the Tender"). 

KNOW ALL MEN by these present that we,                         [name of the bank] of                         

[name of the country]                                            having our registered office at                                [address of the 

bank] (hereinafter called "the bank"), are bound unto the Heavy Engineering Corporation Limited, P.O. 

Dhurwa, Dist. Ranchi (Jharkhand) (hereinafter called "the Purchaser") for the sum of [amount of the 

Guarantee in words and figures] for which payment well and truly to be made to the said Purchaser the Bank 

binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said bank this                          day of                        200_. 

THE CONDITION of this obligation are : 

 

1. If the Tenderer withdraws its Tender during the period of   Tender Validity specified by the 

Purchaser on the Tender form ; or 

2. If the Tenderer withdraws having been notified of the acceptance of its Tender   by the 

Purchaser during the period of Tender Validity : 

 

(a) Fails or refuses to execute the Contract Agreement when required ; or 

(b) Fails or refuses to furnish the Security‐cum‐Performance Guarantee Security (if any) in 

accordance with the Tender conditions. 

We,                                  [name of the bank] undertake to pay to the Employer up to the above amount 

upon receipt of its first written demand, without the Employer having to substantiate its demand, 

provided that in its demand the Employer will note that the amount claimed by it is due to it owing the 

occurrence of 1 or both of the 2 (a) or (b) specifying the occurred condition or conditions. 

This guarantee will remain in full force up to and including the date                                 and any 

demand in respect thereof should reach the Bank not later than the date of expiry of this 

guarantee. 

 

For and on behalf of the Bank. 
 

Signature                                                  

Name     

Designation     

Common Seal of Bank                       
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Annexure – 5  

LOCAL CONTENT DECLARATION 

                     

                     Date: 

To, 

M/s  HEC Ltd , 

Plant Plaza Road 

Ranchi‐834004   

 

Sub: Certificate as per clause 9 (a) of Revised Public Procurement (Preference to Make in India  

         Order, 2017 of DPIIT dated 04/06/2020 and 16/09/2020. 

 

Ref:  HEC/ PROJ/ CONTRACT CELL/ 2021/     

 

    I (authorized signatory for M/s ………………………………………………..)  declare  the local 

content for the complete scope of work  of the tender with their location details in the below mentioned 

table : 

 

Sl. 

No. 

 

For Complete Scope of NIT & TS 

Local 

Content 

(in %) 

Location details at which local value 

addition is made 

(Factory address) 

1   

 
 

  

We also certify that the above details are  true & correct and if found to be false then it shall be a breach 

of the Code of  Integrity and our bid will be  liable to be rejected and we will have no objection   against 

rejection of bid. 

 

 

For M/s ……………………………………………… 

 

 

 

Authorized Signatory 

(with company seal & Name) 

Note :  

1. In case  the value of offer (Excluding Taxes) is more than 10 Crores INR , the above declaration 

will be required to be certified by Practicing CA with MRN & FRN of CA. 

2. The Local Content Declaration must be submitted by the bidder during submission of offer along 

with Techno‐commercial Bid. No change in Local Content of declaration will be allowed once the 

bid is submitted. 
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Annexure – 6  

DECLARATION AS PER CLAUSE NO‐23 OF ITT 
 
To, 

M/s  HEC Ltd , 

Plant Plaza Road 

Ranchi‐834004   

 

Sub:‐ Certificate as per Order No. F. No. 6/ 18/ 2019 - PPD dated 23.07.2020 issued by Ministry of 
finance (dept of Expenditure) 
 
I have read the clause the regarding restrictions on procurement from a bidder of a country 

which shares land border with India and on sub-contracting to contractors from such countries; 

I/we clarify that we, M/s………………….. (Name of bidder)are not from such countries or, If 

from such a country, has been registered with the Competent Authority and will not sub-

contract any work to the contractor of such countries unless such contractor is registered with the 

Competent Authority. I/ we hereby clarify that we, M/s……………………(name of bidder) 

fulfills all requirements in this regard and is eligible to be considered against the tender. [Where 

applicable, evidence of valid registration by the competent authority mast be attached] 

 

For M/s ……………………………………………… 

 

Authorized Signatory 

(with company seal & Name) 
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Annexure – 7  

SITE VISIT REPORT AS PER CLAUSE NO‐17 OF ITT 
 
To, 

M/s  HEC Ltd , 

Plant Plaza Road 

Ranchi‐834004   

 
 

M/s………………….. (Name of bidder) have visited the site and have examined the Site of 

Works and its surroundings, approach road, soil condition, investigation report, existing works, 

if any, connected to the tendered work, drawings connected to the work, if / as available and 

obtain all information that may be necessary for preparing the Bid and entering into a contract 

for execution of the Works. 

 

For M/s ……………………………………………… 

 

Authorized Signatory 

(with company seal & Name) 

 
 
 
  Site In‐Charge Gevra Project /Authorized Representative 
  ( Name & Signature with Date)  
 

Address of HEC Site Office 
 C‐ 115, Urja Nagar , 
 Gevra‐ Korba, Chattisgarh  

 
   

Names of Site In‐Charge Gevra Project /Authorized Representative for Certifying the Site Visit 
by respective Bidder‐ 

   
1. Mr Rupam Kumar (DGM Site In‐ Charge‐ Gevra ) ‐  Mobile No – 09835311264, 09470115377   
2. Mr  Ram  Singh  Meena    (Assistant  Manager‐  Gevra  Project‐  Authorized  Representative   

Mobile No‐  09835941833 ,  
 
 

Note ‐  
All Bidders to Note that Site Visit Report  countersigned by Site I/c –Gevra Project/Authorized 
Representative  as per Annexure ‐7 of NIT is mandatorily to be submitted along with the 
Technical Bid , failing which the submitted bid of the bidder will not be considered for 
evaluation and will be summarily rejected. 
 

(  In case of any clarification/ queries regarding Site Visit  , bidders may contact     Mr Abhishek Anand‐ 

Deputy Manager ‐ Project Coordinator‐ Gevra Project on Mobile No‐  07004200801) 
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Annexure‐A 

 

FORMS OF TENDER 

 

    Sub : TENDER for the Work _______________________________ 

 

To, 

 

 

Dear Sir,  

    We offer to execute the Works/Supply/Services described above in accordance with the 

Conditions of Contract accompanying the Tender Document issued to us.   

     

This tender and your written acceptance of it shall constitute a binding contract between 

us. We understand  that you are not bound  to accept  the  lowest or any  tender you  received.

   

    We  hereby  confirm  that  this  tender  complies  with  the  tender  validity  and  tender 

security required by the tender documents.   

 

                                                                                               Yours faithfully 

                                            

                                                       Authorised Signature                    : 

 

                                                       Name and Title of the Signatory  : 

 

                                                        Name of Tenderer                         : 

 

                                                        Address        : 

 

                                                         Date           : 

                                                       

       (To be filled by the tenderer ) 
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INTRODUCTION 

1. INTRODUCTION: 

 

Gevra OC Expansion (35‐70 Mty) project has been formulated with a view to meet the increased 

demand of power  grade  coal  in  the  country.  The project  report has been  approved  in March 

2016. The expansion project envisages dispatch of coal through rail to other various consumers 

 

2  INFORMATION OF PLANT SITE 

 

2.1   Location 

 

Gevra Open Cast Expansion project of Gevra area  forms  south central part of Korba coalfields. 

The project is located in the Korba district of Chhattisgarh State. The proposed silos for supply of 

coal to various consumers through railways will be located near Gevra Road station of SECR and 

will be connected to the proposed East‐West (Gevra Road – Pendra Road) rail corridor. 

 

2.2   Climate Condition 

  

The climate of the area is dry to moist tropical with summer from April to June, rainy season from 

July  to  September  and winter  season  from November  to  February.  The  ambient  temperature 

rises to maximum of about 48⁰C in May and drops to minimum of about 7⁰C in January. 

 

2.3 Rail and Road connectivity 

  

6 km and 12 km from Gevra Road and Korba Railway Stations respectively and 90 km by road 

from Bilaspur. 
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INFORMATION 

 

Open Tender  is  invited  for  the Work  for Detail design, preparation of working drawings,  supply, 
transportation, storage of construction material, construction,  fabrication, erection, modification, 
commissioning, performance test & handing over etc. and all necessary civil & structural works for 
construction  of  Conveyor  Galleries  &  Transfer  Houses  on  TURNKEY  CONTRACT  BASIS  for  Coal 
Handling Plant (35‐70 MTPA) at GEVRA OC, South Eastern Coalfields Limited 
 

Address for Communication 

 

C. S. Prasad 

DGM (I/c) Purchase & Contract Cell 

Project Division 

HMBP Administrative  Building  

Heavy Engineering Corporation Ltd.,  

Ranchi – 834 004 (Jharkhand) 

Phone 0651‐2401266 

Email id: projectpurchase@hecltd.com 

 

EMD amount: 

 

EMD amount  for Rs   45.90  Lacs  (Forty Five  Lacs and Ninety Thousand Only) payable  through 

Demand Draft / Bank Guarantee. DD in favour of “Heavy Engineering Corporation Ltd” Payable at 

“State Bank of  India, Hatia”.  In  case EMD  is considered  to be  submitted  in  the  form of BG,  the 

same shall be valid for minimum 6 months from the date of quotation of the tender. 

 

In case the EMD is submitted by the bidder in the form of BG, the same must be submitted through 

“Structured Financial Messaging System (SFMS)"as per the details mentioned in the 

clause no 6 under the heading of Security Deposit (SD) of NIT. 

 

 

Tender Fee is Rs 10,000   (Rupees Ten thousand only) payable in form of DD in favour of “Heavy 

Engineering Corporation Ltd” Payable at “State Bank of India, Hatia. 

 

Last date of submission of tender: As mentioned in CPP Portal  

Tender Opening date:  As mentioned in CPP Portal  
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SPECIAL CONDITION OF CONTRACT 

 

GENERAL 

 

1. Work to be executed as per the detailed drawing, to be furnished by the successful tenderer as 

per the specification of SECL, Bilaspur and as per contract agreement between SECL & HEC. 

2. Time allowed for completion of the total work  is 12 months  from the date of  issuance of work 

order and should be as per Appendix 5. 

3. The Contractor/ Successful bidder shall be required to furnish the detailed time bar chart/ PERT 

Chart for supply and start & completion of the work and shall be required to submit the progress 

report  fortnightly  in  accordance with  approved Time bar Chart/ PERT Chart. However, project 

progress must confirm within a schedule which will be furnished by the tenderer refer Clause 6 of 

General Condition of Contract ( GCC)  along with General Technical Condition (GTC ). 

 

General Information to Tenderer 

 

1) Tenderer  shall visit  the  site,  to get acquainted with  site  conditions before quoting against  this 

tender enquiry and for better understanding of the  requirements. 

2) Tenderer should submit documents of similar experience of work related to the scope of work or 

similar work with  respective  completion  certificate  of  the work  as mentioned  in  commercial 

terms and condition at Clause 3 (A) of special condition of  contract. 

3) Tenderer should submit audited balance  sheet and Profit & Loss Account of  last 3 years ( refer 

Clause 3 (B) of Special Condition of Contract ). 

4) Tenderer should quote their price in the price format  as per BOQ 

5) Inspection & testing shall be carried out in presence of HEC/CMPDI/ authorized representative of 

South Eastern Coalfields Limited on the basis of drawings, specification. 

6) Once the work order  is placed on the successful tenderer within the validity period of his offer 

the awarded price shall remain valid & firm throughout the entire period of the supply & work. 

 

TIME SCHEDULE 

 

Time allowed for completion of the total work is 12 months from the date of issuance of work order. 
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VOLUME FOR COMMERCIAL TERMS & CONDITIONS 

(SPECIAL CONDITION OF CONTRACT) 

 

1.0   Tender Notice: 

 

HEAVY ENGINEERING CORPORATION LIMITED, Ranchi invites online bids three parts system from 

reputed and experienced Bidders for the following scope of work against its Open Tender Notice: 

 

Name & Description of Works Location Period of 

completion 

Detail design, preparation of working drawings, 
supply, transportation, storage of construction 
material, construction, fabrication, erection, 
modification, commissioning, performance test 
& handing over etc. and all necessary civil & 
structural works for construction of Conveyor 
Galleries & Transfer Houses on TURNKEY 
CONTRACT BASIS for Coal Handling Plant (35-
70 MTPA) at GEVRA OC, South Eastern 
Coalfields Limited 

Gevra OCP, 

Gevra Area.  

Distt : Korba, 

    CG ‐ 495452 

12  months  from  

Issuance of   Work 

Order 

 

2.0 MANDATORY REQUIREMENTS FOR BIDDERS :  

Documents which are not covered under Annexure‐1 of  INSTRUCTION TO TENDRER and Clause 

No‐13 (Check‐List) of Special Condition of Contract are mentioned here shall also be uploaded‐ . 

a) Experience of  similar  type of work executed during  the  last Ten years. Details with value, 

name of the client etc. are to be mentioned enclosing documentary evidences Completion 

certificate is mandatory.  

b) Registration of  firms with HEC/ any other Govt.  / Semi Govt.  /agencies. Tenderer have  to 

furnish copy of registration along with offer.   

c) Documentary evidence of adequate financial standing duly certified by Bank. 

d) Labor License and other details of General Condition of Contract. 

e) PAN No. 

f) Constitution  and  legal  status  of  the  tenderer  (individual,  partnership,  co‐operative, 

registered  firm  etc.),  existence  of  joint  ventures  or  other  form  of  tie  up  for  technology, 

equipment, financial backing and / or project management etc. to clearly mention with copy 

of supporting documents along with the offer. 

g) Registration with specific agencies. 

h) Financial  standing.  Documents  to  be  enclosed with  the  quotation  should  be  certified  by 

bank,  audited profit &  loss  account, Balance  sheet,  annual  turn‐over,  access  to  adequate 

working capital.  

i) Details of necessary construction equipment /facilities  for  the  job under  this  tender  to be 

deployed for the project and proof of  its availability, equipment proposed to be purchased 

or hired are to be attached with this offer. 

j) Availability of key personnel for supervision and management of the work indicated. 

k) Information  regarding  project  in  hand,  current  litigation,  orders  regarding 

execution/expulsion or black listing if any to be furnished. 
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l) The bidders would give a declaration  that  they have not been banned or delisted by any 

Government  or  Quasi  Govt.  agencies  or  PSU’s.  If  a  bidder  has  been  banned  by  any 

Government or Quasi Govt. agencies or PSU’s that must be clearly stated and  it may not 

necessarily be  a  cause  for qualifying him.  If  this declaration  is not  given,  the bid will be 

rejected as non responsive. 

m) Signed copy of Integrity Pact (Appendix 8) and Affidavit (Appendix 9) as per format enclosed 

at the end of NIT. 

 

3.0    QUALIFYING CRITERIA: 

 

A. TECHNICAL QUALIFYING CRITERIA ‐  

a) Work  related  to  "Execution  of  Detailed  Design,  Preparation  of Working  Drawings,  Supply, 

Transportation,  Storage  of  Construction  materials,  Construction,  Fabrication,  Erection, 

modification,  Commissioning  etc  and  all  necessary  Civil  &  Structural  works  required  for 

testing, Commissioning,  Performance Test and Handing Over of the Plant on Turnkey basis for 

Bulk Material  Handling  System  /Coal  Handling  Plant  with  facilities  such  as  RLS/UTLS/  RCC 

SILO/RCC  BUNKER,  with  Conveyor  System  for  Coal  or  other  Minerals."  or  Other  Industrial 

Projects comprising Erection, Testing & Commissioning of Civil & Structural Works  for  last Ten 

years ending  last day of month previous to one  in which bid application are  invited should be 

either of the following:‐ 

 

1. Three  similar  completed Works/Project  each  costing  not  less  than  Rs  17,35,00,884.00  (Rupees 

Seventeen Crores Thirty Five Lacs Eight Hundred Eighty  Four only). 

 

Or 

 Two  similar  completed Works/Project  each  costing  not  less  than  Rs  21,68,76,105.00  (Rupees 

Twenty One Crores Sixty Eight Lacs Seventy Six Thousand  One Hundred Five only). 

 

Or 

One  similar  completed Work/Project  each  costing  not  less  than  Rs  34,70,01,768.00    (Rupees  
Thirty Four Crores  Seventy Lacs One Thousand Seven Hundred Sixty Eight only). 
 

The definition of similar works/ Projects shall be Design, Preparation of Working Drawings, 

Supply, Construction, Fabrication, Erection, and Commissioning of all necessary Civil & 

Structural works of any of the following systems:  

 

           RCC or Structural Steel Silo/Bunker/ Surge Bin/ Surge Hopper with Conveyor system.  

 

(#Note: Conveyor system includes Belt conveyor/ Pipe conveyor/ High angle Conveyor / Chain 

conveyor.)  

Or, 

Integrated Coal Handling Plant (CHP) or any other bulk material handling system with Conveyor 

system.  

Or, 
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Rapid Loading System (RLS) or Unit Train Loading System (UTLS) with Conveyor system.  

Or, 

Work identical in name and nature of the tendered Work for Other Industrial Projects comprising 

Erection, Testing & Commissioning of Civil & Structural Works. 

 

The intending tenderer must submit documentary evidence in support of above in the form of  

 

(i) Certified copy of work orders as per above scope of Work/Project.   

(ii) Completion certificate indicating value and period of work/project, The TDS certificate be 

submitted during clarification, if any. 

(iii)  Documents  to  be  submitted  for  work  executed  in  India  only  with  valid  completion 

certificate  from  customer  however work  executed  outside  India  to  be  submitted with 

duly  certified  through  authorized  office  of  Govt.  of  India.  The  experience  towards 

overseas  jobs,  if  submitted,  should be vetted/endorsed by  the  relevant* embassy/high 

commission  concerned,  towards  authenticity  of  document  in  English  or  translated  in 

English language.  

(*Relevant embassy/High Commission means  the embassy/High Commission  in  India of 

the  country where  the  bidder  has  executed  the  said work or  country of  origin  of  the 

bidder OR  the  Indian  embassy  in  the  country where bidder has  executed  the work or 

country of origin of the bidder.)  

 

Note:‐ The above value is excluding GST/Taxes 

 

2).   Joint Venture (JV) / Consortium of maximum three  comprising of  One Lead Partner and other 

two Associate Members/Consortium Partners ( refer Clause No‐19 of Instruction to Tenderer)  

shall be allowed for participation in the bid. 

 

The above qualification criteria shall be fulfilled by JV in the following manner.  

The  qualifying  criteria  parameter  e.g.  experience  of  the  individual  partners  of  the  J.V will  be 

added together as deliberated hereinafter towards  fulfillment of qualification criteria related to 

experience.  

a)  In case of completion of single work/project of similar nature costing, not  less than the 

amount  equal  to  Rs  34,70,01,768.00    (Rupees    Thirty  Four  Crores    Seventy  Lacs One 

Thousand Seven Hundred Sixty Eight only). 

i)   Any of the JV partner shall have the experience of having completed successfully 

a single work/project of similar nature equal to Rs 34,70,01,768.00  

 

b)   In case of completion of two works/projects of similar nature each costing not  less than 

the  amount  equal  to   Rs  21,68,76,105.00  (Rupees  Twenty One Crores  Sixty  Eight  Lacs 

Seventy Six Thousand  One Hundred Five only):‐  

i)  Any one partner can match the above requirement.                                                                          

OR 

ii)   At  least  two partners should each have completed at  least one work/project of 

similar nature each costing not less than the amount equal to Rs 21,68,76,105.00 
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             c)   In case of completion of three works/projects of similar nature, each costing not less than 

the amount equal to Rs 17,35,00,884.00 (Rupees Seventeen Crores Thirty Five Lacs Eight 

Hundred Eighty  Four only): ‐  

 

i)   Any one partner can match the above requirement.  

                                                                                  OR  

ii)  Any  two partners shall match  the above  requirement  through completion of at 

least two works/projects by one partner and one work by other partner of similar 

nature each costing not less than the amount equal to Rs 17,35,00,884.00 

OR 

iii)   All the three partners shall match the above requirement through completion of 

at least one work/project of similar nature each costing not less than the amount 

equal to Rs 17,35,00,884.00 

 

However, during fulfillment of any of the above criteria one of the partners, who  is the Lead Partner 

(refer Clause No‐ 19 of Instruction to Tenderer) , shall have:‐  

i)   Maximum participating share in J.V. and  

ii)   Experience of having completed successfully a single work/project of similar nature equal to at 

least Rs 17,35,00,884.00   

iii)      Experience  for  those works/projects  only  shall  be  considered  for  evaluation  purposes,  which 

match  eligibility  requirement  stipulated  above,  on  or  before  the  last  day  of  month 

previous  to  one  in  which  tender  has  been  invited  (publication  date  of  NIT).  The 

experience of incomplete/ ongoing works/projects as on last date of eligibility period will 

not be considered  for evaluation.  If  the  referred work/project  includes construction as 

well  as maintenance  after  construction,  the  experience  of  such work/project may  be 

considered as  ‘acceptable’  if  the  construction part  is  completed as on  the  last date of 

‘eligibility period’, even if maintenance work/project is ongoing, and the certificate issued 

clearly stipulates the same. 

iv).   Completion  of  works/projects  means  completion  of  works/projects  by  undertaking  entire 

responsibility from Design, Supply, Installation, Construction and Commissioning. In all the above 

cases,  while  considering  the  value  of  completed  works/projects,  the  full  value  of  completed 

work/project be considered whether or not  the date of commencement  is within  the  said 10  (Ten) 

years period. 

v.)   Cost of previous completed work(s)/project(s) shall be given a simple weightage of 5% (Five Percent) 

per year to bring them at current price level, while evaluating the qualification criteria of the bidder. 

Such weightage  shall  be  considered  after  end  date  of  completion.  The  year  can  be  considered  as 

suitable consecutive 365 days till the last day of month previous to one in which bid has been invited. 

Updating will be considered  for  full or part of  the year  (total no. of days /365)  i.e. considering 365 

days in a year, till the last day of month previous to one in which bid has been invited. 

vi)   Data to be furnished by the Bidders: 

a)   Start date & end date of each qualifying experience (similar nature) 

b)   Work order Number /Agreement Number of each experience 
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c)   Name & address of Employer/Work Order Issuing authority of each experience 

d)   In  case  the  experience  has  been  earned  by  the  bidder  as  a  partner  in  a  joint  venture 

firm/partnership  firm  then  the  proportionate  value  of  experience  in  proportion  to  actual 

share  of  bidder  in  that  joint  venture  firm/  partnership  firm  will  be  considered  against 

eligibility else it shall be taken as 100%. 

(Note: This shall be adopted in e‐Procurement Guidelines for Woks and Services.) 

e)   Executed Value of work against each experience 

f)   In case the bidder is a Joint Venture, work experience as above may be furnished as the 

work experience of the bidder. 

 

B.  FINANCIAL QUALIFYING CRITERIA  

 

Annual Turn‐Over 

1)   Average  annual  financial  turnover during  last 3  years,  ending 31st March of previous  financial  year 

should not be less than Rs 13,01,25,663.00 (Rupees Thirteen Crores One lakh  Twenty Five Thousand 

Six Hundred Sixty Three Only) . In this regard, Audited Profit & loss account, Balance sheet have to be 

furnished.  

2)   For JV/ Consortium ( refer Clause No‐9 of  Instruction to Tenderer) Average annual financial turnover 

during  last 3 years will be evaluated based on Audited Profit &  loss account, Balance sheet  for Lead 

Partner Only. Average annual  financial  turnover during  last 3 years, ending 31 st March of previous 

financial year  for  Lead Partner  should not be  less  than Rs 13,01,25,663.00  (Rupees Thirteen Crores 

One lakh  Twenty Five Thousand Six Hundred Sixty Three Only)  

(The “Previous  financial year”  shall be computed with  respect  to  the e‐Publication date of NIT) The 

intending bidders must submit the Financial Turnover certificate (with UDIN No.) issued by a Practicing 

Chartered Accountant having a membership number with Institute of Chartered Accountants of India, 

containing the information as furnished by bidder online. 

 

Working Capital: 

I) The bidder must produce the evidence of adequacy of a minimum working capital of Rs 8,67,50,442.00   

(Rupees Eight  Crores Sixty Seven lacs Fifty  Thousand Four Hundred Forty Two Only) of the work. 

Banker’s Certificate (Scheduled Bank) shall be produced regarding availability of access to credit (issued 

within 3 (Three) months prior to date of submission of Bid) to meet the above Qualifying criteria. 

2)   For JV/ Consortium ( refer Clause No‐9 of Instruction to Tenderer)  minimum Working Capital will 

 be  evaluated  for  Lead  Partner  Only  and  the  same  should  not  be  less  than  Rs  8,67,50,442.00   

(Rupees Eight  Crores Sixty Seven lacs Fifty  Thousand Four Hundred Forty Two Only) of the Work. 

 

4.0    VALIDITY PERIOD OF OFFER:  The  rates offered  in  Part  III  should be  valid  for  180  (One  hundred 

eighty days) from the date of opening of Part ‐ I of the tender. 

 

5.0   ONE BID PER BIDDER: Each Bidder shall submit only one Bid, either individually, or as a partner in a 

partnership  firm or a partner  in a  joint venture or a public  limited  firm.   A Bidder who submits or 

Participate  in more  than one Bid  (other  than a subcontractor or  in cases of alternatives  that have 

been  permitted  or  requested) will  cause  all  the  proposals with  the  Bidder's  participation  to  be 

disqualified. 
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6.0   SITE VISIT: 
 

The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the 

Site of Works and  its surroundings and obtain all  information that may be necessary  for preparing 

the Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall 

be at the Bidder's own  expense. 

 

It  shall be deemed  that  the  tenderer has visited  the  site/ area and got  fully acquainted   with  the 

working  conditions  and  other  prevalent  conditions  and  fluctuations  thereto whether  he  actually 

visits  the  site/ area or not and has  taken all  the  factors  into account while quoting his  rates and 

prices. 
 

Site investigation reports: The bidder, in preparing the bid, shall rely on the site investigation report 

referred to in the bid document, supplemented by any information available to the Bidder. 

 

ADDITIONAL INFORMATION TO TENDERER: 

a) All  correspondences/  documents made  by  the  tenderer  shall  be  in  English  Language  and  the 

data/measurement related results in Metric Units only, unless otherwise specified. 

b) Tenderer shall quote strictly as per proforma. If any part / portion of scope are excluded from his 

offer and the quotation of the tenderer may be liable to get rejected. 

c) Tenderer shall submit credentials of past works done of similar nature of work supported with 

documentary evidence like performance certificate/ completion certificate from client/end user. 

d) During the course of execution of the contract, the department has the right to award additional 

work or deletion of work or advise removal/ repair/ re‐fabricate the work already executed. 

e) Technical  specifications,  drawings  and  bill  of  materials  to  be  the  basis  of  content  of  work, 

assignment and defining responsibility. 

f) The offer shall clearly indicate any assumption made in respect of specification, data or any other 

details  that have not been mentioned  in  this  tender but considered necessary  for meeting  the 

specified functional and duty requirements. Any such assumptions not indicated during tendering 

stage, will not be binding on  HEC. 

g) Approval  of  various  procedures  submitted  by  the  successful  tenderer  shall  not  relieve  the 

tenderer of his responsibilities towards completion of work as defined in the contract. During the 

course  of  execution,  if  any  additions/  alterations  are  found  necessary  and  intimated  to  the 

tenderer before fabrication/ installation/ erection/ testing/ commissioning of the equipment, the 

same shall be implemented by the tenderer without any extra cost. 

h) All necessary facilities including tools, tackles, safety appliances, measuring & testing equipment/ 

instruments, accessories & material handling equipment, etc. shall be provided by the successful 

tenderer to enable inspection of the system during erection, testing & commissioning at site. 

i) The  Successful  tenderer  shall  be  solely  responsible  for  obtaining  necessary  clearance  from 

various statutory bodies  including those of Central & State Government,     as applicable, during 

the course of manufacture/  fabrication,  testing,  transportation, erection and commissioning of 

the equipment at site. 

j) The successful tenderer will be required to sign contract agreement within 30 days of placement 

of work order (format enclosed at Appendix 7) 
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CONTRACT PRICE 

In accordance with Scope of Work & Services indicated in technical specifications of the tender paper and 

GCC, the Tenderers are to furnish their offer in the format given at Price Bid (BOQ.xls)  

 

PRICE BASIS 

The basic price  to be  indicated  for Work  for Detail design, preparation of working drawings,  supply, 
transportation,  storage  of  construction  material,  construction,  fabrication,  erection,  modification, 
commissioning,  performance  test &  handing over  etc.  and  all  necessary  civil &  structural works  for 
construction of Conveyor Galleries & Transfer Houses on TURNKEY CONTRACT BASIS for Coal Handling 
Plant (35‐70 MTPA) at GEVRA OC, South Eastern Coalfields Limited 
 

a) GST as applicable to be shown separately in the given Proforma. 

b) Contract Price  shall  remain  firm and binding and  shall not be  subject  to any escalation on any 

account  whatsoever  except  for  statutory  variations  of  taxes  &  duties  within  contractual 

completion. Reimbursement will be made against submission of documentary evidences. 

c) The Contract Price stated in above shall include for ensuring availability of special tools & tackles, 

instruments,  appliances  for  erection,  operation  and  maintenance,  etc.  till  erection,  testing, 

successful Commissioning and handing over of the plant & equipment to end user. 

 

TERMS OF PAYMENT 

Refer clause no. 41 of GCC (part of this NIT) 

 

PRICE BREAK‐UP FOR PAYMENT 

The contract Price Break up/ Billing Schedule for set up shall be interlinked with the agreed detailed PERT 

network of contractor setting forth his starting and completion dates for the various key phases of works 

prepared as per condition of this contract. The Billing Schedule duly approved by HEC shall be  integral 

part of the Contract. Any payment under the contract shall be made only as per Price Break Up / Billing 

Schedule after approval of the same by the Engineer‐in‐Charge  (EIC)/ HEC. 

 

Note: The successful bidder has to submit the Billing schedule in triplicate for approval by HEC. 

 

APPLICATION FOR PAYMENT 

 

The contractor shall submit application for the payment in the prescribed proforma of HEC. 

Each  such application  shall  state  the  amount  claimed and  shall  set  forth  in detail,  in  the order of  the 

payment schedule, particulars of the works  including the works executed at site and of  the equipment 

shipped/ brought on to the site pursuant to the contract up to the date mentioned in the application and 

for the period covered since the last preceding certificate, if any. 

 

Every  interim payment certificate shall certify the contract value of the works executed up to the date 

mentioned  in the application for the payment certificate, provided that no sum shall be  included  in any 

interim payment  certificate  in  respect of  the works  that, according  to  the decision of  the Engineer‐in‐

Charge (EIC)/ HEC, does not comply with the contract, or has been performed, at the date of certificate 

prematurely. 

 



 

Page 34 of 120 
 

MODE OF PAYMENT 

All payments under  the contract shall be made as Progressive Payment after signing  the Contract. For 

erection,  progressive  payments  shall  only  be  made  after  the  issue  of  certificates  by  EIC/  HEC  or 

representative of HEC deputed for field quality surveillance for the successful completion of quality check 

points involved in the quantum of work billed. 

 

All  the  payments  (through  E‐payment mode)  by HEC  shall  be made  to  the  contractor  subject  to  the 

satisfactory  inspection  report  from  the  competent  authority. The payment  shall be made  in  INR  after 

withholding of any taxes, duties, cess or fees at source, applicable as per Indian  law and adjustment on 

account of penalty payable by the contractor, if any. 

 

MOBILISATION ADVANCE: 

 

i) In the case of works whose estimated value is more than Rs.100.00 lakhs, a maximum of 10% of the 

total  contract  value of work will be paid  as mobilization  advance  subject  to  submission of Bank 

Guarantee for 110 % advance amount. 

ii) Mobilization Advance  for design & engineering will be paid  in  two equal  installments  ‐ one after 

signing of the agreement and the second after the system design drawings have been completed 

and detailed design work is to be taken up by the contractor. 

iii) Mobilization Advance against  supply of Materials  shall be  released only after  the  contractor has 

finalized  their  venders/suppliers  for  the  specific  Scope  of Work  as  per  TS  and  the  amount  of 

advance  shall  be  proportionate  to  the  value  of Material  for which  venders/suppliers have  been 

finalized vis‐à‐vis  the  total Scope of Work offered  in  the  contract  limited  to 10% of  the  contract 

value. 

iv) Mobilization  Advance  against  works  contract  for  site  activities  shall  be  paid  in  two  equal 

installments.  First  installment  shall be paid after  the  contractor has opened  their  site office and 

having finalized their subcontractors. The second  installment shall be paid for taking procurement 

action of construction materials like reinforcing steel and structural steel by the contractor. 

v) The mobilization advance shall be recovered (without interest) from the bills of the contractor from 

the second running on account bills onward @ 20% of the advance amount paid. However, the full 

amount of mobilization advance will be recovered maximum within scheduled date of completion 

as per agreement excluding Defect Liability period. 

vi) The  value  of  Bank Guarantee may  be  reduced  to  the  extent  such  advance  is  recovered  by  the 

company subject to the conditions that the value of Bank Guarantee amount at any time  is more 

than  the  recoverable  outstanding  advance.  Bank  Guarantee  shall  be  irrevocable  and  from  a 

Nationalized Bank/ Scheduled Bank. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many numbers as 

the  proposed  recovery  installments  and  shall  be  equivalent  to  110%  of  the  amount  of  each 

installment. 

viii) Mobilization  advance will  be  given  in  installments  and  subsequent  installments will  be  released 

after getting satisfactory utilization Certificate from the contractor for the earlier installments. 

ix) Cash Credit A/c Rate of  Interest prevailing on  the date   of  recovery  subject  to maximum  rate of 

Interest of 12.9%   to be charged on delayed recovery either due to  late submission of bills by the 

contractor or any other reasons besides the reason given rise to encashment of BG. 
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x) Mobilization Advance to be remitted to the Contractor will be subject to back to back realization of 

Mobilization Advance from Client ( SECL) as per provisions of Contract between HEC & SECL. In case 

of  non  receipt/  delayed  receipt  of Mobilization  Advance  from  SECL  on  account  of  any  reasons 

whatsoever , the Contractor will not link execution of work to the said reason and will still be bound 

to execute the Work as per given Time schedule of the Contract. 

xi) For  availing  Mobilisation  Advance  subject  to  submission  of  Bank  Guarantee  for  110%  advance 

amount,  the BG must be submitted through “Structured Financial Messaging System (SFMS)"as 

per the details mentioned in the clause no 6 under the heading of Security Deposit (SD) of NIT. 
 

PROGRESSIVE PAYMENT 

1) For payment Contractor shall submit monthly bill for progressive payment to HEC with reference to 

Billing Schedule duly approved by HEC. After award of  the contract,  the successful  tenderer will be 

required to raise bills as per billing schedule for payment by HEC. 

2) All  Invoices/ Bills  for  the performance and execution of  the Contract by Contractor with  respect  to 

their  portion  of  works  shall  be  raised  on  HEC  along  with  all  required  supporting  documents  on 

Monthly Basis in accordance with the above mentioned Billing Schedule. 

3) HEC shall then raise Invoices/ Bills under cover of their  letters separately for purpose of Contractors 

Scope containing particulars of the respective bills. On basis of such separate invoices of Contractor’s 

Scope, HEC shall make payments to the Contractors within 15 days time on receipt of such payments 

from  SECL. 

4) If at any stage during Contract execution, till final settlement and closure of Contract, it is found that 

some excess/ over payment has been made to Contractors, the same shall be recovered forthwith by 

HEC from the subsequent bills or any amount of the Contractor that may be remaining with HEC and 

in that event, such excess  amount, which  is more than the amount due to HEC, the Contractor shall 

be liable to pay this amount separately. 

5) All the above payment schedules shall be guided as per the NIT’s Payment Mode, for which the Bank 

Guarantee as stipulated in the same or proportion of Contractor’s   Value of Works shall be furnished 

to HEC.In case a claim is made by SECL on HEC’s Bank Guarantee, submitted for this Project, then, a 

claim on Back‐to‐Back Basis of Contractor’s for their portion of work shall automatically be made by 

HEC and Guarantees furnished by Contractor shall incorporate a suitable clause to reflect the  same. 

6) The Contractor shall be paid on pro  rata basis  for  the executed part of erection series, on  the 

basis of measurement  certificate & MB duly  authenticated by  the engineer  in  charge  of HEC/ 

Officer of HEC concerned in line with clause no 4.1, 4.2, 4.3, 4.4, 4.5 & 

4.6 of GCC of HEC. 
 

PAYING AUTHORITY: 

Finance Department  

Project Division, HMBP ADMIN Building, 

Heavy Engineering Corporation Limited, Ranchi‐ 834004 

The R. A. bill to be submitted (in Quadruplicate) with proper documentation. 
 

GENERAL CONDITION OF CONTRACT OF HEC 

Tenderer shall abide by the General condition of contract of Heavy Engineering Corporation Ltd. Ranchi, a 

copy of GCC of Works Contract can be downloaded from the site www.hecltd.com for ready reference. 
 

4.0   The tenderers are required to upload duly signed and sealed complete set of NIT documents as 

a token of acceptance for all the terms & condition of the NIT. They are also required to submit 
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a declaration for “NO DEVIATION” from the NIT terms & condition on their letter head. 
 

a. Tenderer  shall  furnish  copy  of  all  statutory  obligations  of Government  of  India,  State 

Government applicable at site such as  labour rules, minimum wages act, & payment of 

wages, etc. and the purchaser shall not be liable for any action on statutes applicable to 

non‐fulfillment of statutory obligations by the bidders. 

b. Tenderer shall must attach/ furnish copy of followings:‐ 

1. PAN No., 

2. Labour License 

3. EPF registration No. 

4. ESIC registration no. wherever applicable 

5. Income  tax  clearance  duly  counter  signed  by  income  tax  officer  of  the  circle  

concerned under the seal of the office. 

6. GST registration certificate indicating GST registration no. 

7. Registration of  firms with HEC/ any other Govt./ Semi Govt. Organization. Copy 

of same to be enclosed. 

c. Experience of  similar  type of work  executed during  the  last  Ten  years.   Details with 

value, name of the client etc. are to be mentioned enclosing documentary evidences. 

Completion certificate is MANDATORY. 

d. Constitution  and  legal  status  of  the  tenderer  (individual,  partnership,  co‐operative, 

registered  firm  etc.),  existence  of  joint  ventures  or  other  tie  up  for  technology, 

equipment,  financial backing and/ or project management etc.  to clearly mention with 

copy of supporting documents along with the offer. 

e. Registration  with  HEC,  or  any  other  Government  /Semi  Government  organization  / 

agencies .Tenderer have to furnish copy of registration along with offer. 

f. Details of necessary equipment /facility for the job under this tender to be deployed for 

the project and proof of its availability, equipment proposed to be purchased or hired are 

to be attached with this offer. 

g. Availability  of  key  personnel  for  supervision  and management  of  the  work  indicated 

along with organization chart & detailed  list of manpower to be deployed  for the work 

covered under this tender enquiry. 

h. Information  regarding  project  in  hand,  current  litigation,  orders  regarding 

execution/expulsion or back listing if any to be furnished. 

i. Capacity of the tenderer to take up a new work/ project under consideration in addition 

to his present commitment. Bid Capacity of the tenderer to take up a new work/ project 

under consideration in addition to his present commitment. 
 

5.0   PRICE BID ‐ The Tender shall comprise Price Bid only as per the format enclosed   with tender as 

BOQ.xls 

Offer without EMD will not be considered and will be rejected. The price bid shall be opened only 

after the Techno Commercial terms are settled and accepted. If the offer is not submitted as per 

the above instructions & within time the same can be rejected. 

 

6.0   ACCEPTANCE OF TENDER: 
 

Tender may be accepted  for  full. Any  incomplete  tender  in any  respect  is  liable  to be  rejected 
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without  any  notice.  The  company  is  having  rights  to  reject  any  tender without  assigning  any 

reason for which no question can be asked anywhere. 

 

There  is no obligation on our part to accept delayed/  late tender received after the due date of 

opening of tender and these are liable to be summarily  rejected. 

 

Tenderer shall submit the tender documents along with the tender duly signed & stamped on 

each page as a token of acceptance. 
 

SECURITY DEPOSIT (SD)       

On acceptance of the Tender, the Successful Tenderer shall furnish a Security Deposit in any of the forms 

Demand Draft/ Bank Guarantee. DD  in favour of “Heavy Engineering Corporation Ltd” Payable at “State 

Bank of India, Hatia equivalent to for an amount equivalent to 10% (Ten percent) of the total value of the 

Contract, before signing  of the agreement. If it is submitted in the form of a Bank Guarantee, the same 

shall be from any of the Nationalised Banks or Scheduled Banks  in Ranchi and enforceable at Ranchi. In 

case of foreign Contractor, the Security Deposit Bank Guarantee (SDBG) shall be established through any 

one of the Nationalised Banks preferably State Bank of India and enforceable at Ranchi.     The proforma 

for the BG is attached. 
 

The Public Sector Enterprises or State/ Central Govt. Undertakings will not be required to submit Security 

Deposit, but however they shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the 

format as per  Appendix‐2. 
 

The Bank Guarantee  for Security Deposit shall be  for the due and  faithful performance of the Contract 

and  shall  remain binding notwithstanding  such variations, alterations or extensions of  time as may be 

made, given, conceded or agreed to between the Contractor and the Employer. 

 

The Bank Guarantee  for Security Deposit  shall  remain  in  full  force and effect during  the period of  the 

Contract and shall continue to be valid up‐to 30 days after the expiry of the Guarantee period. The Bank 

Guarantee shall provide for extension of validity on demand by the Employer. Such extension of validity 

shall be confirmed by the guarantor bank without any reference to the Contractor. 

Note:‐ 

(i) The  Bank  Guarantee  issued  by  a  scheduled  bank  shall  be  operative  at  its  branch 
situated  at  Ranchi  (Jharkhand)  or  if  the  issuing  bank  does  not  have  any  branch  at 
Ranchi then Bank Guarantee shall be operative at any of its Kolkata Branch.  
 

(ii) The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour 
of "Heavy Engineering Corporation Limited" shall be in paper form as well as issued 
under "Structured Financial Messaging System (SFMS)". 

 
The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished 
below: A. State Bank of India as advising Bank of HEC: 
 

 
1 Name of the Beneficiary 

and his details 
i Name  Heavy Engineering 

Corporation Limited 
ii Area Ranchi 
iii Name of Bank State Bank of India 
iv Bank Account No. 30073880917 
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v Swift No. SBININBB387 
2 Beneficiary Bank Branch 

and Address 
i Name of Bank State Bank of India 
ii Bank Branch name SME Branch, MECON 

Campus 
iii Branch code 09620 
iv Beneficiary Bank 

Branch IFSC 
SBIN0009620 

v Beneficiary Bank 
Address 

SME Branch, MECON 
Campus, Doranda-834002 
(Jharkhand) 

 
Failure  of  the  successful  bidder  to  comply with  the  requirement  as  above  shall  constitute 
sufficient  ground  for  cancellation  of  the  award  of work  and  forfeiture  of  the  bid  security/ 
earnest money. 
 In addition to the above penal measures, the bidder will not be allowed to participate in the 
re‐tendering process. The bidder may also be debarred from participating in future tenders 
in the subsidiary for a minimum period of 12 Months. 

 

7.0   ARBITRATION 

a) All Disputes or differences, whatsoever, arising between the parties out of or in relation 

to the construction, meaning and operation or effect of this Contract or breach there of 

shall be settled amicably. If, however, the parties are not able to resolve them amicably, 

the same shall be settled by arbitration  in accordance with    the Rules of Arbitration of 

the Indian Council of Arbitration as per the provision of Arbitration Conciliation Act 1996 

and  the  award  made  in  pursuance  there  of  shall  be  binding  on  the  parties.  The 

Arbitrator/ Arbitrators will give reasoned  award. 

b) Work under the contract shall continued by the   Bidders   during  arbitration proceeding 

unless otherwise directed in writing by HEC/ SECL or unless the matter is such that work 

cannot be continued until decision of the arbitrators or of the umpire , as the case may 

be, is obtained and  save as those which are otherwise expressly provided in the contract, 

no payment due or payable by the purchaser shall be withheld on arbitration proceeding 

unless    it is the subject matter or on the subject matter thereof. 

c) The Venue of arbitration shall be Ranchi, Jharkhand 

 

8.0   RISK AND COST 

If the bidders fail to complete the work and  fail to comply with such notice, the Employer shall 

have at its option the right to take the affected Facilities wholly or in part out of the Contractor's 

hands and may complete the Facilities, as envisaged in the Contract either departmentally or by 

awarding fresh Contract(s) to execute the same, at risk and cost of the Contractor. 

 

9.0   NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

The  Tenderer whose  offer  is  not  accepted  shall  not  be  entitled  to  claim  any  costs,  charges, 

expenses or  incidental  to or  incurred by him  through or  in  connection with his  submission of 

Tenderer,  even  though  HEC  Ltd may  decide  to withdraw  the  invitation  of  Tender. NO  PRICE 

ESCALATION will be considered for successful tenderer till completion of the project. 

 

10. NOTICES ON BEHALF OF HEC LTD 
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Notice and certificate on behalf of HEC LTD  in connection with the Work order may be given by 

duly  authorized  officers  of  HEC  LTD.  Any modification  which  may  become  necessary  in  the 

interim period will be intimated to you as soon as possible. 

 

11. JURIDICTION OF COURT 

The contract shall be governed and interpreted in accordance with the laws in force in India. The 

Hon’ble  Jharkhand High Court of Ranchi shall have  the exclusive  jurisdiction over all matters of 

disputes. 

 

12. PRICE ESCALATION: 

No price escalation is admissible for execution of the scope of work after issue of LOI/work order. 

No  extra  payments  shall  be  admissible  to  the  contractor,  consequent  on  any  alleged 

misunderstanding  or miscalculation  or  arising  of  any  other mistake  or  factor  not  specifically 

provided in the offer. 

 

13.0   ENCLOSURE (Check List) 

The  following documents are mandatory  to be  submitted along with  tabulating details with 

page number (in one page) along with techno‐commercial  bid 

 

Tender Fee/ Valid exemption certificate

Copy of EMD Draft/ Bank Guarantee (Original in separate sealed envelope) 

NIT signed copy 

Power of Attorney 

No Deviation Certificate on Letter Head of the Company ( Appendix 6A & 6B)  

Affidavit of bidder ( Appendix 9)  

Evidence of access to financial resources to meet the qualification requirements 

Details of the major construction equipment to be used for the work ( Appendix 4)  

Full details of plant and maintenance facilities together with the details of laboratory personnel, 

workshop personnel including fitters, mechanics, machinists etc. ( Appendix 4)  

Copies of original documents, defining the constitution or legal status, place of registration and 

principal place of business 

Details of experience for similar nature and complexity of work executed  in  last 10 years with 

performance certificate of the same work. (to qualify as per commercial terms and condition)  

Financial reports of last three years : Balance sheet, Profit and loss statement, auditor’s report, 

etc. 

Integrity  pact  with  HEC  strictly  on  non‐judicial  stamp  paper  of  Rs.  100/‐  duly  signed  and 

stamped ( Appendix 8)  

Information about litigation, if any, in which bidder is involved(Current or during last five years) 

Declaration  by  the  bidder  regarding  non‐ banning  or  delisting  by  other  Govt./quasi‐Govt. 

agencies or PSU 
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Copy of GST Registration 

Permanent Income Tax account Number (PAN)

Copy of Registration with PF authorities 

Organization chart showing personnel capabilities

Details of Bankers; Information on Bid capacity 

Time Schedule  ( Appendix 5)  

 

GENERAL OBLIGATIONS:  

 

The contractor shall deposit specified amount of Earnest Money (EMD) along with the offer. 

The Earnest Money will be  converted  in  to Security Deposit  (SD)  for  the  successful  tenderer. This will 

form the  initial Security Deposit. Subsequently a deduction at the rate of 10% (or as specified)  from all 

“On account” payments to  the contractor will be made till the total Security Deposit becomes 10% of the  

tender/ contract value. 

 

EMD  and  SD  to  be  deposited  in  the  form  of  Demand  Draft  (drawn  in  favour  of  Heavy  Engineering 

Corporation  Ltd.). No  interest  shall  be  payable  on  the  Earnest Money  or  the  Security Deposit  or  the 

amount payable to the contractor under contract. 

  

When  the  amount  deducted  from monthly  “On  account”  bill  aggregates  to  Rs.  5  Lakh  or  above,  the 

contractor may be have the option to convert the cash portion into Bank Guarantee. The Bank Guarantee 

(BG)  shall  be  valid  for  the  complete  contract  period  including maintenance/  performance  guarantee 

period  (wherever  applicable).  In  case  of  any  extension  of  time  is  granted  to  the  contractor  for  the 

completion of the work under this contract, the contractor shall simultaneously arrange for the extension 

of time validity of the BG. 

 

On grant of completion certificate to the contractor, 50% of the SD shall be refunded to the contractor on 

his request which shall be payable within 14 days of time and the balance 50% will be retained as security 

against inaccuracy, omissions, shortcomings, quality deficiencies etc. On issue of no due certificate by the 

employer the remaining SD will be released. In the contracts were Performance Guarantee is an agreed/ 

part  of  assignment,  on  completion  of  work,  full  Security  Deposit  will  be  converted  to  Performance 

Guarantee. Performance Guarantee will be refunded after satisfactory completion of warrantee period 

against issue of written certificate in this regard by the executing department. 

 

All compensations or other sum of money payable by the contractor to the employer under the terms of 

contract with the employer or under any other contract with the employer shall, without prejudice to any 

other mode  of  recovery,  be  recoverable  from  such  contractor  by  way  of  deduction  of  payment  or 

encashment of Bank Guarantee. 

 

The  contractor  shall, when  called  upon  to do  so  by  the  employer,  enter  into  and  execute  a  contract 
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agreement at his own cost. Unless specifically mentioned Contract agreement to be signed  for value of 

work order of Rs. One lakh or more. 

 

The original contract document shall be signed on non‐judicial stamp paper of value not below Rs.100 by 

the employer and the contractor. This document will be retained by the employer (In charge Contract cell 

or  his  representative  empowered  as  authorized  signatory  and  Contract  cell will  be  the  custodian  of 

original contract) and an authenticated copy thereof to be given to the  contractor. 

 

The contractor shall be presumed to have satisfied himself about the quantum & nature of work and all 

associated working environment. He shall also be presumed to have satisfied himself the correctness and 

sufficiency of the tender for the work as quoted by him in the tender schedule and it will be justified to 

assume by employer that rates and prices quoted shall cover all his obligations under the contract and all 

matters and things necessary for the proper completion and maintenance of the work. 

 

It is understood and agreed that no extra payments shall be admissible to the contractor, consequent on 

any alleged misunderstanding or miscalculation or arising of any other mistake or factor not specifically 

provided in the contract. 

  

All contracts documents are complementary to one another and what is required   by one shall be as fully 

and effectually binding on a contractor as if the same is required by anther documents; the intention of 

the  documents  is  to  include  all  ‐  labour, material,  equipment  and  transport  and  any  other measure 

necessary for prompt and efficient execution of the work to be arranged by the contractor. 

The contractor shall not at any time assign or sublet his contract or any   part   thereof to any person or 

allow such person to become  in any   way    interested therein  in any manner whatsoever, without prior 

permission  in writing of the employer. Any contravention of this condition shall entitle the employer to 

rescind the contract and shall also render such contractor liable for payment to the employer in respect 

of any  loss or damage arising out of or ensuing  from such  rescission or contract. Provided  further that 

where the subletting of work by the contractor in any case, is permitted by the employer,  such subletting 

shall  never  be  deemed  to  establish  any  contractual  relationship  between  the  subcontractor  and  the 

employer, and that the contractor shall not at any time, be absolved of any obligation or responsibility 

under the contract or any part thereof and  shall  continue to be responsible for all acts of omission and 

commission of the subcontractor, his agents, servants or workmen as fully and effectually as if the same 

were acts of omission and commission of the contractor, his  agents,  workmen, as the case may be. 

 

All  the contracts or  terms  thereof entered  into between  the employer and  the contractor under  these 

General Conditions of Contract shall be governed and regulated by the relevant laws being in force from 

time  to  time  in  the  territory  of  India  related  to  contracts.  The  contract  shall  strictly  conform  to  the 

provisions, of any  law related to works or any regulations and bye‐laws made by any  local authority.  In 

case  the  contractor  foresee  that  variation  in  specification  and  drawings  are  necessary  in  view  of  the 

provisions of the law or regulations or bye‐ laws, he shall immediately inform the employer/ appropriate 

authority  in writing  specifying proposed variations and  the  reasons  for  such variations. The contractor 

shall take further action as per written instruction of the employer (appropriate authority). 

 

The contractor shall, when he is not personally present on the site of work, invariably place and keep on 
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such site a properly qualified agent, duly authorized and empowered to act on his behalf and receive on 

his behalf orders  and  instructions  from  the  employer or his  representative  related  to  such work.  The 

contractor  shall  furnish  the  name,  designation  of  the  agent.  Any  change  in  the  agent  to  be  suitably 

informed to the employer in written. 

 

All  notices,  communications,  references  and  complaints  issued  by  employer  or  his  representative  or 

contractors shall be treated valid, if it is in writing. 

 

The work as per defined specification and quality standard shall be completed within the time specified in 

the order or within extended time subsequently communicated to the contractor in writing. 

 

a) If there be any amount of extra additional work of any kind or other special circumstances of any 

kind whatsoever which may occur be such as  fairly entitle the contractor to an extension of time 

for completion of work, the contractor  shall make  a  request  letter  to  the  employer  detailing 

the  situation within  15  days  of  such work  has  been  commenced  or  such  circumstances  have 

arisen. The employer/ his representative will analyze and decide the amount of such extension 

and issue extension of time in writing. 

 

b) If the contractor fails to complete the work within the time prescribed or within extended time, 

the contractor shall be liable to pay the employer a Liquidated Damage (LD) at the rate of 0.5 % 

of the value of unfinished part of the work per delayed week maximum up to 10 % of the total 

project  Contract  value. Or  depending  on  the work  it  can  be  specifically  defined  in  the work 

order/  acceptance  of  the  tender.  The  employer may without  prejudice  to  any  other mode  of 

recovery deduct  the amount of  such damages  from any money  in his hand due or which may 

become due to the contractor. The payment or deduction of such damages shall not relieve the 

contractor of his obligation to complete the works or of any other obligations and liabilities under 

the contract. 

 
c) If  the  employer  feels  that  the  contractor  in  spite  of  imposition  of  LD may  further  delay  the 

completion of work, the employer shall have the right to terminate the contract and forfeit the 

security deposit to the extent of 10% of the assignment value towards LD. 

 

d) No  land/  building  belonging  to  or  in  possession  of  the  employer  shall  be  occupied  by  the 

contractor without permission of the employer. The contractor shall not use or permit use of the 

site  for any purposes other  than  that  for executing assigned work.  Land/ building  rent, unless 

otherwise stipulated, shall be payable by the contractor. 

 
e) In consequence  to any difficulty  in obtaining materials, the employer may, without any  liability 

therefore,  agree  to  endeavor  to  obtain  or  assist  the  contractor  in  obtaining  the  required 

quantities  of  such  material.  But  if  there  be  any  delay  or  failure  in  obtaining  the  aforesaid 

materials of required quantities thereof, this will not relive the contractor from his obligation to 

complete the assigned work as per the quality, quantity and time schedule. 

 
f) If, at any  time, any material, which  the  contractor would normally have  to arrange himself,  is 



 

Page 43 of 120 
 

supplied by the employer, either at the contractor’s request or in view of avoiding possible delay, 

the  recovery of  cost of  such material  shall be made  from  contractor’s bill  at actual  rate or at 

market price (calculated on landed basis, whichever is higher) along with interest rate of 10% per 

annum. 

 
g) All  the  assistance  extended  to  the  contractor  in  the  form  of  land,  building,  machinery, 

equipment,  water,  and  power,  etc.  to  be  utilized  economically  and  in  proper manner.  After 

completion of the work these shall be handed over by the contractor in good/ working condition 

to the respective  authorities. 

 
h) The contractor shall not sell, or otherwise dispose off, or remove except for the purpose of work 

any material which may be obtained as a result of excavation. All such items shall be the property 

of the employer. 

 
i) The contractor shall  indemnify and keep  indemnified the employer  for all  losses and claims  for 

injures  or  damages  to  any  person  or  property  whatsoever  which  may  arise  out  of  or  in 

consequence of the construction and maintenance of the works and against all claims demands 

proceeding  damages  costs  charges  and  expenses  whatsoever  in  respect  thereof  or  relation 

thereto. 

 
j) If any bribe, commission, gift or reward is given, promised or offered or attempted to be given by 

or on behalf of  the  contractor or his partner,  agent or  servant or by  any other person on his 

behalf  to  any  officer  or  employee of  the  employer  or  to    any other  person on  his  behalf  for 

obtaining the contract or any other contract   from the employer or for any other favour, without 

prejudice to any  legal proceedings which may be  instituted against the contractor  in a court of 

law, it  shall be open to the employer to  rescind the contract and all other contracts   which the 

contractor has entered  into with the employer and to deduct any money due to the contractor 

under the contract or any other contract with the employer any loss or damage to the employer 

resulting from such  rescission. 

 
k) The  contractor  shall not  lend, or borrow  from, or have any pecuniary dealings or  transactions 

either directly or indirectly with any employee of the employer, and if the employer has reasons 

to believe that the contractor has contravened the provision of this sub‐clause the employer shall 

be entitled forthwith to rescind the contract and all other contracts with employer. 



GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

 

DEFINITIONS : 

i. The  word  "Company'"  or  "Employer"  or  "Owner"  wherever  occurs  in  the  conditions,  means  Heavy 

Engineering Corporation Limited having Client as SECL  . 

ii. The word “Principal Employer" or "Engineer" wherever occurs, means the authorized representative or any 

other officer specially deputed by the Company for the purpose of contract. 

iii. The  word  "Contractor"/"Contractors"  or  "Manufacturer"  wherever  occurs  means  the  successful 

Bidder/Bidders who  has/have  deposited  the  necessary  Earnest Money  and  has/  have  been  given written 

intimation about the acceptance of tender and shall include legal representative of such individual or persons 

composing  a  firm  or  a  company  or  the  successors  and  permitted  assignees  of  such  individual,  firm  or 

company, as the case may be. 

iv. "The Site" shall mean the site of the contract work including land and any building and erections thereon and 

any other land allotted by the company for contractor's use in the performance of the contract. 

v. The term "sub‐contractor", as employed herein, includes those having a direct contract with contractor either 

on piece rate, items rate, time rate or on any other basis and it includes one who furnishes work to a special 

design according  to  the plans or specifications of  this work but does not  include one who merely  supplied 

materials. 

vi. "Consulting Engineer"/"Consultant" shall mean any firm or person duly appointed as such from time to time 

by the owner. 

vii. 'Accepting authority' shall mean the management of the company and includes an authorized representative 

of the company or any other person or body of persons empowered in this behalf by the company. 

viii. A 'Day 'shall mean a day of 24 hours from midnight to midnight. 

ix. Site In‐Charge as authorized/deputed by Owner Company will be the Engineer‐in‐Charge of this work and will 

be  responsible  for  supervising  and  administering  the  contract,  certifying  payment  due  to  the  contractor, 

valuing  variations  to  the  contract,  awarding  extension  of  time  and  valuing  compensation  events.  Site  In‐

Charge  as  authorized/deputed  by  Owner  Company  /Engineer‐in‐Charge  may  further  appoint  his 

representatives  and  notify  to  the  contractor  who  is  directly  responsible  for  supervising  the  work  being 

executed  at  the  site,  on  his  behalf  under  the  Delegation  of  Powers  of  the  company.  However,  overall 

responsibility, as far as the contract is concerned will be that of the Engineer‐in‐charge/Designated Officer‐in‐ 

charge. 

x. The  'contract' shall mean the notice  inviting tender, the tender as accepted by the company and the formal 

agreement  executed  between  the  company  and  the  contractor  together with  the  documents  referred  to 

therein  including  conditions  of  contract,  special  conditions,  if  any,  specifications,  designs  &  drawings 

including  those  to  be  submitted  during  progress  of  work,  scope  of  work,  billing  schedule/schedule  of 

quantities with rates and amounts. Until the formal agreement is signed between the Owner and Contractor, 

LOA/ Work Order together with Contract Document, shall constitute the Contract. 

xi. The 'works' shall mean and include the furnishing of equipment, labour, and the services in accordance with 

the  contract or  parts  thereof  as  the  case may  be  and  shall  also  include  all  extra or  additional,  altered or 

substituted works or any work of emergent nature, which  in the opinion of the Engineer‐in‐charge, become 

necessary during the progress of the works to obviate any risk or accident or failure or become necessary for 

security. 

xii. "Specification" shall mean the technical specifications forming a part of the contract and such other schedules 

and dra ings as ma be m t all agreed pon



GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

xiii. 'Contract price' shall mean the total sum for which tender is accepted by the company. 

xiv. 'Written notice'  shall mean a notice or  communication  in writing and  shall be deemed  to have been duly 

served  if  delivered  in  person  to  the  individual  or  to  a  member  of  the  firm  or  to  an  office  of  the 

Corporation/Company for whom it is intended, or if delivered at or sent by registered mail to the last business 

address known to him who gives the notice. 

xv. "Letter  of  Acceptance"  of  the  tender  shall mean  the  official  notice  issued  by  the  company  notifying  the 

contractor that his tender has been accepted. 

xvi. "Date of Contract" shall mean the date on which both the parties have signed the contract agreement. 

xvii. "Manufacturer's Works' or Contractor’s Works" shall mean the place of work used by the Manufacturer, the 

Contractor, their collaborators or sub‐contractors for the performance of the works. 

xviii. "Inspector" shall mean the Owner or any person nominated by the Owner from time to time, to inspect the 

equipment stores or Works under the contract and/or the duly authorized representative of the owner. 

xix. When  the words  "Approved",  "Subject  to Approval",  "Satisfactory",  "Equal  to",  "Proper",  "Requested",  "As 

directed",  "Where  directed",  "When  directed",  "Determined  by",  "Accepted",  "Permitted",  or  words  and 

phrases of  like  import are used, the approval, judgment, direction etc. is understood to be a function of the 

Owner/Engineer/Engineer‐in‐Charge. 

xx. "Test of Completion" shall mean such tests as prescribed  in the contract to be performed by the contractor 

before the Works is taken over by the Owner. 

xxi. "Start‐up" shall mean the time period required to bring the equipment covered under the Contract from an 

inactive condition, when construction is essentially complete, to the state ready for trial operation. The start‐

up period shall include preliminary inspection and check out of equipment and supporting sub‐systems; initial 

operation of  the complete  equipment  covered  under  the  Contract  to obtain  necessary  pre‐trial  operation 

data,  perform  calibration  and  corrective  action;  shut  down  inspection  and  adjustment  prior  to  the  trial 

operation period. 

xxii. "Initial  operation"  shall mean  the  first  integral  operation  of  the  complete  equipment  covered  under  the 

contract with sub‐systems and supporting equipment in service. 

xxiii. "Trial Operation", "Reliability Test", Trial Run", "Complete Test" shall mean the extended period of time after 

the "Start‐up" period. During this trial operation period the unit   shall be operated over the full  load range. 

The length of Trial Operation shall be as determined by the Engineer, unless otherwise specified elsewhere in 

the Contract. 

xxiv. "Performance  and Guarantee  Tests"  shall mean  all operation  checks  and  tests  required  to determine  and 

demonstrate capacity, efficiency, and operating characteristics as specified in the contract document. 

xxv. "Commercial Operation"  shall mean  the  condition of operation  in which  the  complete equipment  covered 

under  the contract  is officially declared by  the owner  to be available  for continuous operation at different 

loads  up  to  and  including  rated  capacity.  Such  declaration  by  the  owner  however,  shall  not  relieve  or 

prejudice any of the contractor's obligations under this contract. 

xxvi. "Final Acceptance" shall mean the owner's written acceptance of the works performed under the contract, 

after successful completion of performance and guarantee tests. 

xxvii. "Guarantee  Period/ Maintenance  Period"  shall mean  the  period  during which  the  contractor  shall  remain 

liable for repair/ replacement of any defective part of the work under the contract. 

xxviii. "Drawings"/"Plans" shall mean all : 

(a) drawings furnished by the owner/consultant as a basis for proposals, 

(b) s pplementar dra ings f rnished b the O ner/ Cons ltant to clarif and to define in greater detail
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the intent of the contract, 

(c) drawings submitted by the contractor with his proposal provided such drawings are acceptable to the 

Owner/Consultant, 

(d) drawings furnished by the Owner/Consultant to the Contractor during the progress of the work, and 

(e) engineering data and drawings submitted by the Contractor during the progress of the work provided 

such drawings are acceptable to the Engineer, 

xxix. "Codes" shall mean the following, including the latest amendments, and/ or replacements, if any : 

(a) Standards  of  Bureau  of  Indian  Standards  relevant  to  the  works  under  the  contract  and  their 

specifications. 

(b) Other Internationally approved Standards and/or rules and regulations touching the subject matter of 

the contract. 

(i) A.S.M.E. Test codes. 

(ii) A.I.E.E. Test codes. 

(iii) American Society of Materials Testing Codes. 

(iv) Indian Electricity Act and Rules and Regulations made thereunder. 

(v) Indian Explosive Act and Rules and Regulations made thereunder. 

(vi) Indian Petroleum Act and Rules and Regulations made thereunder. 

(vii) Indian Mines Act and Rules and Regulations made there under. 

(c) Any other  laws,  rules,  regulations and Acts applicable  in  the country with  respect  to  labour, safety, 

compensation, insurance etc. 

xxx. Words importing singular only shall also include the plural and vice‐versa where the context so  requires. 

xxxi. Words  importing  "Person"  shall  include  firms,  companies,  corporations,  and  associations  or  bodies  of 

individuals, whether incorporated or not. 

xxxii. Terms  and  expressions,  not  defined  herein,  shall  have  the  same meaning  as  are  assigned  to  them  in  the 

Indian Sale of Goods Act, failing that in the Indian Contract Act, and failing that in the General Clauses Act. 

xxxiii. "Commissioning"  the  plant/project  shall  mean  completion  in  all  respects  of  construction  rendering  the 

plan/project ready for performance test and commercial operation as per xxv. 

xxxiv. "Government  Approvals"  shall  mean  all  permits,  licenses,  authorizations,  consents,  clearances,  decrees, 

waivers,  privileges,  approvals  from  and  filing  with  government  instrumentalities  necessary  for  the 

development, construction and operation of the plant/project. 

xxxv. "Month" shall mean a calendar month according to the Gregorian calendar. 

xxxvi. "Bank Guarantee" shall mean the Bank Guarantee to be provided by ............... to............. 

 

CONTRACT DOCUMENTS: 

The following documents shall constitute the contract documents: 

(i) Articles of Agreement, 

(ii) Notice Inviting Tender, 

(iii) Letter of Acceptance indicating deviations, if any, from the conditions of contract incorporated in the Tender 

document issued to the bidder and/or the Bid submitted by the bidder, 

(iv) Conditions  of  contract,  including  general  terms  and  conditions,  additional  terms  and  conditions,  technical 

terms  and  conditions,  erection  terms  and  conditions,  special  conditions,  if  any  etc.  forming  part  of  the 

Agreement, 

( ) Specifications here it is part of Tender Doc ments
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(vi) Scope of works/Bills of quantities/schedule of works/quantities and 

(vii) Contract Drawings/finalized work programme. 

 

DISCREPANCIES IN CONTRACT DOCUMENTS & ADJUSTMENTS THEREOF 

(i) The documents forming part of the contract are to be treated as mutually explanatory of one another and  in 

case of discrepancy between  schedule of quantity, the specifications and/or drawing, the following order of 

preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

(ii) In  the event of varying or conflicting provision  in any of  the document(s)  forming part of  the contract,  the 

Accepting Authority's decision/clarification  shall hold well with  regard  to  the  intention of  the document or 

contract as the case may be. 

(iii) Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate the 

contract or release the contractor from discharging his obligations under the contract including execution of 

work according to the Drawings and Specifications forming part of the particular contract document. 

After acceptance of tender the Contractor shall be deemed to have carefully examined all Contract Documents to his 

satisfaction. If he shall have any doubt as to the meaning of any portion of the Contract Documents, he shall before 

signing the Contract, set  forth  the particulars thereof, and submit  them  to  the Owner  in writing  in order that such 

doubt may be removed. The Owner will provide such clarifications as may be necessary in writing to the Contractor. 

Any information otherwise obtained from the Owner or the Engineer shall not in any way relieve the Contractor of his 

responsibility to fulfill his obligations under the Contract. 

 

The  Contractor  shall  enter  into  a  Contract  Agreement  with  the  Owner  within  60  (sixty)  days  from  the  date  of 

'Acceptance  of  Tender'  or within  such  extended  time  as may  be  granted  by  the  owner.  The  performance  Bank 

Guarantee for the proper fulfillment of the contract shall be furnished by the contractor in the prescribed form within 

thirty (30) days of 'Acceptance of tender'. The performance Guarantee shall be as per terms prescribed in clause 31 of 

Instructions to Bidders of this tender. 

 

The owner, after  the  issue of the  letter of Acceptance of Tender, will send one copy of  the  final agreement  to  the 

contractor for his scrutiny and approval. 

The agreement, unless otherwise agreed to, shall be signed within 60 days of the issue of the letter of Acceptance of 

tender, at the office of the owner on a date and time to be mutually agreed. The contractor shall provide for signing 

of  the  contract, performance  guarantee  in  copies  as  required,  appropriate power of  attorney  and other  requisite 

materials. In case it is agreed mutually that the contract is to be signed beyond the stipulated time, the bid guarantee 

submitted with the tender will have to be extended accordingly. 

 

The agreement will be signed in six originals and the contractor shall be provided with one signed original and the rest 

will be retained by the owner. None of these documents shall be used by the contractor for any purpose other than 

this contract and the contractor shall ensure that all persons employed  for  this contract strictly adhere  to this and 

maintain secrec as req ired of s ch doc ments
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The contractor shall provide  free of cost  to  the owner all  the engineering data, drawings and descriptive materials 

submitted with  the bid,  in at  least six  (6) copies  to  form a part of  the contract  immediately after  issue of  letter of 

acceptance. 

 

Subsequent to signing of the contract, the contractor at his own cost shall provide the owner with at least six (6) true 

copies of  agreement within  thirty  (30) days  after  the  signing of  the  contract.  The  contract  shall be  considered  as 

having come into force from the date of the letter of acceptance of tender issued by the owner. 

 

The laws applicable to this contract shall be the laws in force in India. The High Court‐ Jharkhand shall have exclusive 

jurisdiction in all matters arising under this contract. 

3.0  PERFORMANCE  SECURITY/  SECURITY DEPOSIT/  PERFORMANCE GUARANTEE/  CONTRACT  PERFORMANCE 

GUARANTEE 

  Security Deposit shall consist of two parts: 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. The security deposit shall bear no interest. 

Performance Security  should be 5% of contract amount and  should be  submitted by  the  successful bidder 

within 21 days of issue of LOA in any of the form given below after which bid security/earnest money will be 

refunded to the contractor. 

- A Bank Guarantee  in the form given  in the bid document from any schedule bank acceptable to the 

owner. 

- Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour 

of owner. 

- Demand Draft drawn in favour of HEC Ltd from State Bank of India payable at Hatia Branch. 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the Agreement 

and furnished the required Performance Security/ 1
st part of security deposit. 

The bid security deposited may be adjusted against the Performance security at bidder’s option. 

Work shall commence only after submission of Performance Security and Additional Performance Security, if 

any. 

In  case  the  successful bidder  fails  to  submit  the Performance Security within  the  stipulated  time  then  the 

award of work shall be cancelled with forfeiture of the bid security/ earnest money. 

In addition to the above penal measures, the bidder shall not be allowed to participate  in the re‐tendering 

process. The company shall also ban such defaulting contractor as per the Guidelines of Banning of Business 

of HEC/CIL.  In case of  JV/Partnership  firm,  the banning  shall also be applicable  to all  individual partners of 

JV/Partnership firm. 

 If performance security  is provided by the successful bidder  in the form of bank guarantee  it shall be  issued 

either ‐ 

(a) At Bidder’s option by a Scheduled Bank as per provisions of cl.3 above. The BG shall contain complete 

postal address, telephone number, fax number and email address of both out station bank issuing the 

BG as well as its local operating branch. 

 Retention Money should be deducted at 5% from running bills. Total of performance security and Retention 

Money should not exceed 10% of contract amount or lesser sum indicated in the bid document. 
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Retention Money may be released against equivalent Bank Guarantee. 

The Guarantee amount shall be payable to the Employer without any condition whatsoever. 

Performance  Security/  Retention  Money  shall  be  converted  into  Performance  Guarantee  on  successful 

completion of work in accordance with contract and upon satisfactory PG Test. 

Performance security/ Retention Money/ security deposit submitted in the form of BG which shall be valid for 

90 days after the end date of scheduled completion and to be extended for minimum period of 1(one) year in 

one instance which must cover the time period of 90 days beyond completion of Defect Liability period. 

The Performance Guarantee shall cover additionally the following guarantees to the Employer: 

(a) The  successful  bidder  guarantees  the  successful  and  satisfactory  operation  of  the  equipment 

furnished and erected under the contract, as per the specifications and documents, 

(b) The successful bidder further guarantees that the equipment provided and  installed by him shall be 

free  from  all defects  in design, material and workmanship  and  shall upon written notice  from  the 

employer fully remedy free of expenses to the Employer such defects as developed under the normal 

use  of  the  said  equipment within  the  period  of  guarantee  specified  in  the  relevant  clause  of  the 

Conditions of Contract. 

 The Contract Performance Guarantee is intended to secure the performance of the entire Contract. However, 

it  is  not  construed  as  limiting  the  damages  under  clause  entitled  'Equipment  Performance Guarantee'  in 

section  Technical  Conditions  of  Contract  and  damages  stipulated  in  the  other  clauses  in  the  bidding 

documents. 

 All Bank Guarantees are to be submitted in the format prescribed by the company in the bid document. Bank 

Guarantee  shall be  irrevocable and  it  shall be  from any  Scheduled Bank acceptable  to  the owner. The BG 

issued by outstation bank shall be operative at its local branch at SBI‐ Hatia‐ Ranchi. 

 

 The Company shall be at  liberty  to deduct/appropriate  from  the Contract Performance Guarantee/Security 

Deposit such sums as are due and payable by the contractor to the company as may be determined in terms 

of  the  contract, and  the amount appropriated  from  the Contract Performance Guarantee/Security Deposit 

shall have to be restored by Contractor subsequently. 

 Performance Security deposit  shall be  returned  to  the Contractor after  successful  completion of 3  (Three) 

years of Defect Liability Period without any  interest. The balance SD  i.e. Retention Money shall be released 

without any interest after successful completion of entire period of the Defect Liability. Any defect/defects in 

the work, if detected during Guarantee Period/Defect Liability Period shall be rectified or equipment/ system 

shall  be  replaced  to  the  satisfaction  of  the  engineer  In‐charge within  the  said  defect  liability/  operation/ 

maintenance/guarantee period or its due extension till completion of the rectification/ replacement works as 

required. 

 

 

Note:‐ 

(i) The Bank Guarantee  issued by a scheduled bank shall be operative at  its branch situated at Ranchi 
(Jharkhand)  or  if  the  issuing  bank  does  not  have  any  branch  at  Ranchi  then Bank Guarantee  shall  be 
operative at any of its Kolkata Branch.  
(ii)  The  Bank  Guarantee  (BG)  issued  by  the  issuing  Bank  on  behalf  of  contractor  in  favour  of  "Heavy 
Engineering Corporation Limited" shall be  in paper  form as well as  issued under "Structured Financial 
Messaging System (SFMS)". 
The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished below: A. 
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1 Name of the Beneficiary 
and his details 

i Name  Heavy Engineering 
Corporation Limited 

ii Area Ranchi 
iii Name of Bank State Bank of India 
iv Bank Account No. 30073880917 
v Swift No. SBININBB387 

2 Beneficiary Bank Branch 
and Address 

i Name of Bank State Bank of India 
ii Bank Branch name SME Branch, MECON 

Campus 
iii Branch code 09620 
iv Beneficiary Bank 

Branch IFSC 
SBIN0009620 

v Beneficiary Bank 
Address 

SME Branch, MECON 
Campus, Doranda-834002 
(Jharkhand) 

 
Failure  of  the  successful  bidder  to  comply  with  the  requirement  as  above  shall  constitute  sufficient 
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money. 
 In addition to the above penal measures, the bidder will not be allowed to participate in the re‐tendering 
process. The bidder may  also be debarred  from participating  in  future  tenders  in  the  subsidiary  for  a 
minimum period of 12 Months. 

 

4.0  ASSIGNMENT AND SUBLETTING OF CONTRACT 

 The  contractor may,  after  informing  the  engineer  in  charge/  designated  officer  in  charge, with 

proper  justification for acceptance, assign or sub‐let the contract or any part thereof other than  for raw 

materials,  for  minor  detail  or  any  part  of  the  plant  for  which  makes  are  identified  in  the  contract 

document. Suppliers of the equipment/system not  identified  in the contract document or any change  in 

the identified supplier mentioned in the contract document can be changed and same may be informed to 

engineer in charge/ designated officer in charge, with proper justification for acceptance. The experience 

list of the equipment/system vendors under consideration by the contractor for this contract over the list 

mentioned  in  the contract document shall be  furnished  to  the engineer  in charge/ designated officer  in 

charge prior to procurement of all such items/ equipment. Such assignment of sub‐letting shall not relieve 

the  contractor  from any obligation, duty or  responsibility under  the  contract. Any assignment as above 

without prior information of engineer shall be void. 

 For  components/equipments  procured  by  the  contractors  for  the  purposes  of  the  contract,  after 

obtaining the written approval of the owner, the contractor's purchase specifications and enquiries shall call 

for quality plans  to be  submitted by  the  suppliers along with  their proposals. The quality plans  called  for 

from  the  vendors  shall  set  out,  during  the  various  stages  of  manufacture  and  installation,  the  quality 

practices  and  procedures  followed  by  the  vendor's  quality  control  organisation,  the  relevant  reference 

documents/standards used,  acceptance  level,  inspection documentation  raised, etc.  Such quality plans of 

the successful vendor shall be discussed and finalised in consultation with the engineer and shall form a part 

of the purchase order/contract between the contractor and the vendor. Within 3 weeks of the release of the 

same purchase order/contracts for such bought out  items/ components, a copy of the same without price 

details  but  together with  detailed  purchase  specifications,  quality  plans  and  delivery  conditions  shall  be 

furnished to the engineer by the contractor. 
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5.1.     Royalties and fees for patent covering materials, articles, apparatus, devices,  equipment or processes used 

in the works shall be deemed to have been  included  in the contract price. The contractor shall satisfy all 

demands  that may be made  at  any  time  for  such  royalties or  fees  and  he  alone  shall  be  liable  for  any 

damages  or  claims  for  patent  infringements  and  shall  keep  the  owner  indemnified  in  that  regard.  The 

contractor  shall, at his own cost and expense, defend all  suits or proceedings  that may be  instituted  for 

alleged  infringement  of  any  patent  involved  in  the  works,  and,  in  case  of  an  award  of  damages,  the 

contractor  shall pay  for  such award.  In  the event of any  suit or other proceedings  instituted against  the 

owner, the same shall be defended at the cost and expense of the contractor who shall also satisfy/comply 

and decree, order or award made  against  the owner. But  it  shall be understood  that no  such machine, 

plant, work, material or thing has been used by the owner for any purpose or any manner other than that 

for  which  they  have  been  furnished  and  installed  by  the  contractor  and  specified  under  these 

specifications. Final payment to the contractor by the owner will not be made while any such suit or claim 

remains  unsettled.  In  the  event  any  apparatus  or  equipment,  or  any matter  thereof  furnished  by  the 

contractor,  is  in  such  suit  or  proceedings  held  to  constitute  infringement,  and  its  use  is  enjoined,  the 

contractor shall, at his option and at his own expense, either procure for the owner, the right to continue 

use of said apparatus, equipment or part thereof, replace it with non‐infringing apparatus or equipment or 

modify it, so it becomes non‐infringing. 

 

6.0  TIME ‐ THE ESSENCE OF CONTRACT 

 The date of commencement shall be reckoned from the expiry of 30 days from the issue of letter of 

acceptance and submission of Performance Security or seven days after handing over the site for the first 

activity  as  per  PERT  network  chart, whichever  is  later.  The  PERT/BAR  chart  both  for works  as well  as 

supply is to be mutually agreed and finalized within 30 days of issue of LOA. The site may be handed over 

in full or part. The contractor shall give notice 30 days in advance prior to the completion of first activity 

for  handling  over  the  site  required  for  Subsequent  activity  and  this  shall  be  provided  as  per  the 

Critical/PERT network programme. 

 The contractor shall submit a detailed PERT network within the time frame agreed above consisting 

of adequate number of activities covering various key phases of the works such as design, procurement, 

manufacturing, shipment and field erection activities within fifteen (15) days after the date of acceptance 

of  tender. This network  shall also  indicate  the  interface  facilities  to be provided by  the owner and  the 

dates by which  such  facilities  are needed. Contractor  shall discuss  the network  so  submitted with  the 

owner and the agreed network which may be in the form as submitted or in revised form in line with the 

outcome of discussions and shall  form part of the contract to be signed within sixty  (60) days  from the 

date of letter of acceptance of notice of award of contract. During the performance of contract, if in the 

opinion  of  the  engineer  proper  progress  is  not  maintained  suitable  changes  shall  be  made  in  the 

contractor's operations to ensure proper progress. 

 The above PERT network  shall be  reviewed and periodic  review  reports  shall be  submitted by  the 

contractor as directed by the engineer. 

 Subsequent  to  the  award  of  the  contract,  the  contractor  shall make  available  to  the  engineer,  a 

detailed  manufacturing  programme,  in  line  with  the  agreed  contract  network.  Such  manufacturing 

programme shall be reviewed, updated and submitted to the Engineer, once every two month thereafter. 

7.0  CONTRACT PRICE 

7 1 The l mp s m prices q oted b the contractor in his bid as per BOQ ls ill be firm and final and the
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same  is  to  be  referred  during  signing  of  the  contract,  for  the  entire  scope  of  the work  including 

furnishing and erection of equipment covered under the specifications and documents and shall be 

treated as the contract price. 

8.0  CHANGED QUANTITY 

8.1.  The  owner  reserves  the  right  to  vary  the  quantities  of  items  or  groups  of  items  to  be  ordered  as 

specified  in the accompanying technical specifications, as may be necessary, during the execution of 

the  contract,  but  such  variations  unless  otherwise  specified  in  the  accompanying  technical 

specifications shall be limited to plus or minus twenty percent (20%) of the original quantity ordered. 

The Owner also reserves the right to add any extra  Items/work which are required as per Client for 

completion of Project based on mutual agreement with the Successful bidder 

 

9.0  DEDUCTIONS FROM CONTRACT PRICE 

9.1.  All  costs,  damages  or  expenses which  the  owner may  have  paid,  for which  under  the  contract  the 

contractor  is  liable, will be claimed by the owner. All such claims shall be billed by the owner to the 

contractor  regularly  as  and when  they  fall  due.  Such  bills  shall  be  supported  by  appropriate  and 

certified  vouchers or explanations,  to  enable  the  contractor  to properly  identify  such  claims.  Such 

claims shall be paid by the contractor within fifteen (15) days of the receipt of the corresponding bills 

and  if not paid by  the  contractor within  the  said period,  the owner may  then deduct  the amount, 

from  any moneys  due  or  becoming  due  by  him  to  the  contractor  under  the  contract  or may  be 

recovered by actions of law or otherwise, if the contractor fails to satisfy the owner of such claims. 

 

10.0    Deleted 

 

11.0  PACKING, FORWARDING AND SHIPMENT 

 The contractor, wherever applicable, shall after proper painting, pack and crate all equipment in such 

a manner as to protect them from deterioration and damage during rail and road transportation to the 

site  and  storage  at  the  site  till  the  time of  erection.  The  contractor  shall  be  held  responsible  for  all 

damages due to improper packing. 

 The contractor shall notify the owner of the date of each shipment from his works, and the expected 

date of arrival at the site for the information of the owner. 

 The contractor shall also give all shipping information concerning the weight, size and content of each 

packing including any other information the owner may require. 

 The following documents shall be sent by registered post to the owner within 3 days from the date of 

shipment, to enable the owner to make progressive payments to  the contractor: the payment shall 

be made only after receipt and acceptance of material at site in good condition. 

Application for payment in the standard format of the owner (3 copies), 

 Invoice (6 copies), 

 Packing list (6 copies), 

 Pre‐dispatch clearance certificate, if any (3 copies), 

 Test certificate, wherever applicable (3 copies), 
 The contractor shall prepare detailed packing  list of all packages and containers, bundles and  loose 

material  forming  each  and  every  consignment  dispatched  to  site.  The  contractor  shall  further  be 
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his works up  to  the  site and also  till  the equipment  is erected,  tested and commissioned. He shall be 

solely responsible for proper storage and safe custody of all equipment. 

 

12.0  DEMURRAGE, WHARFAGE, ETC. 

12.1.  All demurrage, wharfage and other expenses incurred due to delayed clearance of the material or any 

other reason shall be to the account of the contractor. 

 

13.0 INSURANCE 

13.1 The contractor  shall arrange,  secure and maintain  insurance as may be necessary and  for all  such 

amounts to protect his interests and the interests of the owner, against all risks as detailed herein in 

the joint names of the Owner and the Contractor with the condition that payments against all claims 

shall  be  payable  by  insurers  to  the  owner  as  elaborated  at  clause  13.5.  All  premiums  and  other 

charges of the said insurance policies shall be paid by the contractor. The form and the limit of such 

insurance, as defined herein together with the under‐writer thereof in each case shall be acceptable 

to  the  owner.  However,  irrespective  of  such  acceptance,  the  responsibility  to maintain  adequate 

insurance coverage on comprehensive all risks basis at all time during the period of contract shall be 

that of the contractor alone. The contractor's failure in this regard shall not relieve him of any of his 

contractual responsibilities and obligations. 

13.2 Any  loss of damage to the equipment, during handling, transporting, storage and erection, till such 

time the plant  is taken over by the owner, shall be to the account of the contractor. The contractor 

shall be  responsible  for preferring of  all  claims  and make  good  for  the damage or  loss by way of 

repairs and/or replacement of the portion of the works damaged or lost. The transfer of title shall not 

in any way relieve the contractor of the above responsibilities during the period of the contract. The 

contractor shall provide the owner with a copy of all insurance policies and documents taken out by 

him  in  pursuance  of  the  contract.  Such  copies  of  document  shall  be  submitted  to  the  owner 

immediately after such  insurance coverage. The contractor shall also  inform the owner  in writing at 

least  sixty  (60)  days  in  advance,  regarding  the  expiry,  cancellation  and/  or  change  in  any  of  such 

documents and ensure revalidation/renewal, etc. as may be necessary well in time. 

13.3 The risk that are to be covered under the  insurance shall  include, but not be  limited to, the  loss or 

damage  in  transit,  theft, pilferage,  riot, civil commotion, weather conditions, accidents of all kinds, 

fire, etc. The scope of such insurance shall cover the entire value of the works from time to time. 

13.4 All  costs  on  account  of  insurance  liabilities  covered  under  the  contract  will  be  on  contractor's 

account and will be included in contract price. However, the owner may from time to time, during the 

pendency of the contract, ask the contractors  in writing to  limit the  insurance coverage risks and  in 

such a case, the parties to the contract will agree  for a mutual settlement for reduction  in contract 

price to the extent of reduced premium amounts. 

13.5 All  insurance claims, payable by the  insurers, shall be paid to the Owner which shall be released to 

the  contractor  in  installments  as may  be  certified  by  the  Engineer‐in‐  charge  for  the  purpose  of 

rebuilding  or  replacement  or  repair  of  the works  and/or  goods  destroyed  or  damaged  for which 

payment was received from the insurers.  

13.6 The  clause  entitled  insurance under  the  section erection  terms  and  conditions of  contract of  this 

volume covers the additional insurance requirements for the portion of the works to be performed at 

the site of ork
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13.7 Group  Personal  Accident  Insurance‐  The  contractor  shall  directly  pay  the  ex‐gratia  amount  of 

Rs.15.00  (Fifteen)  lakhs  to  the  same  dependent  family members  of  the  deceased  contractor’s 

worker,  who  died  in  accident  as  certified,  to  whom  the  statutory  benefits  under  Employee 

Compensation  Act,  Provident  Fund  etc.  have  been  paid,  as  per  the  terms  of  contract  or  through 

Insurance Company by availing Group Personal Accident  Insurance Policy  for all  its workers before 

commencement of the contract, which shall be renewed periodically to cover the entire duration of 

the contract. No reimbursement shall be made on this account by Owner Company.  

In order to comply with the above provisions, contractor shall  immediately on receipt of  letter of 

acceptance/  work  order  shall  obtain  group  personal  accident  insurance  in  respect  of  all  the 

workmen engaged  for payment of Rs.15.00 (fifteen)  lakhs  in case of death  in accident. A proof to 

such effect shall be produced to the satisfaction of  the management before commencement of the 

work. However,  the  responsibility of payment of special  relief/ex‐gratia amount shall  lie exclusively 

with the Contractor. 

 

If  the  contractor  fails  to  disburse  the  special  Relief/Ex‐gratia within  the  due  date,  the  subsidiary 

concerned may make payment to the eligible dependent as mentioned herein above. However, such 

amount  shall  be  recovered  from  the  Contractor  from  his  dues  either  in  the  same  and/or  other 

subsidiaries of HEC/ CIL” 

 

14.0  LIABILITY FOR ACCIDENTS AND DAMAGES 

14.1. Under the contract, the contractor shall be responsible for loss or damage to the plant until the plant is 

taken over in accordance with clause entitled 'Taking Over' in section technical terms and conditions 

of contract of this volume . 

 

15.0  LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 

15.1   If the contractor fails to maintain the required progress in terms of the agreed time and progress chart or to 

complete the work and clear the site on or before the date of completion of contract or extended date of 

completion, he shall without prejudice to any other right or remedy available under the law to the company 

on account of such breach, pay as compensation/ Liquidated Damages @ half percent (1/2%) of the contract 

price per week of delay. The aggregate of such compensation/ compensations shall not exceed 10 (ten) 

percent of the total value as shown in the contract. 

This  will  also  apply  to  items  or  group  of  items  for  which  separate  period  of  completion  has  been 

specified.  The  amount  of  compensation may  be  adjusted  or  set  off  against  any  sum  payable  to  the 

contractor under this or any other contract with the company. 

15.1.1 The  company,  if  satisfied,  that  the  works  can  be  completed  by  the  contractor  within  a 

reasonable time after the specified time of completion, may allow further extension of time at 

its discretion with or without the  levy of L.D.  In the event of extension granted being with L.D, 

the company will be entitled without prejudice  to any other  right or  remedy available  in  that 

behalf,  to  recover  from  the  contractor  as  agreed  damages  equivalent  to  half  percent  of  the 

contract value of the works for each week or part of the week subject to a ceiling of 10% of the 

contract price. 

15.1.2 The  company,  if not  satisfied  that  the works  can be  completed by  the  contractor, and  in  the 

e ent of fail re on the part of the contractor to complete ork ithin f rther e tension of time



GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available 

in that behalf, to rescind the contract. 

15.1.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 

the contract. 

15.1.4 In  the  event  of  such  termination  of  the  contract  as  described  in  clauses 15.1.2 or 15.1.3 or 

both, the company, shall be entitled to recover L.D. upto ten percent (10%) of the contract value 

besides  recovery  of  compensation  for  damage/loss  for  termination  as  provided  in  20.6  of 

General Terms and Conditions of Contract. 

 

16.0  CONTRACTOR'S DEFAULT 

 16.1   If the contractor shall neglect to execute the works with the diligence and expedition or  shall 

refuse  or  neglect  to  comply  with  any  reasonable  orders  given  to  him,  if writing by the engineer 

in connection with the works or shall contravene the provisions of the contract, the owner may give 

notice in writing to the contractor to make good the failure, neglect or contravention complained of. 

Should the contractor fail to comply with the notice within thirty (30) days from the date of service 

thereof, then and in such case the owner shall be at liberty to employ other workmen and forthwith 

execute such part of the works as the contractor may have neglected to do or if the owner shall think 

fit, it shall be lawful for him, without prejudice to any other right he may have under the contract, to 

take  the works wholly  or  in  part  thereof  and  in  that  event  the  owner  shall  have  free  use  of  all 

contractor's  equipment  that may have been  at  the  time on  the  site  in  connection with  the works 

without being responsible to the contractor for fair wear and tear thereof and to the exclusion of any 

right of the contractor over the same, and the owner shall be entitled to retain and apply any balance 

which may otherwise be due on the contract by him to the contractor, or such part thereof as may be 

necessary, the payment of the cost of executing the said part of the works or of completing the works 

as the case may be. If the cost of completing the works or executing a part thereof as aforesaid shall 

exceed  the  balance  due  to  the  contractor,  the  contractor  shall  pay  such  excess.  Such  payment of 

excess amount shall be  independent of the  liquidated damages  for delay which the contractor shall 

have to pay if the completion of works is delayed. 

 16.2   In  addition,  such  action  by  the  owner  as  aforesaid  shall  not  relieve  the  contractor  of  his 

liability to pay  liquidated damages for delay  in completion of works as defined  in clause 15.0 of this 

section. 

 16.3 The termination of the contract under this clause shall not entitle the contractor to reduce the 

value of the performance bank guarantee nor the time thereof. The performance guarantee shall be 

valid for the full value and for the full period of the contract including guarantee period. 

 16.4 The bidding documents will clearly state that,  if the contractor  fails to complete the work and 

the order is cancelled, the amount due to him on account of work executed by him, if payable, shall be 

paid to him only after due recoveries as per the provisions of the contract and that too after alternative 

arrangements to complete the work has been made. 

 

17.0  FORCE MAJEURE 

 17.1 Force majeure  is herein defined as any cause which  is beyond the control of the contractor or 

the o ner as the case ma be hich the co ld not foresee or ith a reasonable amo nt of diligence
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could not have foreseen and which substantially affect the performance of the contract, such as: 

(a) natural phenomena, including but not limited to floods, draughts, earthquakes and epidemics: 

(b) acts of  any  government,  including but not  limited  to war, declared or undeclared, priorities, 

quarantines, embargoes, 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify 

the other in writing of such causes. 

17.2 (a) The successful bidder/ contractor will advise, in the event of his having resort to this clause 

by a registered letter duly certified by the local chamber of commerce or statutory authorities, the 

beginning and end of the clause of delay, within fifteen days of the occurrence and cessation of such 

Force Majeure condition . In the event of delay lasting over two months, if arising out of Force 

Majeure, the contract may be terminated at the discretion of the company. 

(b) For  delays  arising  out  of  Force  Majeure,  the  bidder/  contractor  will  not  claim  extension  in 

completion  date  for  a  period  exceeding  the  period  of  delay  attributable  to  the  causes  of  Force 

Majeure and neither company nor the bidder shall be liable to pay extra costs (like increase in rates, 

remobilisation  advance,  idle  charges  for  labour  and  machinery  etc.)  Provided  it  is  mutually 

established that the Force Majeure conditions did actually exist. 

(c) If any of the Force Majeure conditions exists  in the place of operation of the bidder even at the 

time of  submission of bid he will categorically specify  them  in his bid and  state whether  they have 

been taken into consideration in their quotations. 

 17.3 The contractor or the owner shall not be liable for delays in performing his obligations resulting 

from any force majeure cause as referred to and/or defined above. The date of completion will, 

subject to hereinafter provided, be extended by a reasonable time even though such cause may occur 

after contractor's performance of his obligations has been delayed for other causes. 

 

18.0  DELAYS BY OWNER OR HIS AUTHORISED AGENT 

18.1. In case the contractor's performance is delayed due to any act of omission on the part of the owner or 

his authorized agents, then the contractor shall be given due extension of time for the completion of 

the works, to the extent such omission on the part of the owner has caused delay in the contractor's 

performance  of  his  work.  Regarding  reasonableness  or  otherwise  of  the  extension  of  time,  the 

decision of the engineer shall be final. 

 

19.0  EXTENSION OF DATE OF COMPLETION 

 19.1 On happening of any events causing delay as  stated hereinafter,  the contractor  shall  intimate 

immediately in writing the Engineer‐in‐charge : 

a. due to any reasons defined as Force Majeure. 

b. non‐availability of stores which are the responsibility of the owner to supply 

c. non‐availability or breakdown of tools and plant to be made available or made available by the 

owner 

d. delay on the part of the contractors or tradesmen engaged by the owner not forming part of the 

contract, holding up further progress of the work 

e. non‐availability of working drawings/work programme in time, which are to  be made available by 

the company during progress of the work 

f th hi h t th l di ti f th i b d th t l f th
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contractor. 

 19.2 A "Hindrance Register" shall be maintained by both the Company and the Contractor at site to 

record the various hindrances, as mentioned above, encountered during the course of execution. 

19.3 The contractor may request the company in writing for extension of time within 14 days of 

happening of such event causing delay stating also, if practicable, the period for which extension is 

desired. The company may, considering the eligibility of the request, give a fair and reasonable 

extension of time for completion of the work. Such extension shall be communicated to the 

contractor in writing by the company through the Engineer‐in‐charge within 1 month of the date of 

receipt of such request. The contractor shall however use his best efforts to prevent or make good 

the delay by putting his endeavors constantly as may be reasonably required of him to the 

satisfaction of the Engineer‐in‐charge. 

 19.4 Provisional extension of time may also be granted by the Engineer ‐In‐charge during the course 

of execution, on written request for extension of time within 15 (fifteen) days of happening of such 

events as stated above, reserving the company's right to impose/ waive liquidated damages at the 

time of granting final extension of time as per contract agreement. 

 19.5 When the period fixed for the completion of the contract is about to expire, the question of 

extension of the contract may be considered at the instance of the Contractor or the Company or the 

both. The extension will have to be by party's agreement, expressed or implied. 

 19.6 ‐ In case the Contractor does not apply for grant of extension of time within 15 (fifteen) days of 

hindrance occurring in execution of the work and the Company wants to continue with the work 

beyond the stipulated date of completion for reason of the work having been hindered, the Engineer‐

in‐charge at his sole discretion can grant provisional extension of time even in the absence of 

application from the Contractor. Such extension of time granted by the Engineer‐in‐charge is valid 

provided the Contractor accepts the same either expressly or implied by his actions before and 

subsequent to the date of completion. Such extension of time shall be without prejudice to 

Company's right to levy compensation under the relevant clause of contract. 

 

20.0 TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT 

 20.1 The owner shall, in addition to other remedial steps to be taken as provided in the conditions of 

contract, be entitled to cancel the contract in full or in part, if the contractor 

a. makes default  in proceeding with  the works with due diligence and  continues  to do  so even 

after  a  notice  in  writing  from  the  Engineer‐in‐charge,  then  on  the  expiry  of  the  period  as 

specified in the notice 

or 

b. commits default/breach in complying with any of the terms and conditions of the contract and 

does not  remedy  it  or  fails  to  take  effective  steps  for  the  remedy  to  the  satisfaction of  the 

Engineer‐in‐charge, then on the expiry of the period as may be specified by the Engineer‐in 

‐charge in a notice in writing  

                                         or 

c. fails to complete the work or  items of work with  individual dates of completion, on or before 

the date/dates of completion or as extended by the company, then on the expiry of the period 

as may be specified by the Engineer‐ in‐charge in a notice in writing 

or
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d. shall offer or give or agree  to give any person  in  the service of  the company or  to any other 

person  on  his  behalf  any  gift  or  consideration  of  any  kind  as  an  inducement  or  reward  for 

act/acts of favour in relation to the obtaining or execution of this or any other contract for the 

company. 

or 

e. Shall try to obtain a contract with the company by way of  ring tendering or other non‐bonafide 

method of competitive tendering. 

or 

f. transfers, sublets, assigns the entire work or any portion thereof without the prior approval  in 

writing  from  the  Engineer‐in‐charge.  The  Engineer‐in‐charge may  by  giving  a written  notice, 

cancel the whole contract or portion of it in default. 

20.2   The owner shall in such an event give fifteen (15) days notice in writing to the contractor of 

his decision to do so. 

 20.3   The contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders and 

contracts to the extent they are related to the work terminated and terms satisfactory to the owner, 

stop all further sub‐contracting or purchasing activity related to the work terminated, and assist the 

owner in maintenance, protection, and disposition of the works acquired under the contract by the 

owner. 

   20.4   The contract shall stand terminated under the following circumstances unless the owner is 

satisfied that the legal representatives of the individual contractor or of the proprietor of the 

proprietary concern and in the case of partnership the surviving partners, are capable of carrying out 

and completing the contract and the owner  shall in any way not be liable to payment of any 

compensation to the estate of deceased contractor and/or to the surviving partners of the 

contractor's firm on account of the termination of the contract.: 

a. If  the  contractor  being  an  individual  in  the  case  of  proprietary  concern  or  in  the  case  of  a 

partnership firm any of its partners is declared insolvent under the provisions of insolvency act 

for  the  time  being  in  force,  or  makes  any  conveyance  or  assignment  of  his  effects  or 

composition  or  arrangement  for  the  benefit  of  his  creditors  amounting  to  proceedings  for 

liquidation or composition under any insolvency act. 

b. In  the  case  of  the  contractor  being  a  company,  its  affairs  are  under  liquidation  either  by  a 

resolution passed by  the company or by an order of court, not being a  voluntary  liquidation 

proceedings  for  the  purpose  of  amalgamation  or  reorganization, or a receiver or manager  is 

appointed by the court on the application by the debenture holders of the company, if any. 

c. If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to 

be continued for a period of 21 days. 

d. On the death of the contractor being a proprietary concern or of any of the partners in the case 

of a partnership concern and the company  is not satisfied that the  legal representative of the 

deceased proprietor or the other surviving partners of the partnership concern are capable of 

carrying out and completing the contract. The decision of the company  in this respect shall be 

final  and  binding  which  is  to  be  intimated  in  writing  to  the  legal  representative  or  to  the 

partnership concern. 

20 5 If the contractor is an indi id al or a proprietar concern and the indi id al or the proprietor
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dies and if the contractor is a partnership concern and one of the partners dies, then unless the 

owner is satisfied that the legal representatives of the individual contractor or of the proprietor of 

the proprietary concern and in the case of partnership the surviving partners, are capable of 

carrying out and completing the contract the owner shall be entitled to cancel the contract as to its 

incomplete part without being in any way liable to payment of any compensation to the estate of 

deceased contractor and/or to the surviving partners of the contractor's firm on account of the 

cancellation of the contract. 

The decision of  the owner  that  the  legal  representatives of  the deceased  contractor or  surviving 

partners  of  the  contractor's  firm  cannot  carry  out  and  complete  the  contract  shall  be  final  and 

binding on the parties. In the event of such cancellation the owner shall not hold the estate of the 

deceased contractor and/or the surviving partners of the estate of the deceased contractor and/or 

the surviving partners of the contractor's firm liable to damages for not completing the contract. 

20.6 On cancellation of contract or on termination of contract, the Engineer‐in‐ charge shall have 

powers 

a. To take possession of the site and any materials, constructional plant, implements, stores, etc. 

thereon. 

b. In  such  an  event,  the  contractor  shall  be  liable  for  loss/damage  suffered  by  the  employer 

because of action under this clause and to compensate  for this  loss or damage, the employer 

shall be entitled to recover higher of the following: 

1. Forfeiture of security deposit comprising of performance guarantee and retention money and 

additional performance security, if any, at the disposal of the employer. 

Or 

2. 20% of value of incomplete work (Contract Value minus already executed value of the work). 

 

The  amount  to  be  recovered  from  the  contractor  as  determined  above,  shall,  without 

prejudice  to  any  other  right  or  remedy  available  to  the  employer  as  per  law  or  as  per 

agreement, will be recovered from any money due to the contractor on any account or under 

any other contract and  in the event of any shortfall, the contractor shall be  liable to pay the 

same within 30 days. In case of failure to pay the same the amount shall be debt payable. 

In  the event of above course being adopted by  the Engineer‐in‐charge,  the contractor shall 

have  no  claim  to  compensation  for  any  loss  sustained  by  him  by  reasons  of  his  having 

purchased  materials,  equipment  or  entered  into  agreement  or  made  advances  on  any 

account or with a view to the execution of work or performance of the contract. And in case 

action  is  taken  under  any  of  provision  aforesaid,  the  contractor  shall  not  be  entitled  to 

recover or to be paid any sum for any work thereof or actually performed under this contract 

unless and until the engineer‐in‐charge has certified in writing the performance of such work 

and value payable  in  respect  thereof and he  shall only be entitled  to be paid  the value  so 

certified. 

The need  for determination of  the amount of  recovery of any extra cost/expenditure or of 

any loss/damage suffered by the company shall not however arise in the case of termination 

of the contract for death/demise of the contractor. 

 

20 7 Suspension of work The compan shall ha e po er to s spend the progress of the ork or
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any part thereof and the Engineer‐in‐charge may direct the contractor in writing to suspend the 

work, for such period and in such manner as may be specified therein, on account of any default 

on  the part of  the contractor, or  for proper execution of  the work  for  reasons other  than any 

default on the part of the contractor, or on ground of safety of the work or part thereof. In the 

event of suspension for reason other than any default on the part of the contractor, extension of 

time shall be allowed by the company equal to the period of such suspension. Any necessary and 

demonstrable costs incurred by the contractor as a result of such suspension of the works will be 

paid by the owner, provided such costs are substantiated to the satisfaction of the engineer. The 

owner shall not be responsible for any liabilities if suspension or delay is due to some default on 

the part of the contractor or his sub‐contractor. 

The  work  shall,  throughout  the  stipulated  period  of  contract,  be  carried  out  with  all  due 

diligence on the part of the contractor. In the event of termination or suspension of the contract, 

on  account  of  default  on  the  part  of  the  contractor,  as  narrated  hereinbefore,  the  security 

deposit  and  other  dues  of  this  work  or  any  other  work  done  under  this  company  shall  be 

forfeited and brought under the absolute disposal of the company provided, that the amount so 

forfeited shall not exceed 10% of the contract value. 

20.8 Foreclosure of contract  in full or  in part ‐  If at any time after acceptance of the tender, the 

company decides  to abandon or  reduce  the scope of  the work  for any  reason whatsoever  the 

company,  through  its  Engineer‐in‐charge,  shall  give  notice  in  writing  to  that  effect  to  the 

contractor. In the event of abandonment/reduction in the scope of work, the company shall be 

liable 

20.8.1 to  pay  the  contractor  at  the  contract  rates  full  amount  for  works  executed  and 

measured at site upto the date of such abandonment/reduction in the work. 

20.8.2 to  pay  reasonable  amount  assessed  and  certified  by  the  Engineer‐in‐charge  of  the 

expenditure  incurred,  if  any,  by  the  contractor  on  preliminary  works  at  site.e.g. 

temporary access  roads,  temporary construction  for  labour and  staff quarters, office 

accommodation,  storage  of materials, water  storage  tanks  and  supply  for  the work 

including supply to labour/staff quarters, office, etc. 

20.8.3 to pay for the materials brought to site or to be delivered at site, which the contractor 

is legally liable to pay, for the purpose of consumption in works carried out or were to 

be  carried  out  but  for  the  foreclosure,  including  the  cost  of  purchase  and 

transportation and cost of delivery of such materials. The materials to be taken over by 

the company should be in good condition and the company may allow at its discretion 

the contractor  to  retain  the materials  in    full or part  if  so desired by him and  to be 

transported by the contractor from site to his place. 

20.8.4 to take back the materials issued by the company but remaining unused, if any, in the 

work on the date of abandonment/reduction  in the work, at the original  issued price 

less  allowance  for  any  deterioration  or  damage  caused  while  in  custody  of  the 

contractor 

20.8.5 to  pay  for  the  transportation  of  tools  and  plants  of  the  contractor  from  site  to 

contractor's place or to any other destination, whichever is less. 

The contractor shall, if required by the Engineer‐in‐charge, furnish to him books of accounts, papers, 

rele ant doc ments as ma be necessar to enable the Engineer in charge to assess the amo nt
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payable in terms of para 20.8.2 , 20.8.3 and 20.8.5 above, the contractor shall not have any claim for 

compensation whatsoever either for abandonment or for reduction in the scope of work, other than 

those as specified above. 

 

21.0  NO WAIVER OF RIGHTS 

Neither the inspection by the owner or the engineer or any of their officials, employees or agents nor any 

order by the owner or the engineer for payment of money or any payment for or acceptance of, the whole 

or any part of the works by the owner or the engineer, nor any extension of time, nor any possession taken 

by the engineer shall operate as a waiver of any provision of the contract, or of any power herein reserved 

to the owner, or any right to damages herein provided, nor shall any waiver of any  breach in the contract 

be held to be a waiver of any other or subsequent breach. 

 

22.0  CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF CONTRACTOR 

No  interim  payment  certificate  of  the  engineer,  nor  any  sum  paid  on  account,  by  the  owner,  nor  any 

extension of time for execution of the works granted by the engineer shall affect or prejudice the rights of 

the owner against the contractor or relieve the contractor of his obligations  for the due performance of 

the  contract,  or  be  interpreted  as  approval  of  the works  done  or  of  the  equipment  furnished  and  no 

certificate shall create  liability for the owner to pay for alterations, amendments, variations or additional 

works not ordered, in writing, by the engineer or discharge the liability of the contractor for the payment 

of damages whether due, ascertained, or certified or not, or any sum against the payment of which he  is 

bound to indemnify the owner, nor shall any such certificate nor the acceptance by him of any sum paid on 

account or otherwise affect of prejudice the rights of the contractor against the owner. 

 

23.0  GRAFTS AND COMMISSIONS ETC. 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the contractor or his 

partner, agent, officers, director, employee or servant or any one of his or their behalf  in relation to the 

obtaining or to the execution of this or any other contract with the owner, shall, in addition to any criminal 

liability which  it may  incur, subject the contractor  to  the cancellation of this and all other contracts and 

also to payment of any loss or damage to the owner resulting from any cancellation. The owner shall then 

be entitled to deduct the amount so payable from any moneys otherwise due to the contractor under the 

contract. 

 

24.0  LANGUAGE AND MEASURES 

All  documents  pertaining  to  the  contract  including  specifications,  schedules  notices,  correspondence, 

operating and maintenance instructions, drawings or any other writing shall be written in English language. 

The metric system of measurement shall be used exclusively in the contract. 

 

25.0  RELEASE OF INFORMATION 

The  contractor  shall  not  communicate  or  use  in  advertising,  publicity,  sales  releases  or  in  any  other 

medium photographs or other reproduction of the works under this contract, or descriptions of the site, 

dimensions, quantity, quality or other  information, concerning the works unless prior written permission 

has been obtained from the owner. 
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26.0  CONSTRUCTION OF THE CONTRACT 

 Where  the owner hands over his equipment  to  the contractor  for executing,  then  the contractor 

shall at the time of taking delivery of the equipment/ dispatch documents be required to execute an 

indemnity  bond  in  favour  of  the  owner  in  the  form  acceptable  to  the  owner  for  keeping  the 

equipment in safe custody and to utilize the same exclusively for the purposes of the said contract. 

 The contract shall in all respects be construed and governed accordingly to Indian Laws. 

 It  is  clearly  understood  that  the  total  consideration  for  the  contract  (s)  has  been  broken  up  into 

various components only for the convenience of payment of advance under the contract (s) and for the 

measurement of deviations or modifications under the contract (s). 

 

27.0  COMPLETION OF CONTRACT 

Unless  otherwise  terminated  under  the  provisions  of  any  other  relevant  clause,  this  contract  shall  be 

deemed  to  have  been  completed  at  the  expiration  of  the  guarantee  period  as  provided  for  under  the 

clause entitled 'Guarantee' in this section. 

 

28.0  ENFORCEMENT OF TERMS 

The failure of either party to enforce at any time of the provisions of this contract or any rights in respect 

thereto or  to exercise any option herein provided,  shall  in no way be construed  to be a waiver of  such 

provisions, rights or options or in any way to affect the validity of the contract. The exercise by either party 

of any of its rights herein shall not preclude or prejudice either party from exercising the same or any other 

right it may have hereunder. 

 

29.0  ENGINEER'S DECISION 

 In respect of all matters which are  left to the decision of the engineer  including the granting or with 

holding of  the  certificates,  the engineer  shall,  if  required  to do  so by  the  contractor give  in writing a 

decision thereon. 

 If  in  the opinion of  the  contractor, a decision made by  the engineer  is not  in accordance with  the 

meaning and  intent of the contract, the contractor may  file with the engineer within  fifteen  (15) days 

after receipt of the decision, a written objection to the decision. Failure to file an objection within the 

allotted time will be considered as acceptance of the engineer's decision and the decision shall become 

final and binding. 

 The engineer's decision and the filling of the written objection thereto shall be a condition precedent 

to the right to any legal proceedings. It is the intent of the agreement that there shall be no delay in the 

execution of the works and the decision of the engineer as rendered shall be promptly observed. 

 

30.0  CO‐OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

The contractor shall agree to co‐operate with the owner's other contractors and consulting engineers and 

freely  exchange with  them  such  technical  information  as  is  necessary  to obtain  the most  efficient  and 

economical design and  to avoid unnecessary duplication of efforts. The engineer  shall be provided with 

three copies of all correspondence addressed by  the contractor  to other sub‐contractors and consulting 

engineers in respect of such exchange of technical information, 

 

31 0 TRAINING OF OWNER'S PERSONNEL
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 The contractor shall undertake to train free of cost, engineering personnel selected and sent by the 

owner  at  the works  of  the  contractor  unless  otherwise  specified  in  the  technical  specifications.  The 

period and the nature of  training  for the  individual personnel shall be agreed upon mutually between 

the contractor and the owner. 

These engineering personnel shall be given special training in the shops, where the equipment will be 

manufactured  and/or  their  collaborator's  works  and  where  possible,  in  any  other  plant  where 

equipment manufactured by the contractor or his collaborator is under installation or test, to enable 

those personnel to become  familiar with the equipment being furnished by the contractor. 

 All traveling and living expenses for the engineering personnel to be trained during the total period of 

training will  be borne  by  the owner.  These  engineering personnel while  undergoing  training  shall be 

responsible to the contractor for discipline. 

 In  the event of  the owner,  for  any  reason,  failing  to avail of  the  training  facilities, he  shall not be 

entitled for any rebate whatsoever on this account. 

 

32.0  POWER TO VARY OR OMIT WORK 

32.1   No alterations, amendments, omissions, suspensions or variations of the works (hereinafter 

referred to as 'Variation') under the contract as detailed in the contract documents, shall be made by the 

contractor except as directed in writing by the engineer, but the engineer shall have full power subject 

to the provision hereinafter contained from time to time during the execution of the contract, by notice 

in writing,  to  instruct  the  contractor  to make  such  variation without  prejudice  to  the  contract.  The 

contractor shall carry out  such variation and be bound by  the  same conditions as  far as applicable as 

though the said variation occurred  in the contract documents.  If any suggested variation would,  in the 

opinion of the contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees 

under  the  contract,  he  shall  notify  the  engineer  there  of  in  writing  and  the  engineer  shall  decide 

forthwith, whether or not  the  same  shall be  carried out and  if  the engineer  confirm his  instructions, 

contractor's obligations and guarantees shall be modified to such an extent as may be mutually agreed. 

Any agreed difference in cost occasioned by any such variation shall be added to or deducted from the 

contract price as the case may be. 

32.2    In the event of  the engineer  requiring any variation, such reasonable and proper notice shall be 

given to the contractor to enable him to work his arrangements accordingly, and  in cases where goods 

or materials are already prepared or any design, drawings of pattern made or work done requires to be 

altered, a reasonable and agreed sum in respect there of shall be paid to the contractor. 

32.3  In  any  case  in  which  the  contractor  has  received  instructions  from  the  engineer  as  to  the 

requirement of carrying out the altered or additional substituted work which either then or later on, will 

in  the  opinion  of  the  contractor,  involve  a  claim  for  additional  payments,  the  contractor  shall 

immediately and  in no case  later  than  thirty  (30) days, after  receipt of  the  instructions aforesaid and 

before  carrying  out  the  instructions,  advise  the  engineer  to  that  effect.  But  the  engineer  shall  not 

become  liable for the payment of any charges  in respect of any such variations, unless the instructions 

for the performance of the same shall be confirmed in writing by the engineer. 

32.4  If  any  variation  in  the works,  results  in  reduction  of  contract  price,  the  parties  shall,  agree,  in 

writing, so to the extent of any change in the price, before in contractor proceeds with the change. 

32.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 

decision of the engineer shall pre ail
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32.6 Notwithstanding  anything  stated  above  in  this  clause,  the  engineer  shall have  the  full power  to 

instruct the contractor, in writing, during the execution of the contract, to vary to quantities of the items 

or groups of items. The contractor shall carry out such variations and be bound by the same conditions, 

as though the said variations occurred  in the contract documents. However, the contract price shall be 

adjusted at the rates and the prices provided for the original quantities in the contract. 

 

33.0 GUARANTEE/ DEFECT LIABILITY 

33.1 The contractor  shall warrant  that  the equipment will be new and  in accordance with  the contract 

documents and be free from defects in material, design, manufacture and workmanship for a period 

of  sixty  (60)  calendar months  commencing  immediately  upon  the  satisfactory  completion  of  the 

Performance Guarantee (PG) Test. 

The contractor's liability shall be limited to the replacement of any defective parts in the equipment 

of his own manufacture or  those of  his  sub‐contractor  (s)/  sub‐  vendor  (s) or  replacement of  the 

complete equipment, under normal use and arising solely form faulty design, manufacture, materials, 

and/or workmanship provided always that such defective parts/ equipment are repairable at the site/ 

replacing  the equipment as a whole without hampering  the operation of  the plant.  Such  replaced 

defective parts/ old equipment  shall be  returned  to  the  contractor unless otherwise  arranged. No 

repairs or replacements shall be carried out by the engineer in charge of the employer during the 60 

calendar months, as the plant is under the supervision of the contractor's supervisory engineers/staff. 

33.2 The operation of the plant will be done departmentally by the respective subsidiary companies or by 

the EPC contractor, as per provisions of tender document. However, in both cases the successful EPC 

contractor shall be responsible for maintaining the plant during 60 calendar months including repair, 

replacement of the spare parts, components, equipment etc. free of cost. 

33.3 If the facilities or any part thereof cannot be used by reason of such defect and/or making good such 

defect, 60 calendar months (i.e. five years of Defect    liability period  (DLP)  including maintenance of 

plant  by  contractor  or  five  years  of Operation & Maintenance  of  plant  by  contractor,  as  per  the 

provisions of tender document) of any facilities or such part, as the case may be, shall be extended 

by  a  period  equal  to  the  period  during which  the  facilities  or  such  part  cannot  be  used  by  the 

employer because of aforesaid reasons. 

33.4 In case of failure of any equipment/system in during the initial period of 60 calendar months (i.e. five 

years of Defect liability period (DLP) including maintenance of plant by contractor or five years of DLP 

including Operation & Maintenance of plant by contractor, as per the provisions of tender document) 

the EPC contractor shall repair/replace the equipment/system etc. at his own cost. 

All the equipment should be guaranteed  for a minimum of 90% availability of plant during 

defect liability period from the date of commissioning calculated on quarterly basis. 

 

The following formula may be adopted to calculate percentage availability. 

Total Shift Hours – Breakdown Hours – Maintenance Hours  X 100 

Total Shift Hours 

 

Total shift hours=8×No. of shifts operated  in 3 or 12 months as elaborated  (quarterly/annual basis) 

including those on scheduled holidays. 
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In  the  event  that  equipment  fails  to  achieve  the  availability herein provided, measured over  each 

quarter, contractor shall be liable for and pay to the employer, as penalty, a sum equal to as indicated 

hereunder to be adjusted against running bill/performance guarantee: 

 

a. 0.25% of contract price (excluding GST) for reduction  in every percentage or part thereof  from 

guaranteed availability of 90%, calculated on quarterly basis. 

b. In case the availability falls below 80%, 10% of contract price (excluding GST) shall be deducted 

as penalty calculated on annual basis. 

However,  the  total penalty on account of  failure  in guaranteed availability shall not exceed 10% of 

contract  price  (excluding  GST).  This  will  be  in  addition  to  Liquidated  damages  (LD)  for  delay  in 

completion and failure in PG Test. 

 

34.0  REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

 If during the progress of the works the engineer shall decide and inform in writing  to the contractor, 

that  the  contractor has manufactured  any plant or part of  the plant unsound or  imperfect or has 

furnished  any  plant  inferior  than  the  quality  specified,  the  contractor  on  receiving  details  of  such 

defects or deficiencies shall at his own expense within seven  (7) days of his receiving the notice, or 

otherwise, within such time as may be reasonably necessary for making it good, proceed to alter, re‐ 

construct or remove such work and furnish fresh equipment upto the standards of the specifications. 

In  case  the  contractor  fails  to  do  so,  the  engineer may  on  giving  the  contractor  seven  (7)  days' 

notice  in  writing  of  his  intentions  to  do  so,  proceed  to  remove  the  portion  of  the works  so 

complained of and, at the cost of the contractor, perform all such work or furnish all such equipment 

provided  that nothing  in  this  clause  shall be deemed  to deprive  the owner of or  affect  any  rights 

under the contract which the owner may otherwise have in respect of such defects and deficiencies. 

 The contractor's full and extreme liability under this clause shall be satisfied by the payments to the 

owner  of  the  extra  cost,  of  such  replacement  procured,  including  erection,  as  provided  for  in  the 

contract, such extra cost being the ascertained difference between the price paid by the owner for such 

replacements and the contract price portion for such defective plant and repayments of any sum paid by 

the owner  to  the  contractor  in  respect of  such defective plant.  Should  the owner not  so  replace  the 

defective plant, the contractor's extreme  liability under this clause shall be  limited to repayment of all 

sums paid by the owner under the contract for such defective plant. 

 

35.0  DEFENCE OF SUITS 

If any action in court is brought against the owner or engineer or an officer or agent of the owner. for the 

failure or neglect on the part of the contractor to perform any acts, matters, covenants or things under the 

contract,  or  for  damage  or  injury  caused  by  the  alleged  omission  or  negligence  on  the  part  of  the 

contractor,  his  agents,  representatives  or  his  sub‐contractors,  workmen,  suppliers  or  employees,  the 

contractor  shall  in  all  such  cases  indemnify  and  keep  the  owner,  and  the  engineer  and/or  his 

representative, harmless from all losses, damages, expenses or decrees arising of such action. 

 

36.0  LIMITATIONS OF LIABILITIES 

The  final payment by  the owner  in pursuance of  the  contract  shall mean,  the  release of  the contractor 

f ll hi li biliti d th t t S h fi l t h ll b d l t th d f th



GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

guarantee  period  as  detailed  in  clause  33  above  and  till  such  time  as  the  contractual  liabilities  and 

responsibilities  of  the  contractor,  shall  prevail.  All  other  payments made  under  the  contract  shall  be 

treated as on account payments. 

 

37.0  MARGINAL NOTES 

The marginal notes to any clause of the contract shall not affect or control the construction of such clause. 

 

38.0  TAXES, PERMITS & LICENCES 

The contractor shall be liable and pay all‐ Indian taxes, [other than Goods and Services Tax(GST) and GST 

(Compensation to State) Cess if applicable] duties, levies, royalties, whether local, municipal, provincial 

or  central,  lawfully  assessed  against  the  owner  or  the  contractor  in  pursuance  of  the  contract.  In 

addition, the contractor shall be responsible for payment of all  Indian duties,  levies and taxes  lawfully 

assessed against the contractor for his personal income and property only.  

 

The contractor, along with his bills, shall submit proper documents in the name of the Owner Company 

to claim Input Tax Credit under the applicable laws. The invoice shall be in compliance with the relevant 

rules. 

Owner Company  is entitled  to avail  Input Tax Credit on account of: CGST, SGST/UTGST,  IGST and GST 

(Compensation  to State) Cess, as applicable  for  indigenous product/  imported products. Hence set off 

allowed  against  CGST,  SGST/UTGST,  IGST  and  GST  (Compensation  to  State)  Cess  as  per  relevant 

rules/act.  Contractor  shall  submit  relevant  document  as  desired  by HEC/SECL  at  the  time  of  supply, 

along with the bills/invoice as per relevant rules for enabling Owner Company to claim Input tax credit 

benefit. 

 

39.0  PROGRESS REPORTS AND PHOTOGRAPHS 

During the various stages of the works  in the pursuance of  the contract, the contractor shall at his own 

cost submit periodic progress reports as may be reasonably required by the engineer with such materials 

as charts, net‐works, photographs, test certificates, etc. such progress report shall be in the form and size 

as may be required by the engineer and shall be submitted in at least three (3) copies. 

 

40.0  LONG TERM AVAILABILITY OF SPARES 

40.1   The contractor shall guarantee the  long term availability of spares to the owner for the full 

life of the equipments covered under the contract. The contractor shall guarantee that before going out 

of production of spare parts of the equipment covered under the contract, he shall give the owner at 

least twelve (12) months advance notice so that the latter may order his bulk requirement of spares,  if 

he  so  desires.  The  same  provision  will  also  be  applicable  to  sub‐contractor.  Further,  in  case  of 

discontinuance of manufacture of any spares by the contractor or his sub‐ contractors the contractor will 

provide the owner two years  in advance, with full manufacturing drawings, material specifications and 

technical information required by the owner for the purpose of manufacture of such items. 

40.2  Further,  in  case  of  discontinuance  of  supply  of  spares  by  the  contractor  or  his  sub‐ 

contractors the contractor will provide the owner with full  information for replacement of such spares 

with other equivalent makes, if so required by the owner. 

40 3 The contractor shall pro ide the o ner ith a "director " of his s b contractors gi ing the
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addresses and other particulars of his sub‐contractors. The owner, if he so desires, shall have the right to 

procure the spares directly from sub‐contractors. 

40.4  Notwithstanding  anything  stated elsewhere  in  the bid documents,  the prices of  all  spares 

which may  be  procured  to  cover  long  term  requirements beyond  the  Sixty (60) calendar months, will 

be generally in accordance with the mutually agreed prices. 

40.5  The contractor will indicate in advance the delivery period of the items of spares, which the 

owner may  procure  in  accordance with  the  sub‐clause  40.4.  In  case  of  emergency  requirements  of 

spares,  the  contractor  would  make  every  effort  to  expedite  the manufacture  and  delivery  of  such 

spares on the basis of mutually agreed time schedule. 

40.6  The procedure specified in clause 40.4 and 40.5 shall apply for future procurement of items 

included  in stand by spare  list, mandatory spares  lists, optional spares  list and special tools, plants and 

equipment list, if any, specified in the bid documents. 

40.7  The Contractor shall  indemnify the owner for the availability of  long time spares as per the 

terms and conditions laid down above in clause 40.1 to clause 40.6. 

40.8  In  case  of  equipment/  system  (including  manufactured  domestic  and  overseas)  the 

availability of spare parts for additional sixty (60) calendar months after sixty (60) calendar months (i.e. 

five years of Defect  liability period  (DLP)  including maintenance of plant by contractor or  five years of 

Operation & Maintenance of plant by contractor, as per the provisions of tender document) shall have 

to be guaranteed by the contractor.  In this regard, the contractor will have to provide, an undertaking 

from  the  respective  OEMs  regarding  supply  of  spare  parts  and maintenance  support  as  and  when 

required during the said period, before starting of Defect Liability Period. 

 

41.0  PAYMENT 

41.1 The payment to the contractor for the performance of the works under the contract will be made 

by  the  owner  as  per  the  guidelines  and  conditions  specified  herein.  All  payment made  during  the 

contract shall be on account payments only. The  final payment will be made on completion of all  the 

works and on fulfillment by the contractor of all his liabilities under the contract. 

41.2 CURRENCY OF PAYMENT 

All payments under the contract shall be in Indian Rupees only. 

41.3 DUE DATES FOR PAYMENT 

Owner will make progressive payment as and when the payment is due as per the terms of payment 

set forth in the accompanying technical specifications. Payment will become due and payable by the 

owner within  thirty 30 days  from  the date of  receipt of contractor's bill/invoice/debit note by  the 

owner, provided the documents submitted are complete in all respects. 

41.4 PAYMENT SCHEDULE 

The  contractor  shall  prepare  and  submit  to  the  engineer  for  approval,  a  break‐up of  the  contract 

price. This contract price break‐up shall be interlinked with the agreed detailed PERT network of the 

contractor  setting  forth  his  starting  and  completion  dates  for  the  various  key  phases  of  works 

prepared  as  per  condition  of  this  section. While  preparing  the  PERT  network,  the  supply  of  P&M 

Equipment  shall  be  linked  to  construction  of  respective  Civil  and  Structural Works.  Any  payment 

under  the  contract  shall  be made  only  after  the  contractor's  price  break‐up  is  approved  by  the 

engineer.  The  aggregate  sum  of  the  contractor's  price  break‐up  shall  be  equal  to  the  lump  sum 

contract price
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41.5 INTERIM PAYMENTS 

41.5.1 Proforma of the owner to be supplied  in due course at the time of payment. Each 

such running bill shall state the amount claimed and shall set forth  in detail,  in the 

order  of  the  payment  schedule,  particulars  of  the  works  including  the  works 

executed at site and of the equipment shipped/brought on to the site pursuant to 

the contract up to the date mentioned  in the bill and for the period covered since 

the last preceding certificate, if any. 

41.5.2 Every interim payment claim shall indicate the contract value of the works executed 

up to the date mentioned in the running bill, provided that no sum shall be included 

in  any  running bill  in  respect of  the works  that,  according  to  the  decision  of  the 

engineer, does not comply with the contract, or has been performed, at the date of 

certificate prematurely. 

 

41.6 TERMS OF PAYMENTS 

 

41.6.1 Payment: Since the total job is on turn‐key basis, any payment to the Contractor before the 

final payment shall be treated as provisional payment towards the total contract value. 

41.6.2    The Contractor may at intervals of not less than one month submit claims/ bills for payment 

on account of work done after proper scrutiny and certification of the same by the Employer. 

The progressive payment shall be made in respect of the following: 

a. Design engineering 

b. Civil construction including foundation and buildings 

c. Structural fabrication and Erection 

d. Trial Run and commissioning 

All such payments shall be made by the Employer online/ through RTGS/NEFT within a month from 

the date of the submission of claims/bills. Payment will also be governed by Clauses of 3.0 of General 

Terms & Conditions of Contract. Any sum due from the Contractor shall be deducted from the first or 

next subsequent on account of payments as the case may be, in general the following procedure of 

payment shall be followed: 
 

 Design and Engineering. 

a) 95% payment on completion of approval of system, structural design, drawings etc. 

as per contract on pro‐ rata basis certified by Design Department. 

b) 5%  on  issue  of  final  acceptance  certificate  of  the  works  after  performance  and 

guarantee test as per General Technical   Conditions. 

 

 Civil/Structural Supply and Works: 

a) 95% payment on progress of work completed, duly measured and certified by 

the Site I/C/ Engineer. 

b) 5 % on  issue of  final acceptance  certificate of  the works after performance 

guarantee test as per General Technical Conditions. 

Note: The supply of equipment should commensurate with mutually agreed BAR/PERT 
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 Commissioning: 

a) 90%  progress  payment  based  on  the  installation  and  commissioning  of  Civil  and 

Structural Works duly certified by Site I/c /Engineer. 

b) 5%  payment  on  preliminary  acceptance  of  the  works  after  start‐up  and  trial 

operation as per General Technical Conditions. 

c) 5%  on  issue  of  final  acceptance  certificate  of  the  works  after  performance  and 

guarantee test as per General Technical         Conditions.  
    

        41.6.3     a. The Successful Bidder will submit the detailed Billing Schedule as per Scope of Work of 

NIT /TS within 30 days after award of Contract     

  b.  The  Documents  required  to  be  submitted  for  Supply  part  are‐  GST  Invoice,  GSTR1, 

Material  receipt Certificate duly  certified by  Site  In‐Charge/Engineer, Dispatch Clearance 

and other documents as applicable.  

  c. The Documents required to be submitted  for Design, Engineering & Services   part are‐ 

GST  Invoice,  GSTR1, Wage  sheet,  submission  of  PF  &  ESI,  Proof  of  payment made  to 

workers, Measurement sheet duly certified by Site In‐Charge/Engineer/ Design department 

and other documents as applicable.  

 41.6.4    Final Bill: 

As soon as possible after completion of the works to the satisfaction of the Employer the 

Contractor  shall  forward  a  certified  final  bill.  It  shall  be  accompanied  by  all  relevant 

documents  /vouchers,  such  as  royalty  clearance  certificate  (if  any)  from  appropriate 

authorities,  submission  of  copies  of working  drawings,  technical  documents  as  required 

documents showing therein all additions and alternations etc.  in the process of execution, 

completion certificate for embedded and covered up works, plant handing over certificate 

etc. as applicable. The Contractor shall be paid full and final payment only after deduction 

of  amounts  paid  against  on  account  bill  and  any  other  amount  due  etc.  payable  by 

Contractor. 

In  cases  where  the  Preliminary  Acceptance  Test  (start‐up  &  trial  operation)  and  Final 

Acceptance  Test  (Performance  Guarantee  Test)  is  not  completed  for  reasons  not 

attributable  to  the  contractor,  the  payment  which  is  to  be  released  after  Preliminary 

Acceptance &  Final Acceptance  certificate will be  released  against  equivalent  amount of 

Bank Guarantee with validity upto actual completion  (Initial BG validity should  for 1(one) 

year  and  to be extended  till  actual  completion of  respective  tests  from  time  to  time) of 

respective tests. 

41.6.5  Bidders to be noted that in case the Raw Material is provided to the Successful Bidder, the 

equivalent cost will be adjusted against the Running RA Bills of the Successful Bidder at 

prevailing market rate of Raw Material and on mutual agreement of HEC with Successful 

bidder. 

42.0  SETTLEMENT OF DISPUTES. 
 

It  is  incumbent  upon  the  contractor  to  avoid  litigation  and  disputes  during  the  course  of  execution. 

However,  if  such disputes  take place between  the contractor and  the department, effort  shall be made 

first to settle the disputes at the company level. 

Th h ld k i i i h E i i h f l f h di /
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claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 

the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages 

In first stage dispute shall be referred to the Site  In‐charge  .  If difference still persist the dispute shall be 

referred to a committee constituted by the owner.  

If differences still persist, the settlement of the dispute shall be resolve in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments 

(except Railways, Income Tax, Customs & excise duties )/ State Public Sector Enterprises shall be referred 

by either party  for Arbitration to the PMA  ( Permanent Machinery of Arbitration  )  in the department of 

Public Enterprises. 

In  case  of  parties  other  than  Govt.  Agencies,  the  redressal  of  the  dispute  may  be  sought  through 

Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015). 
 

42A. SETTLEMENT OF DISPUTES THROUGH ARBITRATION 

If  the  parties  fail  to  resolve  the  disputes/differences  by  in  house mechanism,  then,  depending  on  the 

position of the case, either the employer/owner or the contractor shall give notice to other party to refer 

the matter to arbitration instead of directly approaching Court. The contractor shall, however, be entitled 

to invoke arbitration clause only after exhausting the remedy available under the clause 42. 

In  case  of  parties  other  than Govt.  agencies,  the  redressal  of  disputes/differences  shall  be 

sought through Sole Arbitration as under‐   
 

Sole Arbitration‐  

In the event of any question, dispute or difference arising under these terms & conditions or any condition 

contained in this contract or interpretation of the terms of, or in connection with this Contract (except as 

to  any matter  the  decision  of which  is  specially  provided  for  by  these  conditions),  the  same  shall  be 

referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent Authority of 

Owner Company (as the case may be). The award of the arbitrator shall be final and binding on the parties 

of this Contract.  

 (a.) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or  being unable to act 

for any reason, or his/her award being set aside by the court for any reason,  it shall be  lawful for 

the Competent Authority of Owner Company (as the case may be) to appoint another arbitrator in 

place of the outgoing arbitrator in the manner aforesaid. 

(b.)    It  is  further  a  term  of  this  contract  that  no  person  other  than  the  person  appointed      by  the 

Competent Authority of Owner Company (as the case may be) as aforesaid should act as arbitrator 

and that, if for any reason that is not possible, the matter is not to be referred to Arbitration at all. 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and 

the rules there under and any statutory modification thereof for the time being in force shall be deemed to 

apply to the Arbitration proceedings under this clause. 

The venue of arbitration shall be the place from which the contract is issued i.e Ranchi‐ Jharkhand or as the 

Competent Authority of Owner Company (as the case may be) at his discretion may determine. 

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India. 

Contracts with Partnership firm/Joint Venture/ Consortium: 

The Partnership firm /Joint Venture/Consortium is required to submit written consent of all the partners to 

abo e arbitration cla se at the time of s bmission of bid
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  (c.)  The Arbitration will also be governed as per Clause No‐ 7 of Special Condition of Contract. 

 

43.0  The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to deal 

with such amount in terms of the provisions of the Statute or in terms of the direction of any Statutory 

authority and the company shall only provide with certificate towards such deduction and shall not be 

responsible for any reason whatsoever. 

 

44.0  E‐way Bill : The e‐way bill required in connection with supply of goods or services, if   any, shall be arranged 

by the contractor/supplier. However, the e‐way bill will be arranged by Consignee Company if provisions of 

the  relevant Act and  the  rules made  there under specifically  states  that  the e‐way bill  is  required  to be 

issued by recipient of goods. 

 

45.0  In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges  (except 

EMD)  from  the  contractor/supplier,  the  same will  be  recovered  along with the applicable GST and the 

amount shall be adjusted with the payment to be made to the contractor/supplier against their bill/invoice 

or any other dues. 

 

46.0  DISCREPANCIES IN CONTRACT DOCUMENTS & ADJUSTMENTS THEREOF 

 In  the  event  of  varying  or  conflicting  provision  in  any of  the  document(s)  forming  part of  the 

contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention of 

the document or contract as the case may be. 

 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 

vitiate  the  contract  or  release  the  contractor  from  discharging  his  obligations  under  the  contract 

including execution of work according to the Drawings and Specifications forming part of the particular 

contract document. 

 

 

*********************************************************** 
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The following additional terms & conditions are also acceptable to the company. The tenderers are 

requested not to quote any additional conditions in their tender. 

 MOBILISATION ADVANCE: 

i) In  the  case of works whose estimated  value  is more  than Rs.100.00  lakhs, a maximum of 10% of  the  total 

contract value of work will be paid as mobilization advance subject to submission of Bank Guarantee for 110% 

advance amount. 

ii) Mobilization  Advance  against  survey,  soil  investigation,  design  &  engineering  will  be  paid  in  two  equal 

installments ‐ one after signing of the agreement and the second after the system design drawings have been 

completed and detailed design work is to be taken up by the contractor. 

iii) Mobilization Advance against supply of Materials shall be released only after the contractor has finalized their 

venders/suppliers for the specific Scope of Work as per TS and the amount of advance shall be proportionate 

to  the  value  of Material  for which  venders/suppliers  have  been  finalized  vis‐à‐vis  the  total  Scope  of Work 

offered in the contract limited to 10% of the contract value. 

iv) Mobilization Advance against works  contract  for  site activities  shall be paid  in  two equal  installments.  First 

installment  shall  be  paid  after  the  contractor  has  opened  their  site  office  and  having  finalized  their 

subcontractors. The second  installment shall be paid for taking procurement action of construction materials 

like reinforcing steel and structural steel by the contractor. 

v) The mobilization advance shall be recovered without interest from the bills of the contractor from the second 

running on account bills onward @ 20% of the advance amount paid. However, the full amount of mobilization 

advance will be recovered maximum within scheduled date of completion as per agreement excluding Defect 

Liability period. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the company subject 

to  the  conditions  that  the  value  of  Bank  Guarantee  amount  at  any  time  is  more  than  the  recoverable 

outstanding advance. Bank Guarantee shall be irrevocable and from a Nationalized Bank /Scheduled Bank. 

vii) Part  Bank  Guarantee”  (BGs)  against  the Mobilization  Advance  shall  be  taken  in  as many  numbers  as  the 

proposed recovery installments and shall be equivalent to 110% of the amount of each installment. 

viii) Mobilization advance will be given  in  installments and subsequent  installments will be released after getting 

satisfactory utilization Certificate from the contractor for the earlier installments. 

ix) Cash Credit A/c Rate of Interest prevailing on the date  of recovery subject to maximum rate of Interest of 

12.9%  to be charged on delayed recovery either due to late submission of bills by the contractor or any 

other reasons besides the reason given rise to encashment of BG. 

x) Mobilization  Advance  to  be  remitted  to  the  Contractor will  be  subject  to  back  to  back  realization  of 

Mobilization Advance  from Client  ( SECL) as per provisions of Contract between HEC & SECL.  In case of 

non receipt/ delayed receipt of Mobilization Advance from SECL on account of any reasons whatsoever , 

the Contractor will not  link execution of work  to  the said reason and will still be bound  to execute the 

Work as per given Time schedule of the Contract.  

 

2.0    VARIATION IN THE TAXES, DUTIES, LEVIES ETC. 

Other statutory variation due to increase in taxes, duties, levies etc. by Govt. (Central  or State or Local) as on 

the last date of submission of bid, with the taxes, duties, levies etc. during the manufacture/works/ supply, as 

the  case  may  be,  shall  be  borne  by  the  owner.  Similarly  decrease  in  taxes,  duties,  levies  etc.  shall  be 

returned/deducted to/by the owner. 
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1.0  GENERAL 

This part covers technical conditions pursuant to the contract and will form an integral part of the contract. 

The  following  provisions  shall  supplement  all  the  detailed  technical  specifications  and  requirements 

brought out in the accompanying technical specifications. The contractor's proposal shall be based on the 

use of equipment and materials complying  fully with the requirements, specified herein.  It  is recognised 

that  the  contractor may  have  standardised  on  the  use  of  certain  components, materials,  processes  or 

procedures different that those specified herein. Alternate proposals offering similar equipment based on 

the manufacturer's standard practice will also be considered provided such proposals meet the specified 

designs, standard and performance requirements and are acceptable to the owner. 

 

2.0  LIMIT OF CONTRACT 

Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures and standard 

accessories  normally  provided with  such  equipment  and/or  needed  for  erection,  completion  and  safe 

operation of the equipment as required by applicable codes though they may not have been specifically 

detailed  in  the  technical  specifications  unless  included  in  the  list  of  exclusions.  All  similar  standard 

components/parts of similar standard equipment provided, shall be inter‐changeable with one another. 

 

3.0  EQUIPMENT PERFORMANCE  GUARANTEE 

 The  performance  tests  of  the  equipment  under  the  scope  of  the  contract  are  detailed  in  the 

technical  specifications.  These  guarantees  shall  supplement  the  general  performance  guarantee 

provisions covered under general terms & conditions of contract in clause entitled "Guarantee". 

 Liquidated damages for not meeting performance guarantee during the performance and guarantee 

tests  shall  be  assessed  and  recovered  from  the  contractor,  as  detailed  in  the  General  Technical 

Conditions. Such liquidated damages shall be without any limitation whatsoever and shall be in addition 

to damages, if any payable under any other clauses of conditions of contract. 

 

4.0  ENGINEERING DATA 

 The  furnishing of engineering data by  the contractor  shall be  in accordance with  the  schedule  for 

each  set  of  equipment  as  specified  in  the  technical  specifications.  The  review  of  these  data  by  the 

engineer  will  cover  only  general  conformance  of  the  data  to  the  specifications  and  documents, 

interfaces  with  the  equipment  provided  under  the  specifications,  external  connections  and  of  the 

dimensions which might affect plant  layout. This  review by  the engineer may not  indicate a  thorough 

review  of  all  dimensions,  quantities  and  details  of  the  equipment, materials,  any  devices  or  items 

indicated or  the accuracy of  the  information  submitted. This  review and/or approval by  the engineer 

shall not be construed by the contractor, as limiting any of his responsibilities and liabilities for mistakes 

and deviations from the requirements, specified under these specifications and documents. 

 

 All engineering data submitted by the contractor after final process including review and approval by 

the  engineer  shall  form  part  of  the  contract  documents  and  the  entire works  covered  under  these 

specifications  shall  be  performed  in  strict  conformity,  unless  otherwise  expressly  requested  by  the 

engineer in writing. 

5.0  DRAWING 
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 All  drawings  submitted  by  the  contractor  including  those  submitted  at  the  time  of  bid  shall  be 

sufficiently detailed  to  indicate  the  type,  size, arrangement, weight of each  component, break‐up  for 

packing and shipment, the external‐connections, fixing arrangements required, the dimensions required 

for  installation  and  inter‐  connections  with  other  equipment  and  materials,  clearances  and  spaces 

required between various portions of equipment and any other information specifically requested in the 

specifications. 

 Each drawing submitted by the contractor shall be clearly marked with the name of the owner, the 

unit designation,  the specifications  title,  the specification number and  the name of  the project.  If std. 

catalogue  pages  are  submitted  the  applicable  items  shall  be  indicated  therein.  All  titles,  notings, 

markings and writings on drawing shall be in English. All the dimensions should be in metric units. 

 The owner may use a 35 mm microfilm system in processing drawings. All drawings shall be suitable 

for microfilming. Drawings which are not suitable for microfilming will not be accepted. A copy of each 

drawings reviewed will be returned to the contractor as stipulated herein. The owner may also accept 

and use floppies/ disks for computer based drawings. 

 Copies of drawings returned to the contractor will be in the form of a print with the owner's 

marking, or a print made from a microfilm of the marked up drawing or in the form of aperture cards if 

the  contractor  has  facilities  to  process  such  cards  or  print made  from  floppies  for  computer  based 

drawings. 

 The drawings  submitted by  the contractor  shall be  reviewed by  the engineer as  far as practicable 

within four (4) weeks and shall be modified by the contractor if any modifications and/or corrections are 

required by  the engineer. The  contractor  shall  incorporate  such modifications and/or  corrections and 

submit the final drawings  for approval. Any delay arising out of failure by the contractor to rectify the 

drawings in good time shall not alter the contract completion date. 

 Approval  by  the  Nodal  Officer  or  his  Nominee:  the  Contractor  shall  submit  specifications  and 

drawings  showing  the  proposed  Temporary  Works  to  the  Nodal  Officer/Engineer‐in‐charge  or  his 

Nominee, who  is to approve them  if they comply with the specifications and drawings. The Contractor 

shall be responsible for design of Temporary Works. 

The  Nodal  Officer/Engineer‐in‐charge  or  nominee’s  approval  shall  not  alter  the  contractor’s 

responsibility for design of the Temporary Works. 

 The drawings sent for approval to the engineer shall be in quintuplicate. One print of such drawings 

will be  returned  to  the  contractor by  the engineer marked  approved/approved with  corrections. The 

contractor  shall  thereupon  furnish  the  owner with  nine  prints  and  one  reproducible  original  of  the 

drawings after incorporating all corrections. 

 Further work by the contractor shall be  in strict accordance with these drawings and no deviation 

shall be permitted without the written approval of the engineer, if so required. 

 All manufacturing and  fabrication work  in connection with the equipment prior  to  the approval of 

the drawings shall be at the contractor's risk. The contractor may make may changes in the design which 

are necessary  to make  the equipment conform,  to  the provisions and  intent of  the contract and  such 

changes will again be subject to approval by the engineer. Approval of contractor's drawings or work by 

the  engineer  shall  not  relieve  the  contractor  of  any  of  his  responsibilities  and  liabilities  under  the 

contract. 

 Drawings  shall  include all  installation and detailed piping drawings wherever applicable. All piping 

100 mm  and  larger  shall  be  routed  in  detail  and  smaller  pipe  shall  be  shown  schematically  or  by 
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isometric drawings. All drawings shall be fully corrected to agree with actual as built construction. 

 Operating  and  Maintenance  Manual:  If  “as  built”  drawings  and/or  operating  and  Maintenance 

Manuals are required the contract shall supply them by the dates stated in the contract data. 

If the Contractor does not supply the drawings and/or Manuals by the dates stated  in the contract 

data, or  they do not  receive  the Nodal Officer or his Nominee’s approval,  the Nodal Officer or his 

Nominee  shall  withhold  the  amount  stated  in  the  contract  data  from  payments  due  to  the 

contractor. 

 

6.0  INSTRUCTION MANUALS 

 The contractor shall submit to the engineer, preliminary  instruction manuals for all the equipment, 

covered under the contract within the time agreed upon between the owner & the contractor. The final 

instruction manuals complete in all respects shall be submitted by the contractor thirty (30) days before 

the first shipment of the equipment. The instruction manuals shall contain full details and drawings of all 

the  equipment  furnished,  the  erection  procedures,  testing  procedures,  operation  and  maintenance 

procedures  of  the  equipment.  These  instruction manuals  shall  be  submitted  in  the  form  of  one  (1) 

reproducible original and twelve (12) copies. 

 If  after  the  commissioning  and  initial  operation of  the plant,  the  instruction manuals  require  any 

modifications/  additions/changes,  the  same  shall  be  incorporated  and  the  updated  final  instruction 

manuals  in the  form of one  (1) reproducible original and twelve  (12) copies shall be submitted by the 

contractor  to  the owner.  The  contractor  shall  furnish  to  the  owner,  twelve  (12)  sets  of  spare  parts 

catalogue. 

 

7.0  FIRST FILL OF CONSUMABLE, OILS AND LUBRICANTS 

All the first fill of consumable such as oils, lubricants and essential chemicals etc., which will be required to 

put the equipment covered under the scope of the specifications,  into successful trial operation, shall be 

furnished  by  the  contractor  unless  specifically  excluded  under  the  exclusions  in  the  specifications  and 

other documents. 

 

8.0  MANUFACTURING SCHEDULE 

The  contractor  shall  submit  to  the  engineer  his manufacture  and  delivery  schedules  for  all  equipment 

within thirty (30) days from the date of the letter of acceptance of tender. Such schedules shall be in line 

with the detailed net‐work for all phases of the work of the contractor. Such schedules shall be reviewed, 

up‐dated  and  submitted  to  the  engineer,  once  every  two  (2)  months  thereafter,  by  the  contractor. 

Schedule shall also include the materials and equipment purchased from outside suppliers. 

 

9.0  REFERENCE STANDARDS 

 The  codes and/or  standards  referred  to  in  these  specifications  shall govern,  in all  cases wherever 

such  references  are  made.  In  case  of  a  conflict  between  such  codes  and/or  standards  and  the 

specifications,  the  latter  shall  govern.  Such  codes  and/or  standards  referred  to  shall mean  the  latest 

revisions, amendments/changes adopted and published by the relevant agencies. In case of any further 

conflict  in  this matter,  the  same  shall  be  referred  to  the  engineer whose  decision  shall  be  final  and 

binding. 

 Other  internationally  acceptable  standards which ensure equal or higher performance  than  those 
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specified shall also be accepted. 

 

10.0  DESIGN IMPROVEMENT 

 The engineer or the contractor may propose changes in the specification of the equipment or quality 

thereof and if the parties agree upon any such changes the specification shall be modified accordingly. 

 If  any  such  agreed upon  change  is  such  that  it  affects  the price  and  schedule of  completion,  the 

parties shall agree in writing as to the extent of any change in the price and/or schedule of completion 

before the contractor proceeds with the change. Following such agreement the provision thereof, shall 

be deemed to have been amended accordingly. 

 

11.0  QUALITY ASSURANCE 

 Quality Assurance Programme: 

To ensure that the equipment and services under the scope of this contract whether manufactured 

or performed within the contractor's works or at his sub‐contractor's premises or at the owner's site 

or at any other place of work are  in accordance with the specifications, the contractor shall adopt 

suitable  quality  assurance  programme  to  control  such  activities  at  all  points  necessary.  Such 

programme shall be outlined by  the contractor and shall be  finally accepted by  the engineer after 

discussions before the issue of letter of acceptance of tender. A quality assurance programme of the 

contractor shall generally cover the following: 

a. his  organization  structure  for  the management  and  implementation  of  the  proposed  quality 

assurance programme: 

b. documentation control system: 

c. qualification data for bidder's key personnel: 

d. the procedure  for purchase of materials, parts  components and  selection of  sub‐contractor's 

services  including  vendor  analysis,  source  inspection,  incoming  raw‐material  inspection, 

verification of materials purchased etc.: 

e. system  for  shop  manufacturing  and  site  erection  control  including  process  control  and 

fabrication and assembly controls: 

f. control of non‐conforming items and system for corrective actions: 

g. inspection and test procedure both for manufacture and field activities: 

h. control of calibration and testing of measuring and testing equipment: 

i. system for indication and appraisal of inspection status: 

j. system for quality audits: 

k. system for authorising release of manufactured product to the owner: 

l. system for maintenance of records: 

m. system for handling storage and delivery: and 

n. a quality plan detailing out  the  specific quality control procedure adopted  for controlling  the 

quality characteristics relevant to each item of equipment furnished and each work at different 

stages executed at work site. 

 Quality Assurance Documents 

The contractor shall be required to submit the following Quality Assurance Documents within three 

weeks after dispatch of the equipment: 

i. All  non‐destructive  examination  procedures  stress  relief  and weld  repair  procedure  actually 
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used during fabrication. 

ii. Welder and welding operator qualification certificates. 

iii. Welder  identification  list,  listing welders  and welding  operator's  qualification  procedure  and 

welding identification symbols. 

iv. Material mill test reports on components as specified by the specification. 

v. The inspection plan with verification, inspection plan check points, verification sketches, if used, 

and methods used to verify that the  inspection and testing points  in the  inspection plan were 

performed satisfactorily. 

vi. Sketches and drawings used for indicating the method of traceability of the radiographs to the 

location on the equipment. 

vii. All non‐destructive examination result reports including radiography interpretation reports. 

viii. Stress relief time temperature charts. 

ix. Factory  test  results  for  testing  required as per applicable  codes and  standard  referred  in  the 

specifications. 

x. The engineer or his duly authorised representative reserves the right to carry out quality audit 

and quality surveillance of  the  systems and procedures of  the contractor/his vendor's quality 

management and control activities. 

 

12.0  ENGINEER'S SUPERVISION 

 To eliminate delays and avoid disputes and litigation it is agreed between the parties to the contract 

that all matters and questions shall be referred to the engineer and his decision shall be final. 

 The work shall be performed under the direction and supervision of the engineer. The scope of the 

duties of the engineer, pursuant to the contract, will include but not be limited to the following: 

a. Interpretation of all the terms and conditions of these documents and specification. 

b. Review and interpretation of all the contractor's drawings, engineering data etc. 

c. Witness or authorize his representative to witness tests and trials either at the manufacturer's 

works or at site, or at any place where work is performed under the contract. 

d. Inspect, accept or reject any equipment, material and work under the contract. 

e. Issue certificate of acceptance and/or progressive payment and final payment certificates. 

f. Review  and  suggest modifications  and  improvements  in  completion  schedules  from  time  to 

time. 

g. Supervise the quality assurance programme implementation at all stages of the works. 

h. To  receive  and  endorse  the  despatch  documents  enabling  the    contractor  to  clear  the 

consignments. 

 

13.0  INSPECTION, TESTING AND INSPECTION CERTIFICATE 

 The engineer, his duly authorized representative and/or outside  inspection agency acting on behalf 

of the owner shall have at all reasonable times access to the contractor's premises or works and shall 

have the power at all reasonable times to  inspect and examine the materials and workmanship of the 

works during its manufacture or erection and if part of the works is being manufactured or assembled at 

other  premises  or  works,  the  contractor  shall  obtain  for  the  engineer  and  for  his  duly  authorized 

representative  permission  to  inspect  as  if  the  works  were  manufactured  or  assembled  on  the 

contractor's own premises or works. 



GENERAL TECHNICAL CONDITIONS 

 

 The contractor shall give the Engineer/Inspector  fifteen  (15) days written notice of any material being 

ready  for  testing.  Such  tests  shall  be  to  the  contractor's  account  except  for  the  expenses  of  the 

Inspector.  The  Engineer/Inspector,  unless witnessing of  the  tests  is  virtually waived, will  attend  such 

tests  within  fifteen  (15)  days  of  the  date  on  which  the  equipment  is  notified  as  being  ready  for 

test/inspection, failing which the contractor may proceed with the test which shall be deemed to have 

been made  in  the  Inspector's presence and he  shall  forthwith  forward  to  the  Inspector duly  certified 

copies of tests in triplicate. 

 The Engineer or Inspector shall within fifteen (15) days from the date of inspection as defined herein 

give  notice  in  writing  to  the  contractor,  of  any  objection  to  any  drawings  and  all  or  any 

equipment  and  workmanship  which  in  his  opinion  is  not  in  accordance  with  the  contract.  The 

contractor shall give due consideration  to such objections and shall either make  the modifications 

that  may  be  necessary  to  meet  the  said  objections  or  shall  confirm  in  writing  to  the 

Engineer/Inspector giving  reasons  therein,  that no modifications are necessary  to comply with  the 

contract. 

 When  the  factory  tests  have  been  completed  at  the  contractor's  or  sub‐contractor's works,  the 

Engineer/Inspector shall issue a certificate to this effect within  fifteen (15) days after completion of 

tests  but  if  the  tests  are  not witnessed  by  the  Engineer/Inspector,  the  certificate  shall  be  issued 

within fifteen (15) days of the receipt of the contractor’s test certificate by the Engineer/Inspector. 

Failure of  the Engineer/Inspector  to  issue  such a  certificate  shall not prevent  the  contractor  from 

proceeding with the works. The completion of these tests or the issue of the certificate shall not bind 

the owner to accept the equipment should it, on further tests after erection, be found not to comply 

with the contract. 

 In all cases where the contract provides for tests whether at the premises or works of the contractor 

or of any sub‐contractor, the contractor, except where otherwise specified, shall provide free of charge 

such  items as  labour, materials, electricity,  fuel, water,  stores,  apparatus  and  instruments  as may be 

reasonably demanded by the Engineer/Inspector or his authorised representative to carry out effectively 

such  tests  of  the  equipment  in  accordance  with  the  contract  and  shall  given  facilities  to  the 

Engineer/Inspector or to his authorized representative to accomplish testing. 

 The  inspection  by  Engineer  and  issue  of  Inspection  Certificate  thereon  shall  in  no way  limit  the 

liabilities and  responsibilities of  the contractor  in  respect of  the agreed quality assurance programme 

forming a part of the contract. 

 

14.0  TEST 

 Start up 

 On  completion  of  erection  of  the  equipment  and  before  start‐up,  each  item  of  the 

equipment shall be thoroughly cleaned and then  inspected  jointly   by the Engineer and the contractor 

for  correctness  and  completeness  of  installation  and  acceptability  of  start‐up,  leading  to  initial  pre‐ 

commissioning  tests at  site. The  list of pre‐commissioning  tests  to be performed  shall be as mutually 

agreed and included in the contractor's quality assurance programme. 

 The contractor's commissioning/start‐up engineers specifically identified as far as possible 

shall  be  responsible  for  carrying  out  all  the  pre‐  commissioning  tests.  On  completion  of  inspection, 

checking and after the pre‐commissioning tests are satisfactorily over, the complete equipment shall be 

placed on initial operation during which period the complete equipment shall be operated integral with 
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sub‐systems and supporting equipment as a complete plant referred hereinafter as plant. 

               Trial Operation 

 The plant shall then be on  trial operation during which period all necessary adjustments 

shall  be made  while  operating  over  the  full  load‐  range  enabling  the  plant  to  be made  ready  for 

performance and guarantee tests. 

 The duration of trial operation of the complete equipment shall be fourteen (14) days out 

of which at least seventy two (72) hours shall be continuous operation on full load or any other duration 

as may be agreed to, between the engineer and the contractor. The trial operation shall be considered 

successful,  provided  that  each  item  of  the  equipment  can  operate  continuously  at  the  specified 

operating characteristics, for the period of trial operation. 

 For  the period of  trial operation,  the  time of operation with any  load  shall be  counted. 

Minor interruptions not exceeding four (4) hours at a time, caused during the continuous operation shall 

not  affect  the  total  duration  of  trial  operation.  However,  if  in  the  opinion  of  the  engineer,  the 

interruption is long, the trial operation shall be prolonged for the period of interruption. 

 A trial operation report comprising of observations and recordings of various parameters 

to be measured in respect of the above trial operation shall be prepared by the contractor. This report, 

besides recording the details of the various observations during trial run, shall also include the dates of 

start and finish of the trial operations and shall be signed by the representatives of both the parties. The 

report shall have sheets, recording all the details of  interruptions occurred, adjustments made and any 

minor  repairs  done  during  the  trial  operation.  Based  on  the  observations,  necessary modifications/ 

repairs  to  the  plant  shall  be  carried out  by  the  contractor  to  the  full  satisfaction  of  the  engineer  to 

enable  the  later  to  accord  permission  to  carry  out  performance  and  guarantee  tests  on  the  plant. 

However, minor  defects which  do  not  endanger  the  safe  operation  of  the  equipment,  shall  not  be 

considered as reasons for with holding the aforesaid permission. 

                Performance and guarantee test 

 The final test as to the performance and guarantees shall be conducted at site, by  the owner.  Such 

tests  will  be  commenced  within  a  period  of  two  (2) months  after  successful  completion  of  trial 

operations. Any extension of time beyond the above two (2) months shall be mutually agreed upon. 

These  tests  shall  be  binding  on  both  the  parties  of  the  contract  to  determine  compliance  of  the 

equipment with the performance guarantees. 

The available  instrumentation and control equipment will be used during such  tests and  the engineer 

will calibrate, all such measuring equipment and devices as far as practicable. However, un‐measurable 

parameters shall be taken  into account  in a reasonable manner by the engineer, for the equipment of 

these  tests.  The  tests will be  conducted  at  the  specified  load  points  and  as  near  the  specified  cycle 

condition as practicable. The engineer will apply proper corrections in calculation, to take into account 

conditions which do not correspond to the specified conditions. 

 Any  special  equipment,  tools  and  tackles  required  for  the  successful  completion of  the 

performance and guarantee tests shall be provided by the contractor, free of cost. 

 The guaranteed performance figures of the equipment shall be proved by the contractor 

during these performance and guarantee tests. Should the results of these tests show any decrease from 

the guaranteed values, the contractor shall modify the equipment as required to enable  it to meet the 

guarantees.  In such case, performance and guarantee tests shall be repeated within one month,  from 

the date  the equipment  is ready  for re‐ tests and all cost  for modifications  including  labour, materials 
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and the cost of additional testing to prove that the equipment meets the guarantees, shall be borne by 

the  contractor. Duration of performance guarantee  tests will be of one month of which 6  (six  ) days 

continuous  on  load  operation  is  the  minimum  requirement  and  in  case  it  fails  ,  the  process  of 

performance guarantee tests will be repeated. 

 The  specific  tests  to be  conducted on equipment has been brought out  in  the  technical 

specifications. Performance and guarantee test shall make allowance for instrumentation errors as may 

be decided by the engineer‐in‐charge. 

 TEST CODES 

The  provisions  outlined  in  the  ASME  performance  test  codes  or  other  international  and  Indian 

approved  equivalents  shall  generally  be used  as  a  guide  for  all  the  above  test  procedures  unless 

otherwise specified in the technical specifications. 
 

15.0  PACKING 

15.1.  All  the  equipment  shall  be  suitably  protected,  coated,  covered  or  boxed  and  crated  to  prevent 

damage or deterioration during transit, handling and storage at site till the time of erection. While 

packing all the materials, the limitation from the point of view of availability of railway wagon sizes 

in India should be taken  into account. The contractor shall be responsible for any  loss or damage 

during transportation, handling and storage due to improper packing. 
 

16.0  PROTECTION 

All coated surfaces shall be protected against abrasions, impact, discoloration and any other damages. All 

exposed threaded portions shall be suitably protected with either a metallic or a non‐metallic protecting 

device. All ends of all valves and piping and conduit equipment connections shall be properly sealed with 

suitable devices to protect them from damage. The parts which are likely to get rusted, due to exposure to 

weather, should also be properly treated and protected in a suitable manner. 
 

17.0  PRESERVATIVE SHOP COATING 

 All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable 

coatings. All  surfaces which will not be easily accessible after  the shop assembly,  shall beforehand be 

treated and protected for the  life of the equipment. All surfaces shall be thoroughly cleaned of all mill 

scale, oxide and other coatings and prepared in the shop. The surfaces that are to be finish painted after 

installation  or  require  corrosion  protection  until  installation,  shall  be  shop  painted with  at  least  two 

coats of primer. Transformers and other electrical equipment, if included shall be shop finished with one 

or more coats of primer and two coats of high grade resistance enamel. The finished colours shall be as 

per manufacturer's standards, to be selected and specified by the engineering at a later date. 

 Shop primer for all steel surfaces which will be exposed to operating temperature below 95oC shall 

be selected by the contractor, after obtaining specific approval of the engineer regarding the quality of 

primer proposed to be applied. Special high temperature primer shall be used on surfaces exposed to 

temperatures higher than 95oC and such primers shall also be subject to the approval of the engineer. 

 All  other  steel  surfaces which  are  not  to  be  painted  shall  be  coated with  suitable  dust 

preventive compound subject to the approval of the engineer. 

 

18.0  PROTECTIVE GUARDS 

Suitable  guards  shall  be  provided  for  protection  of  personnel  on  all  exposed  rotating  and/or moving 



GENERAL TECHNICAL CONDITIONS 

 

machine parts. All such guards with necessary spares and accessories shall be designed for easy installation 

and removal for maintenance purposes. 
 

19.0  DESIGN CO‐ORDINATION 

The contractor shall be responsible for the selection and design of appropriate equipment to provide the 

best  co‐ordinate  performance  of  the  entire  system.  The  basic  design  requirements  are  detailed  out  in 

Technical  Specifications.  The  design  of  various  components,  sub‐assemblies  and  assemblies  shall  be  so 

done, so that  it  facilitates easy  field assembly and maintenance. All the rotating components shall be so 

selected that the natural frequency of the complete unit is not critical at or close to the operating range of 

the unit. 
 

20.0  DESIGN CO‐ORDINATION MEETING 

The  contractor  will  be  called  upon  to  attend  design  co‐ordination meetings  with  the  engineer,  other 

contractors and  the consultants of  the owner during  the period of contract. The contractor shall attend 

such meetings at his own cost or at mutually agreed venue as and when required and fully co‐operate with 

such persons and agencies involved during those discussions. 
 

21.0  TOOLS AND TACKLES 

The contractor shall supply with the equipment one complete set of all special tools and  tackles  for the 

erection,  assembly, dis‐assembly  and maintenance of  the equipment. However,  these  tools  and  tackles 

shall be separately packed and brought on to site. 
 

22.0  NOISE LEVEL 

The equivalent 'A' weighted sound level measured at a distance of 1.5 metres above floor level in elevation 

and  one  metre  horizontally  from  the  base  of  any  equipment  furnished  and  installed  under  these 

specifications, expressed in decibels to a reference of 0.0002 microbar, shall not exceed 85 dBA. 
 

23.0  TAKING OVER 

Upon successful completion of all the tests to be performed at site on equipment furnished and erected by 

the contractor, the engineer shall  issue to the contractor a taking over certificate as a proof of the  final 

acceptance of  the equipment. Such certificate  shall not unreasonably be with held nor will be engineer 

delay the issuance thereof, on account of minor omissions or defects which do not affect the commercial 

operation and/or cause any serious risk to the equipment. Such certificate shall not relieve the contractor 

of  any  of  his  obligations  which  otherwise  survive,  by  the  terms  and  conditions  of  the  contract  after 

issuance of such certificate. 
 

24.0  INDIAN STANDARDS 

Normally  Indian Standards as published by BUREAU OF INDIAN STANDARDS shall   be followed. Wherever 

relevant  Indian  Standard  is not published by  the BIS,    International  Standards or American  Standard or 

German Standard or British Standard, as decided by  the Engineer  in  consultations with  the Consultants 

employed by the Owner, shall be followed. 

 

25.0  WELDING 

If the manufacturer has special requirements relating to the welding procedures for welds at the terminals 

of the equipment to be procured by the owner under separate specifications, the requirements shall be 
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submitted to the engineer in advance of commencement of erection work. 

 

26.0  LUBRICATION 

Equipment  shall be  lubricated by  systems designed  for  continuous operation.  Lubricant  level  indicators 

shall be furnished and marked to indicate proper levels under both stand‐still and operating conditions. 

 

27.0  EQUIPMENT BASES 

A cast iron or welded steel base plate shall be provided for all rotating equipment which is to be installed 

on  a  concrete/structural  steel  base  unless  otherwise  agreed  to  by  the  engineer.  Each  base  plate  shall 

support the unit and  its drive assembly, shall be of a neat design with pads for anchoring the units, shall 

have a raised lip all around, and shall have threaded drain connections. 

 

28.0  RATING PLATES, NAME PLATES AND LABELS 

 Each main  and  auxiliary  items  of  plant  is  to  have  permanently  attached  to  it  in  a  conspicuous 

position a rating plate of non corrosive material upon which is to be engraved the manufacturer's name, 

equipment, type or serial number,  together with details of the loading conditions under which the item 

of plant in question have been designed to operate, and such diagram plates as may be required by the 

engineer. 

 Each  item  of  plant  is  to  be  provided  with  a  nameplate  or  label  designating  the  service  of  the 

particular equipment. The inscriptions are to be approved by the engineer or shall be as detailed in the 

appropriate sections of the technical specifications. 

 Such nameplates or labels are to be of white non‐hygroscopic material with engraved black lettering 

or, alternatively,  in the case of  indoor circuit breakers, starters etc. of transparent plastic material with 

suitably coloured lettering engraved on the back. 

 Items of plant such as valves, which are subject  to handling, are  to be provided with an engraved 

chromium plated nameplate or label with engraving filled with enamel. 

 All  such  name  plates,  instruction  plates,  lubrication  charts  etc.  shall  be  bilingual  with  Hindi 

inscription first, followed by English. Alternatively two separate plates one with Hindi and the other with 

English inscriptions may be provided. 

 

29.0  COLOUR CODE FOR PIPE SERVICES 

All pipe  services wherever applicable are  to be painted  in accordance with  the owner's  standard colour 

scheme, by the contractor. 

 

30.0  SERVICE BY THE OWNER 

 The following services shall be provided by the owner : 

i. Construction/ drinking water at one point within 100 metres of the work site, charges to be 

decided by the company. 

ii. Auxiliary power for construction at one point within 100 metres of the work site, charges to be 

decided by the company. 

 In  the event of  the  contractor  requiring  these  services at parameters other  than  those  specified 

above, for any systems, equipment, instrument etc. he shall make the necessary arrangements himself. 

************************************************************** 
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 1.0  GENERAL 

 The  following  shall  supplement  the  conditions  already  contained  in  the  other  parts  of  these 

specifications and documents and shall govern that portion of the work of this contract to be performed 

at site. 

 The contractor upon signing of the contract shall,  in addition to a project co‐ ordinator, nominate 

another  responsible  officer  as  his  representative  at  site  suitably  designated  for  the  purpose  of 

overall  responsibility  and  co‐ordination  of  the works  to  be  performed  at  site.  Such  person  shall 

function from the site office of the contractor during the pendency of contract. 

 

2.0  REGULATION OF LOCAL AUTHORITIES AND STATUTES 

 The  contractor  shall  comply  with  all  the  rules  and  regulations  of  local  authorities  during  the 

performance  of  his  field  activities. He  shall  also  comply with  the minimum wages  act,  1948  and  the 

payment of wages act (both of the Government of India and the local State Government) and the rules 

made  thereunder  in  respect  of  any  employee  or workman  employed  or  engaged  by  him  or  his  sub‐

contractor. The contractor  shall make all necessary payments of  the Provident Fund  for  the workmen 

employed by him for the work as per the laws prevailing under provisions of CMPF and Allied Schemes 

and  CMPF  and Miscellaneous  Provisions  Act  1948  or  Employees  Provident  Fund  and Miscellaneous 

Provisions Act 1952 as the case may be. 

 All registration and statutory inspection fees, if any, in respect of his work pursuant to this contract 

shall be to the account of the contractor. However, any registration, statutory  inspection  fees  lawfully 

payable under  the provisions of  the  rules and  regulations of  the Government and any other statutory 

laws and its amendments from time to time during erection in respect of the plant equipment ultimately 

to  be  owned  by  the  owner,  shall  be  to  the  account  of  the  owner.  Should  any  such  inspection  or 

registration need to be arranged due to the fault of the contractor or his sub‐contractor, the additional 

fees for such inspection and/or registration shall be borne by the contractor. 

 

3.0  OWNER'S LIEN ON EQUIPMENT 

The owner shall have  lien on all equipment  including those of the contractor brought to the site for the 

purpose of erection, testing and commissioning of the plant. The owner shall continue to hold the lien on 

all such equipment throughout the period of contract. No material brought to the site shall be removed 

from  the  site  by  the  contractor  and/or  his  sub‐contractors without  the  prior written  approval  of  the 

engineer. 

 

4.0  INSPECTION, TESTING AND INSPECTION CERTIFICATES 

The provisions of the clause entitled inspection testing and inspection certificates under section GTC shall 

also be applicable to the erection portion of the works. The engineer shall have the right to re‐inspect any 

equipment though previously inspected and approved by him, at the contractor's works, before and after 

the same are constructed and/or erected at site. If by the above inspection, the engineer rejects any work 

or  equipment,  the  contractor  shall  make  good  for  such  rejection  either  by  replacement  or 

modifications/repairs as may be necessary, to the satisfaction of the engineer. Such replacement will also 

include  the  replacement or  re‐execution of  such of  those works of other  contractors  and/or  agencies, 

which might have got damaged or affected by the replacements or re‐work done to the contractor's work. 
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5.0  ACCESS TO SITE AND WORKS ON SITE 

 Suitable access to and possession of the site shall be accorded to the contractor by  the owner  in 

reasonable time. The owner shall have the necessary foundations to be provided by him ready, as per 

the agreed schedule for the execution of the individual phases of works. The works so far as it is carried 

out on the owner's premises, shall be carried out at such time as the owner may approve and the owner 

shall give the contractor reasonable facilities for carrying out the works. 

 In  the  execution  of  the  works,  no  persons  other  than  the  contractor  or  his  duly  appointed 

representative,  sub‐contractor  and workmen,  shall be  allowed  to do work on  the  site, except by  the 

special permission, in writing of the engineer or his representative. 

 

6.0  CONTRACTOR'S SITE OFFICE ESTABLISHMENT 

The contractor shall establish a site office at the site and keep posted an authorised representative for the 

purpose  of  the  contract.  Any  written  order  or  instruction  of  the  engineer  or  his  duly  authorised 

representative, shall be communicated  to  the said authorised  resident  representing  the contractor and 

the same shall be deemed to have been communicated to the contractor at his legal address. 

 

7.0  CO‐OPERATION WITH OTHER CONTRACTORS 

 The contractor shall co‐operate with all other contractors or tradesmen of the owner, who may be 

performing other works on behalf of the owner and the workmen who may be employed by the owner 

and doing work  in the vicinity of the works under the contract. The contractor shall also so arrange to 

perform his work as to minimise, to the maximum extent possible,  interference with the work of other 

contractors and his workmen. Any injury or damage that may be sustained in the employees of the other 

contractors  and  the  owner,  due  to  the  contractor's work  shall  promptly  be made  good  at  his  own 

expense.  The  engineer  shall  determine  the  resolution  of  any  difference  or  conflict  that  may  arise 

between  the  contractor  and  other  contractors  or  between  the  contractor  and  the workmen  of  the 

owner in regard to their work. If the works of the contractor is delayed because of any acts or omissions 

of another contractor, the contractor shall have no claim against the owner on that account other than 

an extension of time for completing his works. 

 

 The engineer shall be notified promptly by the contractor of any defects  in the other contractor's 

works that could affect the contractor's works. The engineer shall determine the corrective measures if 

any, required to rectify this situation after  inspection of the works and such decisions by the engineer 

shall be binding on the contractor. 

 

8.0  DISCIPLINE OF WORKMEN 

The contractor shall adhere to the disciplinary procedure set by the engineer in respect of his employees 

and workmen at site. The engineer shall be at  liberty to object to the presence of any representative or 

employees  of  the  contractor  at  the  site,  if  in  the  opinion  of  the  engineer  such  employee  has mis‐

conducted himself or be incompetent or negligent or otherwise undesirable and then the contractor shall 

remove such a person objected to and provide in his place a competent replacement. 
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9.0  CONTRACTOR'S FIELD OPERATION 

 The contractor  shall keep  the engineer  informed  in advance  regarding his  field activity plans and 

schedules  for carrying out each part of  the works. Any  review of  such plan or schedule or method of 

work  by  the  engineer  shall  not  relieve  the  contractor  of  any  of  his  responsibilities  towards  the  field 

activities.  Such  reviews  shall  also  not  be  considered  as  an  assumption  of  any  risk  or  liability  by  the 

engineer or the owner or any of his representatives and no claim of the contractor will be entertained 

because of  the  failure or  inefficiency of any  such plan or  schedule or method of work  reviewed. The 

contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment and 

his erection methods. 

 The contractor shall have complete responsibility for the conditions of the work site  including the 

safety of all persons employed by him or his  sub‐contractor and all  the properties under his  custody 

during the performance of the work. This requirement shall apply continuously till the completion of the 

contract and shall not be  limited to normal working hours. The construction review by the engineer  is 

not  intended to  include review of contractor's safety measures  in, on or near the work‐site, and their 

adequacy or otherwise. 

 

10.0 PHOTOGRAPHS AND PROGRESS REPORT 

 The contractor shall  furnish  three  (3) prints each  to  the engineer of progress photographs of  the 

work  done  at  site.  Photographs  shall  be  taken  as  and  when  indicated  by  the  engineer  or  his 

representative. Photographs shall be adequate in size and number to indicate various stages of erection. 

Each photograph shall contain the date, the name of the contractor and the title of the photograph. 

 The  above photographs  shall  accompany  the monthly progress  report detailing out  the progress 

achieved  on  all  erection  activities  as  compared  to  the  schedules.  The  report  shall  also  indicate  the 

reasons  for  the  variance  between  the  scheduled  and  actual  progress  and  the  action  proposed  for 

corrective measures wherever necessary. 

 

11.0 MAN‐POWER REPORT 

 The contractor shall submit to the engineer, on the first day of every month, a man hour schedule 

for the month, detailing the man hours scheduled for the month, skill wise and area‐wise. 

 The  contractor  shall  also  submit  to  the  engineer on  the  first day of  every month,  a man power 

report of the previous months detailing the number of persons scheduled to have been employed and 

actually employed, skill‐wise and areas of employment of such labour. 

 

12.0 PROTECTION WORK 

The  contractor  shall have  total  responsibility  for protecting his works  till  it  is  finally  taken over by  the 

engineer. No  claim will  be  entertained  by  the  owner  or  the  engineer  for  any  damage  or  loss  to  the 

contractor's works and the contractor shall be responsible for the complete restoration of the damaged 

works to its original condition to comply with the specifications and drawings. Should any such damage to 

the contractor's works occur because of other party not under his supervision or control, the contractor 

shall make his claim directly with  the party concerned.  If dis‐agreement or conflict or dispute develops 

between the contractor and the other party or parties concerned regarding the responsibility for damage 

to the contractor's works the same shall be resolved as per the provisions of the clause 7.0 above entitled 
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co‐operation  with  other  contractors.  The  contractor  shall  not  cause  any  delay  in  the  repair  of  such 

damaged works because of any delay  in the resolution of such disputes. The contractor shall proceed to 

repair the work immediately and the cause thereof will be assigned pending resolution of such dispute. 

 

13.0 EMPLOYMENT OF LABOUR 

 The  contractor will  be  expected  to  employ  on  the work  only  his  regular  skilled  employees with 

experience of his particular work. No female labour shall be employed after darkness no persons below 

the age of eighteen years shall be employed. 

 All  traveling  expenses  including  provisions  of  all  necessary  transport  to  and  from  site  lodging 

allowances  and  other  payments  to  contractor's  employees  shall  be  the  sole  responsibility  of  the 

contractor. The hour of work on the site shall be decided by the owner and the contractor shall adhere 

to it. Working hours will normally be eight (8) hours per day‐ Monday to Saturday. 

 Contractor's employees shall wear identification badges while on work at site. 

 In case  the owner becomes  liable  to pay any wages or dues  to the  labour or  to any Government 

agency under any of the provisions of the Minimum Wages Act, Workmen compensation Act, Contract 

Labour  Regulation  Abolition  Act,  CMPF  Act/EPF  Act  or  any  other  law  due  to  act  of  omission  of  the 

contractor, the owner may make such payments and shall recover the same from the contractor's bills. 

 

 FACILITIES TO BE PROVIDED BY THE OWNER 

 SPACE : 

The contractor shall advise  the owner within  thirty  (30) days  from  the date of acceptance of  the 

letter of award, about his exact requirement of space for his office, mess‐rooms storage area, pre‐

assembly  and  fabrication  areas,  labour  colony  area,  toilets,  etc.  The  above  requirement  shall be 

reviewed  by  the  engineer  and  space  will  be  allotted  to  the  contractor  for  construction  of  his 

temporary structures like office, storage sheds, labour and staff colony and other utilities etc. for his 

own as well as his sub‐contractor's use. 

 ELECTRICITY : 

The contractor shall submit to the engineer within thirty (30) days from the date of acceptance of 

the award  letter, his electrical power requirements,  if any, to allow the planning of the temporary 

electrical distribution by the engineer. The contractor shall be provided with supply of electricity for 

the purposes of  the contract, only at one point  in  the project site. The contractor  shall make his 

own further distribution arrangement. All temporary wiring must comply with local regulations and 

will be subject to engineer's inspection and approval before connection to supply. Power supply for 

labour colonies shall also be provided at one point. The contractor shall be charged for the power 

supplied at work  site and  labour colonies at prevalent  rate of power  supplied by State Electricity 

Board. 

 WATER : 

Supply  of water will  be made  available  for  the  construction  purposes  at  an  agreed  single  point 

within  100  metres  of  the  work  site.  And  further  distribution  will  be  the  responsibility  of  the 

contractor. The contractor shall be charged for the water supplied at work site @ 1% of the value of 

civil works and shall be deducted from the contractor's running/final bills. 
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 FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 Tools, tackles and scaffoldings 

The contractor shall provide all the construction equipment, tools, tackles and scaffoldings required 

for  pre‐assembly,  erection,  testing  and  commissioning  of  the  equipment  covered  under  the 

contract. He shall submit a  list of all such materials to the engineer before the commencement of 

pre‐assembly at site. These tools and tackles shall not be removed from the site without the written 

permission of the engineer. 

 Communication 

The owner will extend the telephone & telex facilities, if available at site, for purposes of contract. 

The contractor shall be charged at actual for such facilities. 

 First – aid 

 The  contractor  shall  provide  necessary  first‐aid  facilities  for  all  his  employees, 

representatives  and workmen working at  the  site.  Enough number of  contractor's personnel  shall be 

trained in administering first‐ aid. 

 The  owner  will  provide  the  contractor,  in  case  of  an  emergency,  the  services  of  an 

ambulance for transportation to the nearest hospital. 

 Cleanliness 

 The contractor shall be responsible for keeping the entire area allotted to him clean and 

free from rubbish, debris etc. during the period of contract. The contractor shall employ enough number 

of special personnel to thoroughly clean his work area at least once in a day. All such rubbish and scrap 

material shall be stacked or disposed  in a place to be  identified by  the engineer. Materials and stores 

shall be so arranged to permit easy cleaning of  the area  in areas where equipment might drip oil and 

cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall 

be provided to protect the floor from such damage. 

 Similarly  the  labour  colony,  the  offices  and  the  residential  areas  of  the  contractor's 

employees and workmen shall be kept clean and neat to the entire satisfaction of the engineer. Proper 

sanitary arrangement shall be provided by the contractor, in the work areas, office and residential areas 

of the contractor. 

 

16.0 LINES AND GRADES 

All  the works  shall  be  performed  to  the  lines,  grades  and  elevations  indicated  on  the  drawings.  The 

contractor shall be responsible to locate and layout the works. Basic horizontal and vertical control points 

will be established and marked by the engineer at site at suitable points. These points shall be used as 

datum for the works under the contract. The contractor shall inform the engineer well in advance of the 

times and places at which he wishes to do work in the area allotted to him, so that suitable datum points 

may be established and checked by the engineer to enable the contractor to proceed with his works. Any 

work  done  without  being  properly  located  may  be  removed  and/or  dismantled  by  the  engineer  at 

contractor's expense. 

 

17.0 FIRE PROTECTION 

 The work procedures that are  to be used during the erection shall be those which minimise  fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 
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collected and removed from the site at  least once each day. Fuels, oils and volatile or flammable 

materials shall be stored away from the construction and equipment and materials storage areas 

in safe containers. Untreated canvas paper, plastic or other flammable flexible materials shall not 

at all be used at site for any other purpose unless otherwise specified.  If any  such materials  are 

received  with  the  equipment  at  the  site,  the  same  shall  be  removed  and  replaced  with 

acceptable material before moving into the construction area or storage. 

 Similarly corrugated paper  fabricated cartons etc. will not be permitted  in  the construction area 

either  for storage or  for handling of materials. All such materials used shall be water proof and  flame 

resistant type. All the other materials such as working drawings, plants, etc. which are combustible but 

are essential for the works to be executed shall be protected against combustion resulting from welding 

sparks, cutting flames and other similar fire sources. 

 All  the  contractor's  supervisory personnel and  sufficient number of workers  shall be  trained  for 

fire‐fighting and shall be assigned specific fire protection duties. Enough of such trained personnel must 

be available at the site during the entire period of the contract. 

 The contractor shall provide enough  fire protection equipment of  the  types and number  for  the 

ware‐houses,  office,  temporary  structures,  labour  colony  area  etc.  Access  to  such  fire  protection 

equipment, shall be easy and kept open at all times. 

 

18.0 SECURITY 

The contractor shall have total responsibility for all equipment and materials in his custody stored, loose, 

semi‐assembled and/or erected by him at site. The contractor shall make suitable security arrangements 

including  employment  of  security  personnel  to  ensure  the  protection  of  all materials,  equipment  and 

works  from  theft,  fire, pilferage  and  any other damages  and  loss. All materials of  the  contractor  shall 

enter  and  leave  the  project  site  only with  the written  permission  of  the  engineer  in  the  prescribed 

manner. 

 

19.0 CONTRACTOR'S AREA LIMITS 

The engineer will mark‐out the boundary limits of access roads, parking spaces, storage and construction 

areas for the contractor and the contractor shall not trespass the areas not so marked out for him. The 

contractor shall be responsible to ensure that none of his personnel move out of the areas marked out for 

his operations. In case of such a need for the contractor's personnel to work out of the areas marked out 

for him, the same shall  be done only with the written permission of the engineer. 

 

20.0 CONTRACTOR'S CO‐OPERATION WITH THE OWNER 

In  cases where  the  performance  of  the  erection work  by  the  contractor  affects  the  operation  of  the 

system facilities of the owner, such erection work of the contractor shall be scheduled to be performed 

only  in  the manner  stipulated  by  the  engineer  and  the  same  shall  be  acceptable  at  all  times  to  the 

contractor. The engineer may impose such restrictions on the facilities provided to the contractor such as 

electricity, water, etc. as   he may  think  fit  in  the  interest of  the owner and  the contractor shall strictly 

adhere  etc.  such  restrictions  and  co‐operate  with  the  engineer.  It  will  be  the  responsibility  of  the 

contractor  to  provide  all  necessary  temporary  instrumentation  and  other measuring  devices  required 

during start‐up and operation of the equipment systems, which are erected by him. The contractor shall 
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also be  responsible  for flushing and  initial  filling of all the oil and  lubricants required for the equipment 

furnished and erected by him, so as to make such equipment ready for operation. The contractor shall be 

responsible  for supplying such  flushing oil and other  lubricants unless otherwise specified elsewhere  in 

these documents & specifications. 

 

21.0 PRE‐COMMISSIONING TRAILS AND INITIAL OPERATIONS 

The  pre‐commissioning  trails  and  initial  operations  of  the  equipment  furnished  and  erected  by  the 

contractor shall be the responsibility of the contractor as detailed in relevant clauses in section GTC. The 

contractor shall provide, in addition, test instruments, calibrating devices, etc. and the labour required for 

the  successful performance of  these  trials.  It  is anticipated  that  the above  test may prolong  for a  long 

time,  the contractor's workmen  required  for  the above  test shall always be present at site during such 

trials. 

 

22.0 MATERIALS HANDLING AND STORAGE 

 All the equipment furnished under the contract and arriving at site shall be promptly received, 

unloaded and transported and stored in the storage spaces by the contractor. 

 Contractor  shall  be  responsible  for  examining  all  the  shipment  and  notify  the  engineer 

immediately or any damage, shortage, discrepancy, etc. for the purpose of engineer's information only. 

The  contractor  shall  submit  to  the engineer every week  a  report detailing  all  the  receipts during  the 

week.  However,  the  contractor  shall  be  solely  responsible  for  any  shortages  or  damage  in  transit, 

handling and/or  in  storage and erection of  the equipment at  the  site. Any demurrage, wharfage and 

other such charges claimed by the transporters, railways etc. shall be to the account of the contractor. 

 The  contractor  shall maintain  an  accurate  and  exhaustive  record  detailing  out  the  list  of  all 

equipment received by him for the purpose of erection and keep such record open for the inspection of 

the engineer at any time. 

 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire ropes, 

slings, etc.  shall be used  for unloading and/or handling of  the equipment without  the specific written 

permission of the engineer. The equipment stored shall be properly protected to prevent damage either 

to the equipment or to the floor where they are stored. The equipment from the store shall be moved to 

the actual location at the appropriate time so as to avoid damage of such equipment at site. 

 All  electrical  panels,  control  gear, motors  and  such  other  devices  shall  be  properly  dried  by 

heating  before  they  are  installed  and  energised. Motor  bearings,  slip  rings,  commutators  and  other 

exposed parts shall be protected against moisture ingress and corrosion during storage and periodically 

inspected.  Heavy  rotating  parts  in  assembled  conditions  shall  be  periodically  rotated  to  prevent 

corrosion due to prolonged storage. 

 All  the  electrical  equipment  such  as  motors,  generators,  etc.  shall  be  tested  for  insulation 

resistance at  least once  in three months from the date of receipt till   the date of commissioning and a 

record of such measured insulation values maintained by the contractor. Such records shall be open for 

inspection by the engineer. 

 The contractor  shall ensure  that all  the packing materials and protection devices used  for  the 

various equipment during transit and storage are removed before the equipment are installed. 

 The  consumable  and  other  supplies  likely  to  deteriorate  due  to  storage must  be  thoroughly 
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protected and stored in a suitable manner to prevent damage or deterioration in quality by storage. 

 All  the materials  stored  in  the open or duty  location must be  covered with  suitable weather‐

proof and flameproof covering materials wherever applicable. 

 If the materials belonging to the contractor are stored  in areas other than those earmarked for 

him,  the engineer will have  the  right  to get  it moved  to  the area earmarked  for  the contractor at the 

contractor's cost. 

 The  contractor  shall  be  responsible  for making  suitable  indoor  storage  facilities  to  store  all 

equipment which require indoor storage. Normally, all the electrical equipment such as motors, control 

gear, generators, exciters and consumable  like electrodes,  lubricants etc. shall be stored  in  the closed 

storage  space.  The  engineer,  in  addition, may  direct  the  contractor  to move  certain  other materials 

which  in  his  opinion will  require  indoor  storage,  to  indoor  storage  areas which  the  contractor  shall 

strictly comply with. 

 

23.0 CONSTRUCTION MANAGEMENT 

 The  field activities of the contractors working at site, will be co‐ordinated by the engineer and 

the engineer's decision shall be  final  in resolving any disputes or conflicts between the contractor and 

other  contractors and  tradesmen of  the owner  regarding  scheduling and  co‐ordination of work. Such 

decision  by  the  engineer  shall  not  be  a  cause  for  extra  compensation  or  extension  of  time  for  the 

contractor. 

 The engineer shall hold weekly meetings of all the contractors working at site, at a time and a 

place  to be designated by  the engineer. The contractor  shall attend  such meetings and  take notes of 

discussions  during  the meeting  and  the  decisions  of  the  engineer  and  shall  strictly  adhere  to  those 

decisions  in performing his works.  In addition to the above weekly meetings, the engineer may call for 

other meetings either with  individual contractors or with selected number of contractors and in such a 

case the contractor, if called will also attend such meetings. 

 Time is the essence of the contract and the contractor shall be responsible for performance this 

works  in accordance with  the  specified construction schedule.  If  at  any  time,  the  contractor  is  falling 

behind the schedule, he shall take 

necessary  action  to make  good  for  such  delays  by  increasing  his  work  force  or  by  working 

overtime or otherwise accelerate the progress of the work to comply with the schedule and shall 

communicate such actions  in writing to the engineer, satisfying that his action will compensate 

for the delay. The contractor shall not be allowed any extra compensation for such action. 

 The  engineer  shall  however  not  be  responsible  for  provision  of  additional    labour  and/or 

materials or supply or any other services to the contractor except for the co‐ordination work between 

various contractors as set out earlier. 

 

24.0 FIELD OFFICE RECORDS 

The contractor shall maintain at his site office up‐to‐date copies of all drawings, specifications and other 

contract documents and any other supplementary  data complete with all the latest revisions thereto. The 

contractor  shall  also maintain  in  addition  the  continuous  record  of  all  changes  to  the  above  contract 

documents, drawings, specifications, supplementary data, etc. effected at the field and on completion of 

his  total  assignment under  the  contract  shall  incorporate  all  such  changes on  the drawings  and other 
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engineering  data  to  indicate  as  installed  condition of  the  equipment  furnished  and  erected under  the 

contract. Such drawings and engineering data shall be submitted to the engineer  in required number of 

copies. Daily work programme with progress of  the previous day and deployment of  labour  related  to  

work programme and attendance of workmen deployed during the previous day shall be maintained in a 

register. This  register shall be signed by authorised  representative of  the contractor which will  then be 

checked and signed by the owner's representative. Every three months this register shall be deposited to 

the owner which shall then be owners property. 

 

25.0 CONTRACTOR'S MATERIALS BROUGHT ON TO SITE 

 25.1  The  contractor  shall  bring  to  site  all  equipment,  parts, materials,  including  construction 

equipment,  tools  and  tackles  for  the  purpose of  the works with  intimation  to  the  engineer. All  such 

goods shall, from the time of their being brought vest in the owner, but may be used for the purpose of 

the works only and shall not on any account be removed or taken away by the contractor without the 

written permission of the engineer. The contractor shall nevertheless be solely liable and responsible for 

any loss or destruction thereof and damage thereto. 

 25.2 The owner shall have a lien on such goods for any sum or sums which may at any time be 

due or owing to him by the contractor, under, in respect of or by reasons of the contract. After giving a 

fifteen  (15) days' notice  in writing of his  intention  to do  so,  the owner  shall be at  liberty  to  sell and 

dispose of any such goods, in such manner as he shall think fit including public auction or private treaty 

and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 

        25.3 After  the  completion of  the works,  the  contractor  shall  remove  from  the  site  under  the 

direction  of  the  engineer  the materials  such  as  construction  equipment,  erection  tools  and  tackles, 

scaffolding  etc. with  the written  permission  of  the  engineer.  If  the  contractor  fails  to  remove  such 

materials, within 15 days of issue of a notice by the engineer to do so then the engineer shall have the 

liberty to dispose of such materials as detailed under clause 25.2 above and credit the proceeds thereto 

the account of the contractor. 

 

26.0 PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY 

 The contractor shall be responsible for any damage resulting from his operations. He shall also 

be  responsible  for protection of all persons  including members of public and employees of  the owner 

and  the  employees  of  other  contractors  and  sub‐contractors  and  all  public  and  private  property 

including  structures,  buildings,  other  plants  and  equipment  and  utilities  either  above  or  below  the 

ground. 

 The contractor will ensure provision of necessary safety equipment such as barriers, sign‐boards, 

warning lights and alarms, etc. to provide adequate protection to persons and property. The contractor 

shall  be  responsible  to  give  reasonable  notice  to  the  engineer  and  the  owners  of  public  or  private 

property and utilities when such property and utilities are  likely  to get damaged or  injured during the 

performance  of  his works  and  shall make  all  necessary  arrangements with  such  owners,  related  to 

removal and/or replacement or protection of such property and utilities. 

 

27.0 PAINTING 

All exposed metal parts of  the equipment  including pipings,  structure  railing etc. wherever applicable, 
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after  installation  unless  otherwise  surface  protected,  shall  be  first  painted with  at  least  one  coat  of 

suitable primer which matches the shop primer paint used, after thoroughly cleaning all such parts of all 

dirt, rust, scales, greases, oils and other foreign materials by wire brushing, scarping or sand blasting, and 

the same being inspected and approved by the engineer for painting. Afterwards, the above parts shall be 

finished with two coats of alloyed resin machinery enamel paints. The quality of the finish paint shall be 

as per the standards of ISI or equivalent and to be of the colour as approved by the engineer. 

 

28.0 INSURANCE 

 In addition to the conditions covered under the clause entitled  insurance  in general terms and 

conditions of contract, the  following provisions will also apply to the portion of  the works  to be done 

beyond the contractor's own or his sub‐contractor's works. 

 Workmen's compensation insurance: 

This  insurance  shall protect  the  contractor  against  all  claims  applicable under  the Workmen's 

Compensation Act 1948 (Government of India). This policy shall also cover the contractor against 

claims for injury, disability disease or death of his  or  his  sub‐contractor's  employees, which  for 

any  reason  are  not  covered under the Workmen's Compensation Act 1948. The liabilities shall 

not be less than 

Workmen's compensation  As per statutory provisions 

Employer's liability  As per statutory provisions 

 

 Comprehensive Automobile Insurance: 

This  insurance  shall be  in  such a  form  to protect  the contractor against all claims  for  injuries, 

disability, disease and death to members of public including the owner's men and damage to the 

property of others arising  from the use of motor vehicles during on or off the site operations, 

irrespective of the ownership of such vehicles. 

 Comprehensive General Liability Insurance: 

 This  insurance  shall  protect  the  contractor  against  all  claims  arising  from  injuries, 

disabilities, disease or death of members of public or damage to property of others, due to any act or 

omission  on  the  part  of  the  contractor,  his  agents,  his  employees,  his  representatives  and  sub‐ 

contractors or from riots, strikes and civil commotion. The insurance shall also cover all the liabilities of 

the contractor arising out of the clause entitled defence of suits under General Terms and Conditions of 

contracts of this volume. 

 The  hazards  to  be  covered  will  pertain  to  all  the  works  which  and  areas  where  the 

contractor, his  sub‐contractors, his  agents  and his  employees have  to perform work pursuant  to  the 

contract. 

 The  above  are  only  illustrative  list  of  insurance  covers  normally  required  and  it will  be  the 

responsibility of the contractor to maintain all necessary insurance coverage to the extent both in time 

and amount to take care of all his liabilities either direct or indirect, in pursuance of the contract. 

 

29.0 UNFAVOURABLE WORKING CONDITIONS 

The  contractor  shall  confine  all  his  field  operations  to  those works which  can  be  performed without 

subjecting  the  equipment  and materials  to  adverse  effects,  during  inclement weather  conditions,  like 
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monsoon, storms, etc. and during other unfavourable construction conditions. No field activities shall be 

performed by the contractor under conditions which might adversely affect quality and efficiency thereof, 

unless special precautions or measures are taken by the contractor in a proper and satisfactory manner in 

performance  of  such  works  and  with  concurrence  of  the  engineer.  Such  unfavorable  construction 

conditions will in no way relieve the contractor of his responsibility to perform works as per the schedule. 

 

30.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 

The contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he might come 

across during the course of performance of his works either during excavation or elsewhere, are properly 

protected and handed over to the engineer. 

 

Similarly the contractor shall ensure that the bench marks, reference points, etc., which are marked out 

either  with  the  help  of  engineer  or  by  the  engineer  shall  not  be  disturbed  in  any  way  during  the 

performance of his works. If any work is to be performed which disturb such references, the same shall be 

done only after these are transferred to other suitable locations under the direction of the engineer. The 

contractor shall provide all necessary materials and assistance for such relocation of reference points etc. 

 

31.0 WORK AND SAFETY REGULATIONS 

 31.1  The  contractor  shall  ensure  proper  safety  of  all  the  workmen,  materials  plant  and 

equipment belonging to him or the Company or to others, working at or near the site. The contractor 

shall also be responsible  for provision of all safety notices and safety equipment required both by the 

relevant legislation and the engineer‐in‐charge as he may deem necessary. 

 31.2  The contractor will notify well in advance to the engineer‐in‐charge of his intention to bring 

to the site any container filled with  liquid or gaseous fuel or explosive or petroleum substance or such 

chemicals  which may  involve  hazards.  The  engineer‐in‐charge  shall  have  the  right  to  prescribe  the 

conditions, under which such container is to be stored, handled and used during the performance of the 

works and  the  contractor  shall  strictly adhere  to and  comply with  such  instructions. The engineer‐in‐

charge  shall  have  the  right  at  his  sole  discretion  to  inspect  any  such  container  or  such  construction 

plant/equipment for which material in the container is required to be used and if in his opinion, its use is 

not safe, he may forbid its' use. No claim due to such prohibition shall be entertained by the owner. Nor 

the owner shall entertain any claim of the contractor towards additional safety provisions/conditions to 

be provided for constructed as per engineer‐in‐charge's instructions. 

Further any such decision of engineer‐in‐charge shall not,  in any way, absolve the contractor of his 

responsibilities, and  in case, use of such a container or entry thereof  into the site area  is forbidden by 

engineer‐in‐charge, the contractor shall use alternative methods with the approval of engineer‐in‐charge 

without any cost implication to Company or extension of work schedule. 

 31.3   Where  it  is necessary to provide and/or store petroleum products or petroleum mixtures 

and  explosives,  the  contractor  shall  be  responsible  for  carrying  out  such  provision  and/or  storage  in 

accordance with  the  rules and  regulations  laid down  in Petroleum Act 1934, Explosives Act 1948, and 

Petroleum and Carbide of Calcium Manual Published by  the Chief  Inspector of Explosives of  India. All 

such storage shall have prior approval of  the engineer‐in‐charge.  In case, any approvals are necessary 

from the Chief Inspector (Explosive) or any statutory authorities, the contractor shall be responsible for 



ERECTION CONDITIONS OF CONTRACT 

 

obtaining the same. 

 31.4   All equipment used  in  construction and erection by  contractor  shall meet  Indian,  Inter‐

national  Standards  and where  such  standards  do  not  exist,  the  contractor  shall  ensure  these  to  be 

absolutely safe. All equipment shall be strictly operated and maintained by the contractor in accordance 

with manufacturer's operation manual and safety instructions and per Guidelines/Rules of the Company 

in this regard. 

 31.5  Periodical Examinations and all tests for all  lifting/hoisting equipment and tackles shall be 

carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 

and associated Laws/ Rules enforced from time to time. A register of such examinations and tests shall 

be  properly maintained  by  the  contractor  and  will  be  promptly  produced  as  and  when  desired  by 

engineer‐in‐charge or by the person authorised by him. 

 31.6   The contract shall be  fully responsible  for the safe storage of his and his sub‐contractors 

radio‐active  sources  in  accordance  with  BARC/DAE  Rules  and  other  applicable  provisions.  All 

precautionary measures stipulated by BARC/ DAE  in connection with use, storage and handling of such 

material will be taken by contractor. 

 31.7  The  contractor  shall  provide  suitable  safety  equipment  of  prescribed  standard  to  all 

employee and workmen according to the need, as may be directed by engineer‐in‐charge who will also 

have right to examine these safety equipment to determine their suitability, reliability, acceptability and 

adaptability. 

 31.8   Where  explosives  are  to be used,  the  same  shall be used under  the direct  control  and 

supervision of an expert, experienced, qualified and competent person strictly  in accordance with  the 

code practices/ rules framed under Indian Explosives Act pertaining to handling, storage and use of the 

explosives. 

 31.9  The contractor shall provide safe working conditions to all workmen and employees at the 

site  including  safe means  of  access,  railings,  stairs,  ladders,  scaffoldings  etc.  The  scaffoldings,  stairs, 

ladders  etc.  shall  be  erected  under  the  control  and  supervision  of  an  experienced  and  competent 

person. For erection, good and standard quality of material only shall be used by the contractor. 

 31.10  The  contractor  shall  not  interfere  or  disturb  electric  fuses, wiring  and  other  electrical 

equipment belonging  to  the owner or other contractors under any circumstances, whatsoever, unless 

expressly permitted in writing by the Company to handle such fuses, wiring or electrical equipment. 

 31. 11 Before the contractor connects any electrical appliances to any plug or socket belonging 

to the other contractor or owner, he shall: 

a. satisfy the engineer that the appliances is in good working condition 

b. inform the engineer of the maximum current rating, voltage and phases of the appliances. 

c. obtain  permission  of  the  engineer detailing  the  sockets  to which  the  appliances may  be 

connected. 

 31.12  The engineer will not grant permission to connect until he is satisfied that: 

a. the appliance is in good condition and is fitted with a suitable plug. 

b. the appliance is fitted with a suitable cable having two earth conductors, one of which shall 

be an earthed metal sheath surrounding the cores. 

 31.13    No  electric  cable  is  in  use  by  the  contractor/owner  will  be  disturbed  without  prior 

permission.  No  weight  of  any  description  will  be  imposed  on  any  cable  and  no  ladder  or  similar 
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equipment will rest against or attached to it. 

 31.14  No repair work shall be carried out on any live equipment. The equipment shall must be 

declared safe by engineer‐in‐charge and a permit to work shall be  issued by engineer‐in‐charge before 

any  repair work  is carried out by  the contractor. While working on electric  lines/equipments whether 

alive or dead,  suitable  type and  sufficient quantity of  tools will have  to be provided by  contractor  to 

electricians/workmen/officers. 

 31.15    The  contractor  shall  employ  necessary  number  of  qualified,  full  time  electricians/ 

electrical supervisors to maintain in his temporary electrical installations. 

 31.16  The  contractor  employing  more  than  250  workmen  whether  temporary,  casual, 

probationer, regular or permanent or on contract, shall employ at least one full time officer exclusively 

as safety officer to supervise safety aspects of the equipment and workmen who will co‐ordinate with 

the  project  safety  officer.  In  case  of  work  being  carried  out  through  sub‐contractor's,  the  sub‐

contractor's workmen/employees will also be  considered as  the  contractor's employees/workmen  for 

above purpose. The name and address of a such safety officer of contractor will be promptly informed in 

writing  to  engineer‐in‐charge  with  a  copy  to  safety  officer‐in  charge  before  he  starts  work  or 

immediately after any change of the incumbent is made during currency of the contract. 

 31.17  In case any accident occurs during the construction/erection or other associated activities 

undertaken by the contractor thereby causing any minor or major or fatal injury to his employees due to 

any reason, whatsoever,  it shall be the responsibility of the contractor to promptly  inform the same to 

the company's engineer‐in‐charge in prescribed form and also to all the authorities envisaged under the 

applicable laws. 

 31.18  The engineer‐in‐charge shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that it may cause accidents and endanger the safety 

of  the persons and/or property, and/or equipment.  In such cases,  the contractor shall be  informed  in 

writing about the nature of hazards and possible  injury/accident and he shall comply  to  remove short 

comings promptly. The contractor after stopping the specific work, can, if felt necessary, appeal against 

the order of stoppage of work to the General Manager of the project within 3 days of such stoppage of 

work and decision of the project G.M in this respect shall be conclusive and binding on the contractor. 

 31.19   The contractor shall not be entitled for any damages/compensation for stoppage of work 

due to safety reasons as provided in para 31.18 above and the period of such stoppage of work will not 

be taken as an extension of time for completion of work and will not be the ground for waiver of levy of 

liquidated damages. 

 31.20    The  contractor  shall  follow  and  comply  with  all  the  Company  safety  rules  relevant 

provisions  of  applicable  laws  pertaining  to  the  safety  of  workmen,  employees,  plant  and 

equipment  as may  be  prescribed  from  time  to  time  without  demur,  protest  or  content  or 

reservation.  In  case  of  any  inconformity  between  statutory  requirement  and  the  Company 

safety  rules  referred  above,  the  later  shall be binding on  the  contractor unless  the  statutory 

provisions are more stringent. 

 31.21    If the contractor fails  in providing safe working environment as per the Company safety 

rules or continues the work even after being instructed to stop work by engineer‐in‐charge as provided 

in para 31.18 above, the contractor shall promptly pay to the Company, on demand  i.e. by the owner 

compensation at the rate of Rs. 5,000/= per day or part there of till the instructions are complied with an 



ERECTION CONDITIONS OF CONTRACT 

 

so  certified  by  engineer‐in‐charge.  However  in  case  of  accident  taking  place  causing  injury  to  any 

individual,  the  provisions  contained  in  para  31.22  shall  also  apply  in  addition  to  compensation 

mentioned in this para. 

 31.22    If  the  contractor  does  not  take  all  safety  precautions  and/or  fails  to  comply with  the 

safety rules as prescribed by the Company or under the applicable laws for the safety of the equipment 

and plant and  for  the  safety of personnel  and  the  contractor does not prevent hazardous  conditions 

which cause injury to his own employees or employees of other contractors, or the Company employees 

or any other person who are at site or adjacent thereto, the contractor shall be responsible for payment 

of  compensation under  the  relevant provisions of  the workmen's compensation act and  rules  framed 

thereunder or any other applicable laws as applicable from time to time. 

Permanent disablement shall have same meaning as  indicated  in workmen's compensation act. 

The  compensation mentioned  above  shall be  in  addition  to  the  compensation payable  to  the 

workmen/employees  under  the  relevant  provisions  of  the workmen's  compensation  act  and 

rules framed thereunder or any other applicable laws as applicable from time to time. 

In case the owner  is made to pay such compensation then the contractor  is  liable to reimburse 

the owner such amount. 

 

32.0 CODE REQUIREMENTS 

The erection requirements and procedures to be followed during the  installation of the equipment shall 

be in accordance with the relevant Indian Boiler Regulations. ASME codes and accepted good engineering 

practice,  the  engineer's  drawings  and  other  applicable  Indian  recognised  codes  and  the  laws  and 

regulations of the Government of India. 

 

33.0 FOUNDATION DRESSING AND GROUTING 

 The  surfaces of  foundations  shall be dressed  to bring  the  top  surface of  the  foundations  to  the 

required level, prior to placement of equipment/equipment bases on the foundations. 

 All the equipment bases and structural steel base plates shall be grouted and finished as per these 

specifications unless otherwise recommended by the equipment manufacturer. 

 The concrete foundation surfaces shall be properly prepared by chipping, grinding as required  to 

bring  the  type of  such  foundation  to  the  required  level,  to provide  the necessary  roughness  for 

bondage and to assure enough bearing strength. All laitance and surface film shall be removed and 

cleaned. 

 

 GROUTING MIX: 

The  grouting mixtures  shall  be  composed  of  Portland  cement,  sand  and  water.  The  Portland 

cement  to  be  used  shall  conform  to  ISI  No.  269  or  equivalent,  sand  shall  conform  to  ISI 

No.383/2386 or equivalent. The grout proportions  for  flat based where  the grouting space does 

not exceed 35 mm shall be 50 Kg bag of cement to 75 Kg of sand. Only the required quantity of 

water shall be added so as to make the mix quaky and flowable and the mix shall not show excess 

water on top when it is being puddled in place. For thicker grout beds upto 65 mm, the amount of 

sand shall be increased to 105 Kg per bag of cement. Bases which are hollow and are to be filed full 

of  grouting  shall be  filled  to  a  level of  25 mm  above  the outside  rim with  a mortar mix  in  the 
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volumetric proportions of one bag of cement and 1.5 bags sand and 1.5 part 6 mm granite gravel. 

An acceptable plasticiser may be added to the grout mixes  in a proportion recommended by the 

plasticisers manufacturer. All such grouts shall be thoroughly mixed for not less than five minutes 

in an approved mechanical mixer and shall be used immediately after mixing. 

 

 PLACING OF GROUT 

 After  the  base  has  been  prepared,  its  alignment  and  level  has  been  checked  and 

approved and before actually placing the grout a low dam shall be set around the base at a distance that 

will permit pouring and manipulation of the grout. The height of such dam shall be at least 25 mm above 

the bottom of the base. Suitable size and number of chains shall be  introduced under the base before 

placing the grout, so that such chains can be moved back and forth to push the grout into every part of 

the space under the base. 

 The grout shall be poured either through grout holes if provided or shall be poured at one 

side or at two adjacent sides giving it a pressure head to make the grout move in a solid mass under the 

base and out  in the opposite side. Pouring shall be continued until the entire space below the base  is 

thoroughly  filled and  the grout stands at  least 25 mm higher all around  than  the bottom of  the base. 

Enough care should be taken  to avoid any air or water pockets beneath the bases. 

 

 FINISHING OF THE EDGES OF THE GROUT 

The  poured  grout  should  be  allowed  to  stand  undisturbed  until  it  is  well  set.  Immediately 

thereafter, the dam shall be removed and grout which extends beyond the edges of the structural 

or equipment base plates shall be out off flush and removed. The edges of the grout shall then be 

pointed and  finished with 1:2 cement mortar pressed  firmly  to bond with the body of  the grout 

and smoothed with a tool to present a smooth vertical surface. The work shall be done in a clean 

and  scientific manner  and  the  adjacent  floor  spaces,  exposed  edges  of  the  foundations,  and 

structural steel and equipment base plates shall be thoroughly cleaned of any spillage of the grout. 

 

 CHECKING OF EQUIPMENT AFTER GROUTING 

After the grout is set and cured, the contractor shall check and verify the alignment of equipment, 

alignment of shafts of  rotating machinery,  the slopes of all bearing pedestals, centring of  rotors 

with respect to their sealing bores, couplings, etc. as applicable and the  like  items to ensure that 

no displacement had taken place during grouting  . The values recorded prior to grouting shall be 

used  during  such  post  grouting  check‐up  and  verifications.  Such  pre  and  post  grout  records  of 

alignment details shall be maintained by the contractor in a manner acceptable to the engineer. 

 

34.0 SHAFT ALIGNMENTS 

All the shafts of rotating equipment shall be properly aligned to those of the matching equipment to as 

perfect an accuracy as practicable. The equipment shall be  free  from excessive vibration so as to avoid 

over‐heating of bearings or other  conditions which may  tend  to  shorten  the  life of  the equipment. All 

bearings,  shafts  and  other  rotating  parts  shall  be  thoroughly  cleaned  and  suitably  lubricated  before 

starting. 
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35.0 DOWELING 

All  the motors  and  other  equipment  shall  be  suitably  doweled  after  alignment of  shafts with  tapered 

machined dowels as per the direction of the engineer. 

 

36.0   CHECK OUT OF CONTROL SYSTEMS / POWER SUPPLY 

After completion of wiring, cabling furnished under separate specifications and laid and terminated by the 

owner, the contractor shall check out the operation of all control systems  for  the equipment  furnished 

and installed under these specifications and documents. The contractor shall get the drawings pertaining 

to the control system, power supply etc. approved  from Directorate General of Mine Safety  (DGMS) or 

any other appropriate authority as necessary, wherever required as per the rules and regulations of the of 

Indian Mines Act governed by D.G.M.S. 

 

37.0 COMMISSIONING SPARES 

The  contractor  shall make  arrangement  for  an  adequate  inventory  at  site of necessary  commissioning 

spares prior to commissioning of the equipment furnished and erected so that any damage or loss during 

this commissioning activities necessitating the requirements of spares will not come in the way of timely 

completion of the works under the contract. 

 

38.0 CABLING 

 All cables shall be supported by conduits or cable tray run in air or in cable channels. These shall be 

installed in exposed runs parallel or perpendicular to dominant  surfaces with  right  angle  turn made of 

symmetrical bends or  fittings. 

When cables are run on cable trays, they shall be clamped at a minimum  interval of 2000 mm or 

otherwise as directed by the engineer. 

 Each cable, whether power or control, shall be provided with a metallic or plastic of an approved 

type,  bearing  a  cable  reference  number  indicated  in  the  cable  and  conduit  list  (prepared  by  the 

contractor),  at  every  5 metre  run  or  part  thereof  and  at  both  ends  and  the  cable  adjacent  to  the 

terminations. Cable routing  is to be done  in such a way that cables are accessible for any maintenance 

and for easy identification. 

 Sharp bending and kinking of cables shall be avoided. The minimum radii for PVC insulated cables 

1100 V grade shall be 15D, where D is the overall diameter of the cable. Installation of other cables like 

high voltage, coaxial, screened, compensating, mineral  insulated shall be  in accordance with the cable 

manufacturer's  recommendations. Wherever  cables  cross  roads  and water,  oil,  sewage  or  gas  lines, 

special care should be taken for the protection of the cables in designing the cable channels. 

 In each cable run some extra length shall be kept at a suitable point to enable one to two straight 

through joints to be made should the cable develop fault at a later date. 

 Control  cable  terminations  shall be made  in  accordance with wiring diagrams, using  identifying 

codes  subject  to engineer's approval. Multicore control cable  jackets  shall be  removed as  required  to 

train and terminate the conductors. The cable jacket shall be left on the cable, as far as possible, to the 

point of the first conductor branch. The insulated conductors from which the jacket is removed shall be 

neatly twined in bundles and terminated. The bundles shall be firmly but not tightly tied utilising plastic 

or nylon ties or specially treated fungus protected cord made for this purpose. Control cable conductor 
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insulation shall be securely and evenly cut. 

 The  connectors  for control  cables  shall be covered with a  transparent  insulating  sleeve  so as  to 

prevent  accidental  contact with  ground  or  adjacent  terminals  and  shall  preferably  terminate  Elmex 

terminals and washers. The insulating sleeve shall be fire resistant and shall be long enough to over‐pass 

the conductor insulation. All control cables shall be fanned out and connection made to terminal blocks 

and test equipment for proper operation before cables are corded together. 

 

****************************************************************** 
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1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When a ladder 

is used,  an  extra mazdoor  shall  be  engaged  for  holding  the  ladder  and  if  the  ladder  is  used  for  carrying 

materials as well suitable  footholds and hand‐hold shall be provided on the  ladder and the  ladder shall be 

given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical). 

 

2. Scaffolding  of  staging more  than  3.6 m  (12ft).  above  the  ground  or  floor,  swung  or  suspended  from  an 

overhead  support or erected with  stationary  support  shall have  a  guard  rail properly  attached or bolted, 

braced and otherwise  secured at  least 90 cm  (3ft) high above  the  floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such opening as may 

be necessary  for the delivery of materials. Such scaffolding or staging shall be so  fastened as to prevent  it 

from swaying from the building or structure. 

 

3. Working platforms, gangways and  stairways  should be  so constructed  that  they  should not  sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above 

ground  level, they should be closely boarded, should have adequate width and should be suitably fastened 

as described in (2) above. 

 

4. Every opening  in the  floor of a building or  in a working platform shall be provided with suitable means  to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 

90 cm (3ft). 

 

5. Safety means of access  shall be provided  to all working platforms and other working places. Every  ladder 

shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between 

side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in 

length. For  longer  ladders, this width should be  increased at  least ¼” for additional 30 cm  (1ft.) of    length. 

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 

to  cause danger or  inconvenience  to any person or  the public. The  contractor  shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the expenses of defence of 

every suit, action or other proceedings at law that may be brought by any person for injury sustained owing 

to neglect of the above precautions and to pay any damages and cost which may be awarded  in any such 

suit; action or proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

6. Excavation and Trenching: All  trenches 1.2 m  (4ft) or more  in depth, shall at all  times be  supplied with at 

least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the 

trench to at least 90 cm (3ft) above the surface of  the ground. The side of the trenches which are 1.5 m (5ft) 

or more  in depth shall be stepped back  to give suitable slope or securely held by timber bracing, so as  to 

avoid  the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m  (5ft) of the 

edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances, undermining or undercutting shall be done. 
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7. Demolition : before any demolition work is commenced and also during the progress of the work, 

i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer‐in‐Charge should be kept 

available  for  the  use  of  the  person  employed  on  the  site  and  maintained  in  a  condition  suitable  for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned:‐ The following safety equipment shall invariably be provided. 

i.)  Workers  employed  on mixing  asphaltic materials,  cement  and  lime mortars  shall  be  provided with 

protective footwear and protective goggles. 

ii.)  Those  engaged  in white washing  and mixing  or  stacking  of  cement  bags  or  any material which  is 

injurious to the eyes, shall be provided with protective goggles. 

iii.)  Those engaged in welding works shall be provided with welder’s protective eye‐ shields. 

iv.)  Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v.) When workers  are  employed  in  sewers  and manholes, which  are  in  active  use,  the  contractors  shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 

allowed  to get  into  the manholes, and  the manholes  so opened  shall be cordoned off with  suitable 

railing and provided with warming signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:‐ 

a) Entry for workers  into the  line shall not be allowed except under supervision of the Engineering 

Assistant or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such 

rope  should  be  handled  by  two men  standing  outside  to  enable  him  to  be  pulled  out  during 

emergency. 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. 

Proper warming signs should be displayed  for the safety of the public whenever cleaning works 

are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba  obtained  on  account  of  cleaning  of  blocked manholes  and  sewer  lines  should  be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
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to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air‐blowers  should  be  used  for  flow  of  fresh  air  through  the manholes. Whenever  called  for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of  totally enclosed  type. Non sparking gas engines also could be used but 

they should be placed at least 2 meters away from the opening and on the leeward side protected 

from wind  so  that  they will not be  a  source of  friction on  any  inflammable  gas  that might be 

present. 

l) The workers  engaged  for  cleaning  the manholes  /  sewers  should  be  properly  trained  before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non‐sparking shoes bump helmets and gloves 

non sparking tools safety  lights and gas masks and portable air blowers ( when necessary). They 

must  be  supplied with  barrier  cream  for  anointing  the  limbs  before working  inside  the  sewer 

lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 

weight on  it  to guard against  insecure  fastening due  to corrosion of  the  rung  fixed  to manhole 

well. 

o) If a man has received a physical  injury, he should be brought out of the sewer  immediately and 

adequate medical aid should be provided to him. 

p) The extents  to which  these precautions are  to be  taken depend on  individual  situation but  the 

decision of the Engineer‐in‐Charge regarding the steps to be taken in this regard  in an  individual 

case will be final. 

vi.) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of 

lead painting, the following precaution should be taken:‐ 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied  in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls  shall  be  supplied  by  the  contractors  to  the workmen  and  adequate  facilities  shall  be 

provided to enable the working painters to wash during and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation 

of work. 

f) Overall shall be worn by working painters during the whole of working period. 

g) Suitable  arrangement  shall  be made  to  prevent  clothing  put  off  during  working  hours  being 

spoiled by painting materials. 

9. When the work is done near any place where there is risk of drowning, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during 

the course of the work. 
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the following standards or conditions:‐ 

i.) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

ii.) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals 

to operator. 

iii.)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used  in 

hoisting or as means of suspension, the safe working  load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of a hoisting 

machine having a variable safe working load each safe working load and the condition under which it 

is applicable shall be clearly  indicated. No part of any machine or any gear referred to above  in this 

paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

iv.)  In case of departmental machines, the safe working  load shall be notified by the Electrical Engineer‐in‐

Charge. As  regards  contractor’s machines  the  contractors  shall notify  the  safe working  load of  the 

machine  to  the  Engineer‐in‐Charge whenever he brings  any mach8inery  to  site of work  and  get  it 

verified by the Electrical Engineer concerned. 

11. Motors, gearing,  transmission, electric wiring and other dangerous parts of hoisting appliances  should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to 

the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to 

the minimum the risk of any part of a suspended  load becoming accidentally displaced. When workers are 

employed on electrical  installations which are already energized,  insulating mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

12. All  scaffolds,  ladders and other  safety devices mentioned or described herein  shall be maintained  in  safe 

condition  and  no  scaffold,  ladder  or  equipment  shall  be  altered or  removed while  it  is  in  use. Adequate 

washing facilities should be provided at or near places of work. 

13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work  spot. The person  responsible  for  compliance of  the  safety  code  shall be named 

therein by the contractor. 

14. To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety  precautions  the 

arrangements made  by  the  contractor  shall  be  open  to  inspection  by  the  Labour Officer  or  Engineer‐in‐

Charge of the department or their representatives. 

15. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from 

the operations of any other Act or Rule in force in the Republic of India. 

 

**************************************** 
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ANNEXURE D 

 

 

ON‐LINE PRICE BID‐    BOQ ( FOR REFERENCE ONLY)  
 

  Sl.No.  Name of the work Unit
 

Grand Total Basic Quoted Package 
Price in Rupees (exclusive of GST) 

I  Work for Detail design, preparation 
of  working  drawings,  supply, 
transportation,  storage  of 
construction material, construction, 
fabrication,  erection, modification, 
commissioning, performance test & 
handing over etc. and all necessary 
civil  &  structural  works  for 
construction  of  Conveyor  Galleries 
&  Transfer  Houses  on  TURNKEY 
CONTRACT BASIS for Coal Handling 
Plant  (35‐70 MTPA)  at GEVRA OC, 
South Eastern Coalfields Limited 

1 Lot 

 
 
 
 
 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
 

(NOT TO BE QUOTED) 

II  GST 
( in Rupees ) 
 
Rate  ‐       % 
(GST rate to be indicated in percentage) 

III  Total Package Price inclusive of GST
( in Rupees ) 

 
 

 

NOTE:  
 

1. The  L‐1  will  be  decided  based  on  combined  minimum  value  on 
Package/Turnkey price only. 
 

2. The Price is strictly to be quoted in the BOQ.xls and not to be mentioned 
anywhere  in  the  Techno‐Commercial Bid.  In  case  any Price  Indication  is 
found  in the Techno‐Commercial Bid (other than BOQ.xls) , the Tendered 
offer of the bidder will be summarily rejected.  

    

 

 

 

 

 

 

 

 
 
 

                           
      



 

 

Appendix 1 

 

BANK GUARANTEE PROFORMA FOR EARNEST PERFORMANCE SECURITY/GUARANTEE 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  

(TO BE ISSUED BY ANY NATIONALISED/  SCHEDULED BANK 

AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE) 

 

To, 

Heavy Engineering Corporation Limited, 

P.O. : Dhurwa, 

Dist. : Ranchi (Jharkhand) 

In  consideration  of  the Heavy  Engineering Corporation  Limited,  having  its Registered office  at Dhurwa, Dist. 

Ranchi  (Jharkhand)  (hereinafter called  to as the   “Employer”   which   expression shall unless  repugnant to the 

context  or  meaning  thereof,  include  all  successors,  administrators    and    assigns)    having  awarded  to 

  [Name  &  Address  of  the  Contractor]  (hereinafter  called  to  as  “Contractor” which  expression  shall  unless 

repugnant to the context of meaning thereof  include  its  successors,  administrators,  executors  and assigns) 

the work   [Name of the Work] by issue of Letter of Award No.    [Work  Order/Letter  of  Intent  No.]  and  the 

same having been unequivocally accepted by the Contractor resulting into a Contract Agreement dated valued 

at     [value     of     Work       Order] (hereinafter       called        ‘the         Contract’)         and the       Employer    

having     agreed    to     accept  Performance  Bank  Guarantee  of   [indicate  figure]%  of  theContract      Sum 

  [amount  in  figures and words)  from  a Nationalized/  Scheduled  Bank  for  due  performance    of    the   work  

executed  by  the  Contractor  as per the terms & conditions contained in the said Contract. 

 

We,   [name  of  the  Bank],  of   [address  of  the  Bank]  (hereinafter  called  to  as  “Bank”  which 

expression shall unless repugnant  to  the  context  or  meaning thereof, include its successors, administrators, 

executors and assigns)  do  hereby guarantee and undertake to pay  the  Employer   immediately  on  demand  

and  or,  allmoney payable  by   the   Contractor to  the extent  of [amount of guarantee in  figures and  words  

],  at  any time  from to   without  any  demur,  reservation,  recourse,  contest  or  protest  and/or without  any 

reference  to  the Contractor. Any  such demand made by  the  Employer on  the Bank  shall  be  conclusive  and 

binding  notwithstanding  any  difference  between  the  Employer  and  the  Contractor  or  any  dispute  pending 

before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein   contained  

shall be irrecoverable and shall continue to  be  enforceable as per the terms &  conditions contained in the said 

Contract. 

The Employer shall have the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the  Bank under 

this Guarantee, from time to  time,  to extend the  validity  of  time  of  Performance of  the  Contract  by  the  

Contractor.   The   Employer   shall   have   the    fullest    liberty   without affecting   this Guarantee, to postpone, 

from  time  to  time,  the exercise   of   any powers   vested  in    them   or   of any  right which  they might have 

against the   Contractor, and   to   exercise   the same at any time  in any manner, and either to enforce or to 

forebear or to enforce any covenants contained  or  implied  in the Contract, between the Employer and the 

Contractor or  any  other  course  or    remedy    or  security  available  to  the  Employer.  The  Bank  shall  not  be 

released  of  its  obligations  under  these  presents  by  any  exercise  by    the  Employer  of    its    liberty  with  

reference  to  matter  aforesaid  or   any of them or by reason of any other  act  of  forbearance  or  other  acts  

of omission or commission on the part of the Employer or any other indulgence shown by the Employer or



 

 

by  any other matter or thing whatsoever which under law would, but for  this provision,  have the  effect of  

relieving the   Bank.   The Bank also agrees that the Employer at    its option shall be entitled   to enforce this 

Guarantee against the Bank as a Principal Debtor in first instance,  without proceeding against the Contractor 

and  notwithstanding  any  security  or  other  Guarantee  that  the  Employer  may  have  in  relation  to  the 

Contractor’s liabilities. 

 

Dated this   day of   at     

 

 

For and on behalf of the Bank. 

 

 

 

Signature      

 

 

Name 

Designation 

 

Common Seal of Bank      



 

 

 

Appendix‐2 

 

UNDERTAKING  TO  BE  SUBMITTED  BY  TENDERERS  WHO  DOES  NOT  POSSESS  AN  INDEPENDENT 

PROVIDENT FUND CODE NUMBER,  ISSUED BY THE EMPLOYEES’ PROVIDENT FUND ORGANISATION, 

GOVT. OF INDIA, IN THEIR NAME 

Name of the Work : 

Tender Notice No. & Date : 

 

To, ……………………… ……………………… 

Heavy Engineering Corporation  Limited 

Ranchi‐4 , Jharkhand 

INDIA 

 

We hereby confirm that in the event of our becoming L‐1 in the subject tender and in the event of this 

work being awarded to us, we will obtain an independent Provident Fund Code Number, issued by the 

Employees’  Provident  Fund Organisation, Govt.  of  India,  in  our  name,  before  start      of work. We 

understand that we are required to abide by and comply with all the rules & regulations pertaining to 

and in connection with the Employees’ Provident fund & Miscellaneous Provisions act 1952 (EPF & MP 

Act 1952) and hereby confirm that we shall do so in all respects. 

 

 

 

 

 

Signature of tenderer 



 

  
HEAVY ENGINEERING CORPORATION LIMITED 

PROJECT DIVISION 

APPENDIX‐3 

Details of jobs undertaken (On‐hand & Completed) 

 

Sl No.  Full  Amount of Completion Actual  Name &

  Particulars of  work  time as stated  completion  complete 

  similar work  in tender time and year  postal address

  carried out by      of execution  of authorities 

  the Tenderer        for whom work 

          was carried 

          out with 

    Telephone

          no., Mobile 

    No., Email

          and Fax. No. if 

    Any

           

           

 

A. Work executed in the Name of Tenderer: 

 

B. Work executed by tenderer not in the name of the Tenderer but in a different name or in 

a different partnership or as subcontractor to a principal Contractor. 

 

 

NB: 1. A separate sheet may, if required, be used for giving the details in the proforma 

mentioned above. The sheet shall be duly signed and stitched to the  tender. 

2. Completion Certificate to be enclosed. 
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APPENDIX‐4 

 

 

Schedule  of  Constructional  plant  and  Equipment  required  for  Construction,  Execution. 

Completion and Maintenance works with details of each to be employed by the Tenderer for 

the contract. 

 

 

Sl. No  Description  Details Approximate date 

when it will be 

employed at site 

Period of 

retention at site 

         

         

 

 

 

 

 

 

 

NB: A separate sheet may, if required, be used for giving the details in the proforma mentioned above. 

The sheet shall be duly signed and stitched to the tender. 
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APPENDIX‐5 

 

TIME SCHEDULE 

 

Description   NIT Time Schedule Bidder’s Schedule

Detail design, preparation of working drawings, 
supply, transportation, storage of construction 
material, construction, fabrication, erection, 
modification, commissioning, performance test & 
handing over etc. and all necessary civil & structural 
works for construction of Conveyor Galleries & 
Transfer Houses on TURNKEY CONTRACT BASIS 
for Coal Handling Plant (35-70 MTPA) at GEVRA 
OC, South Eastern Coalfields Limited 
 

12 months from date 

issuance of Work 

Order 

 

 

 

 

 

Note:‐ Bidder to confirm that, once LOA/Work order is awarded to the successful bidder the work to be 

commenced  by  the  successful  bidder within  10  days  from  issuance  of  LOA/Work Order, whichever  is 

earlier. 
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APPENDIX‐6A 

 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 

 

We have examined the Tender Documents and understood all the requirements. We hereby  confirm 

that  the Scope of Work and other details of our offer  conform  to Tender Specifications  No.                     

excepting   for deviations   listed   below.  

 

We understand  that Employer/Employer’s  representative will not entertain any   deviations   other 

than those specified below and accepted by Employer/ Employer’s representative in writing: 

 

 

Refer  Clause  no. of 

Tender Specifications 

Deviations  Justification for the deviation 

 

     

 

 

Name of  the Work…………………………. 

Specification No…………………………… 

 

 

  Signature:  ………………………….. 

   

                                                                  Name: ……………………………….                                          

                                                                  Designation: ……………………….. 

 

 

Tenderer’s seal with  date: 
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APPENDIX‐6B 

 

FORM FOR DEVIATIONS FROM THE TENDER DOCUMENT 

 

We have examined the Tender Documents and understood all the requirements. We hereby  confirm 

that  the Scope of Work and other details of our offer  conform  to Tender Specifications  No.                     

excepting for  commercial  deviations    listed below.  

 

We understand that Employer/Employer’s representative will not entertain any deviations other than 

those specified below and accepted by Employer/Employer’s representative in writing: 

 

 

 

 

 

Refer Clause no. of 

GCC 

Deviations  Justification for the deviation 

     

     

 

 

 

 

 

 

 

Name of  the Work………………………….  Signature:  ………………………….. 

Specification No……………………………                                               Name: ……………………………….  

                                                                                                               Designation: ………………………..  

                                          

                                                                                                              Tenderer’s seal with  date
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         Appendix 7 

FORMAT FOR CONTRACT AGREEMENT 

 

(On Non‐ Judicial Stamp Paper) 

 

 

Agreement No.  Dated: 

 

 

THIS  ARTICLE  OF  AGREEMENT made on  this   day  of   20_ 

between the Heavy Engineering Corporation Limited, a Employer registered under the Indian 

Companies Act. 1956 with its registered office at Ranchi, Govt. of India Undertaking, P.O. Dhurwa 

(Pin‐834004) Dist. : Ranchi (Jharkhand), (hereinafter referred to as  the  Employer  which  expression 

where  the  context  so  admit  shall  include  its successors  in  interest  and 

assign)   of   the   one Part  and           

(hereinafter   referred  to as “the Contractor” which expression where the context  so  admit shall 

include its heirs,  executors,  administrators  legal  representatives,  successors  in  business and 

assign) of the other part. 

 

 

WHEREAS,  the  Employer  invited bid  for  the Work  “   “ and the 

bid  of the Contractor has been accepted by the Employer vide their Letter No 

   dt.   for a sum  of 

   [Contract sum in figure & words] 

 

WHEREAS the Contractor has agreed to execute the works on the terms & conditions as stipulated 

in the Bid and subsequent amendments thereto for a  sum of   [Contract sum in 

figure & words] for successful completion of the  work. 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In pursuance of the Agreement aforesaid and  in consideration for the payment of the sum of 

  [Contract sum in figure & words] and/or such sum as may be 

payable  to  the  contractor,  the  Contractor  shall  upon  and    subject    to  the  said    terms  & 

conditions execute and complete the work shown upon in the  said drawings   and described 

in the said scope of work as provided for in the said conditions. 

2.   The  time  shall  be  considered  as  one  of  the  essence  of  the  contract  and  time  for 

completion of the contract shall be 12 (Twelve) months from the date of placement of work 

Order. 

3. The parties hereto shall respectively and faithfully abide by and submit themselves to the 

terms  &conditions and stipulations contained in this agreement and perform and 

discharge their part of contract accordingly. 
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 4. This final Agreement has been arrived at between  the  parties after due  consideration of   the  

correspondences,   documents,   meetings   and   negotiations   held   from   time   to time. The 

following  documents  shall  constitute  the  Contract  between  the  Employer  and  the 

Contractor. And each shall be read and construed as an integral part  of  the  Contract 

Part  Description of Documents 

 

01. Article of Agreement. 

02. Detailed Bid Notice. 

 

03. Notification of Award 

 

04. The Bid and Prices Schedules submitted by the Contractor 

 

05. Conditions of Contract 

 

06. Financial terms and conditions 

 

07. Billing Schedule 

 

08. Technical Specifications and drawings 

09. Any Other Documents 

 

5. The Contract shall be executed within the purview of the Indian Laws. 

 

In witness whereof the parties hereto have hereunder affixed their signatures at Ranchi on the 

day, month and year written as above. 
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Appendix 8 

< Non Judicial Stamp Paper of Rs. 

100> 

INTEGRITY PACT 

 

[Instructions : Bidders are advised to submit the Integrity Pact document duly signed, stamped 

and accepted on each page mentioning the Tender No. and date.] 

 

INTEGRITY PACT 

 

Between 

 

Heavy Engineering Corporation Limited, Ranchi (HEC) hereinafter referred to as “The 

Principal”, 

And 

 

……………………………………    ,  hereinafter    referred  to as “The Bidder/ 

Contractor” 

 

Preamble 

 

The principal intends to award, under laid down organizational procedures, contracts for 

…………………. The Principal values full compliance with all relevant  laws   and regulations, and the principles of 

economic  use  of  resources  and  of  fairness  and  transparency  in    its    relations  with  its  Bidder(s)  and 

Contractor(s). 

In  order  to  achieve  these  goals,  the  Principal  cooperates  with  the  international  Non‐  Governmental 

Organization  “Transparency  International”  (TI).  Following  TI’s  national  and  international  experience,  the 

Principal will appoint an external independent Monitor who will monitor the tender process and the execution 

of the contract for compliance with the principles mentioned above. 

Section 1 – Commitments of the Principal:‐ 

 

(1)  The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles :‐ 

1. No employee of the Principal, personally   or   through    family   members,   will    in connection with the 

tender for, or the execution of a contract, demand, take a promise  or  or  accept,  for  him/herself  or  

third  person, any material or immaterial benefit which he/she is not legally entitled to. 

2. The Principal will, during  the tender process  treat all Bidders with equity and reason. 

The Principal will in particular, before and during the tender process, provide to  all Bidders the same 

information and will not provide to any Bidder confidential/ additional information through which the 

Bidders could obtain an advantage in relation  to  the  tender process or the contract execution. 

3. The Principal will exclude from the process all known prejudiced persons. 
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(2)   If  the  Principal  obtains  information  on  the  conduct  of  any  of  its  employees which  is  a 

criminal  offence  under  the  relevant  Anti‐Corruption  Laws  of  India,  or  if  there  be  a 

substantive suspicion  in this regard, the Principal   will    inform   the   Chief   Vigilance Officer 

and in addition can initiate disciplinary actions. 

Section 2 – Commitments of the Bidder/ Contractor 

 

(1) The  Bidder/  Contractor  commits  itself  to  take  all  measures  necessary  to  prevent  corruption.  He 

commits himself to observe the following principles  during  his participation in the tender process and 

during the contract execution. 

1.  The  Bidder/  Contractor  will  not,  directly  or  through  any   other   person   or  firm, offer, promise or 

give  to  any  of  the  Principal’s  employees  involved  in    the    tender    process  or  the  execution  of  the 

contract or to any third person any material  or  immaterial benefit which he/she is not legally entitled 

to,    in   order    to   obtain    in exchange any advantage of any kind what‐so‐ever   during    the    tender  

process  or during the execution of the contract. 

2  The  Bidder/  Contractor will  not  enter   with    other    Bidders    into    any    undisclosed    agreement  or 

understanding,  whether  formal  or  informal.  This  applies  in  particular  to  prices,  specifications, 

certifications,  subsidiary  contracts,  submission  or    non‐    submission  of  bids  or  any  other  actions  to 

restrict competitiveness or to introduce cartelization in the bidding process. 

3.  The Bidder/ Contractor will not commit any offence   under   the   relevant   Anti‐   Corruption Laws of 

India, further the Bidder/ Contractor will not use  improperly, for purposes of competition or personal 

gain,  or  pass  on  to  others,  any  information  or  document  provided  by  the  Principal  as  part  of  the 

business  relationship,  regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

4. The Bidder/ Contractor will , when presenting  his  bid, disclose  any  and all payments  he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of the contract. 

(2) The    Bidder/   Contractor    will   not    instigate   third   persons   to    commit  offences 

outlined above or be an accessory to such offences. 

 

Section 3 – Disqualification from tender process and exclusion from future contracts. 

 

If the Bidder/ Contractor, before contract award has committed a transgression through a violation of 

Section 2 or  in any other  form  such as  to put his  reliability or credibility as Bidder  into question,  the 

Principal  is entitled  to disqualify  the Bidder/ Contractor  from  the  tender process or  to  terminate  the 

contract if already signed for such reason. 

(1) If the Bidder/Contractor has committed a transgression through a violation of section‐     2 such as to 

put  his  reliability  or  credibility  into  question,  the  principal  is  entitled  also  to  exclude  the 

Bidder/Contractor  from  future  contract  award  processes.  The  imposition and duration of exclusion 

will  be  determined  by  the  severity  of  the  transgression.  The  severity  will  be  determined  by 

circumstances of the case, in particular the number of transgressions, the position of the transgressors 

within the company hierarchy of the Bidder and the amount of damage. The exclusion will be imposed 
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 for a minimum of six months and maximum of 3 years. 

(2)  The Bidder accepts and undertakes to respect and uphold the   Principal's   absolute right to resort to 

and  impose  such  exclusion  and  further  accepts  and  undertakes  not  to  challenge  or  question  such 

exclusion  on  any  ground,  including  the  lack  of  any  hearing  before  the  decision  to  resort  to  such 

exclusion is taken. This undertaking is given  freshly and after obtaining independent legal advice. 

(3)   If the Bidder/Contractor can prove that he has restored/   recouped   the  damage caused by him and 

has  installed  a  suitable    corruption    prevention    system,    the    Principal may  revoke  the  exclusion 

prematurely. 

(4)   A transgression is considered to have occurred if in light of available evidence no reasonable doubt is 

possible. 

 

Section 4 – Compensation for Damages 

 

(1)   If the Principal has disqualified the Bidder from  the  tender  process  prior  to  the award according  to  

Section   3,   the   Principal    is   entitled   to   demand   and   recover from the Bidder  liquidated damages 

equivalent to 3% of  the value of the offer or  the  amount equivalent to Earnest Money Deposit/ Bid 

Security, whichever is  higher. 

(2)   If the Principal has terminated the contract according to  Section  3,  or  if  the  Principal is entitled to 

terminate  the contract according  to Section 3,  the Principal shall be entitled  to demand and recover 

from    the  Contractor  liquidated  damages  equivalent  to  5%  of  the  contract  value  or  the  amount 

equivalent  to  Security  Deposit/  Performance Bank Guarantee, whichever is higher. 

 

(3) The  Bidder  agrees  and  undertakes  to  pay  the  said  amounts  without   protest or demur subject 

only  to  condition  that  if  the  Bidder/Contractor  can  prove  and establish that the exclusion of the 

Bidder  from the tender  process or  the terminate of the contract after the contract award has caused 

no damage or less damage that the amount of the liquidated damages, the Bidder/ Contractor  shall  

compensate  the Principal only to the extent of the damage in the amount proved. 

 

Section 5 – Previous  transgression 

 

(1)  The Bidder declares that no previous  transgressions  occurred  in  the  last  3  years  with  any  other  

company    in   any    country    conforming    to    the   TI   approach   or   with     any   other   Public   Sector  

Enterprise  in  India  that  could  justify   his   exclusion  from the tender process. 

(2)   If the Bidder makes  incorrect  statement  on  this  subject,  he  can  be  disqualified  from the tender 

process or the  contract  if  already  awarded  can  be  terminated for such reason. 

 

 

Section 6 –Equal  treatment of all Bidders/ Contractors/ subcontractors. 

 

(1)  The   Bidder /   Contractor      undertakes      to    demand    from    all    subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal  before contract signing. 

(2) The  Principal  will  enter  into  agreement  with  identical  conditions  as  this  one  with  all  Bidders, 
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 Contractors and subcontractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 

 

Section7–Criminal  charges  against  violating  Bidders  /  Contractors 

/Subcontractors 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or of an employee  or  a  

representative   or   an   associate   of   a   Bidder,   Contractor   or subcontractor which constitutes corruption, 

or if the Principal has substantive suspicion in this regard, the principal will inform the Vigilance Office. 

 

Section 8 –  Independent  External Monitor/  Monitors (Three in  number depending on the size 

of the contract) ( to be decided by the Chairperson of the Principal) 

 

(1)   The Principal appoints competent   and   credible   External    Independent   Monitor   for   this Pact. The 

task of  the  monitor  is  to  review  independently  and  objectively,  whether and to what extent the 

parties comply with the obligations under  this  agreement. 

(2)   The Monitor  is  not  subject  to  instructions  by  the  representatives  of  the  parties  and performs his 

functions  neutrally  and  independently.  He  reports  to  the Chairperson of the Board of the Principal. 

(3) The Contractor     accepts that the Monitor has the right to access without restriction to         all   Project  

documentation  of  the  Principal  including  that  provided  by   the Contractor. The Contractor will also 

grant  the  monitor,  upon  his  request  and  demonstration  of  a  valid    Interest,    Unrestricted    and  

unconditional   access   to   his project documentation. The same  is applicable to   subcontractors.   The  

Monitor    is    under  contractual  obligation  to  treat  the  information  and  documents  of  the  Bidder 

Contractor /Subcontractor with confidentiality. 

(4) The Principal will provide  to  the Monitor  sufficient  information about all meetings among  the parties 

related to the project  provided  such  meetings  could  have  an impact  on the  contractual  relations  

between    the    Principal    and    the      Contractor.  The    parties  offer  to  the Monitor  the  option  to 

participate in such meetings. 

(5)   As  soon as  the Monitor notices, or believes  to notice, a  violation   of    this   agreement,   he will  so 

inform  the Management  of  the  Principal  and  request  the Management  to  discontinue  or  heal  the 

violation  or  to  take    other    relevant  action.    The   monitor  can  in    this  regard  submit  non‐binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action. 

(6)   The  monitor  will  submit  a  written  report   to   the   Chairperson   of  the   Board  of the principal 

within 8 to10 weeks from the date of reference or intimation to him by the "Principal"    and,    should    

the    occasion    arise,    submit    proposals     for  correcting problematic situations. 

(7) Monitor shall be entitled to compensation on the same terms as being extended to 

/ provided to outside expert committee members/Chairman as prevailing with  with Principal. 

(8)   If  the Monitor has  reported  to  the Chairperson of    the   Board,    a    substantiated    suspicion of  an 

offence under relevant anti corruption  loss of India,   and   the   Chairperson has not within reasonable 

time, taken visible action to  proceed  against such offences or reported it to the  Vigilance  Office,  the  
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 Monitor    may    also    transmit  this  information  directly  to  the  Central  Vigilance  Commissioner, 

Government of  India. 

(9) The word ‘Monitor’ would include both singular and plural. 

 

Section 9 – Pact Duration 

 

This Pact begins  when both parties have legally signed it. It expires  for  the Contractor  12 months  after 

the  last  payment  under  the  respective    contract,    and    for    all other Bidders 6 months after the 

contract has been awarded. 

If any claim is made/ agreed during this time, the same shall be binding and continue to  be valid despite 

the  lapse of  this pact  as  specified  above, unless  it  is discharged  /  determined by Chairperson of  the 

Principal.. 

 

Section 10 – Other provisions 

 

(1)  This agreement is subject to Indian Law, Place of performance and jurisdiction is the Registered Office 

of the Principal, i.e. Ranchi. 

(2)  Changes and supplements as well as termination notices  need  to  be  made  in  writing. 

Side agreements have not been made. 

 

(3)   If the Contractor is a  partnership  or a  consortium, this  agreement  must  be  signed  by all partners 

or consortium members. 

(4)   Should one or  several provisions of  this agreement  turn out  to be    invalid,    the    remainder of  this 

agreement  remains valid.  In  this   case,    the   parties   will   strive    to   come  to an agreement  to  their 

original intentions. 

 

 

(For & on behalf of the Principal)  (For & on behalf of Bidder/ Contractor) 

(Office Seal)    (Office Seal) 

 

 

Place: ……………………. Date:  ……………………. 

 

 

Witness 1: ............................................................. (Name & Address) 

……………………. 

 

 

 

Witness 2: ........................................................... (Name & Address) 

……………………………. 
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 Appendix ‐ 9 

AFFIDAVIT 

 

(NON JUDICIAL STAMP PAPER OF Rs. 50/‐) 

 

I…………………………………………………………………….…………………….. 

Partner/Legal  Attorney  Proprietor/Accredited  Representative  of  M/s. 

……………………………………. Solemnly declared that: 

 

1. I/We  are  submitting  tender  for  the  work 

……………………………………………………………………………………………………… 

……………………………………………………………………………………………………… against Tender Notice No. ‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ dated ‐‐‐‐‐‐‐‐‐‐ 

2. None of the partners of our firm  is relative of employee of South   Eastern   Coalfields Limited 

and Heavy Engineering Corporation Limited. 

3 All information furnished by me / us in respect of fulfillment of eligibility  criteria  and  information 

given in this Bid is complete, correct and true. 

4. All documents / credentials submitted along with this tender are genuine, authentic, true and 

valid. 

5.  If,  any  information  or  document  submitted  is  found  to  be  false  /incorrect  at  any  time, 

Employer may cancel my Bid and action as deemed fit may be taken against me /us including 

termination of the contract, forfeiture of all dues  including Earnest Money and blacklisting of 

our firm and all Partners of the firm etc. 

 

 

 

 

Signature of the Tenderer 

Dated    

 

 

 

 

 

 

 

Seal of Notary 

 


