



**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF MAY'2012**

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of Tender	Type of bidding	Last date of receipt of tender	Nos. of Tenders received	No. & names of Parties qualified for after technical evaluation	No. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendered evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies	Remarks
3137	Nickel Square	LTE	02.05.12	Single Bid	14.05.12	4	4 i) Lalwani Metallics (P) Ltd, Kolkata ii) Minmat Ferro Alloys (P) Ltd, Kolkata iii) Kothari Metals Ltd, Kolkata iv) Sanjay Commercial Co, Kolkata	Nil	Yes	9157/0 17.05.12	Kothari Metals Ltd, Kolkata	3073500.00	28.05.12	
62	Ferro Silicon (Lumps)	OPEN	10.02.12	Two Part Bid	29.02.12	5	3 i) Lalwani Metallics (P) Ltd, Kolkata ii) Shard Dhaan Sales (P) Ltd, Kolkata iii) Pioneer Carbide Pvt. Ltd, Guwahati	2 i) Hindustan Produce Co, Kolkata ii) Minmat Ferro Alloys (P) Ltd,	Yes	9164/0 28.05.12	Lalwani Metallics Pvt. Ltd, Jamshedpur	8905000.00	30.06.13	
3107	Transformer Oil	LTE	06.04.12	Single Bid	21.04.12	5	5 i) Apar Industries Ltd. ii) Balmer Lawrie iii) Bristol Petroleum Pvt. Ltd., iv) Indian Oil Corporation Ltd, Ranchi v) Powerlink Oil Refining Ltd, Delhi	Nil	Yes	9175/0 31.05.12	Powerlink Oil Refining Ltd, Delhi	3600000.00	30.06.12	
FF/CM/MW/2011-128, dtd 21.05.12	Cleaning	Short	23.04.12	Single	01.05.12	02	02 1. M/s A.B. Singh 2. M/s S.B Singh	Nil	Yes	FF/CMG/201 2-181, dtd 21.05.12	M/s A.B Singh	17880.00	15.06.12	Work Completed
FF/CM/MW/2012-127	Maintenance	Short	23.04.12	Single	01.05.12	02	02 1. M/s S.R. Industries 2. M/s A.T.Das	Nil	Yes	FF/CMG/201 2-154, dtd. 07.05.12	M/s S.R. Industries	68027.00	06.07.12	Work Completed
HEC/PROJ/PUR/RSP-090/051-6494	Shaping & Drilling M/C	Open	17.12.11	Two Bid	23.01.12	3	1. M/s Bombay Machinery 2. M/s Parkson engg. Corp. 3. M/s EMTEX Machinery	NIL	YES	HEC/PROJ/P UR/RSP- 090/051-2285 Dt:10.05.12	M/s Parkson Engg. Corp.	6.58 L	Within 05 months from the date of approved drawing & documents	
HEC/PROJ/PUR/RSP-090/051-6494	DE Pedestal Grinder	Open	17.12.11	Two Bid	23.01.12	4	1. M/s Bombay Machinery 2. M/s Parkson engg. Corp. 3. M/s EMTEX Machinery	1. M/s Yesco	YES	HEC/PROJ/P UR/RSP- 090/051-2320 Dt: 12.05.12	M/s EMTEX Machinery	3.35 L	Within 03 months from the date of approved drawing & documents	
3062	Bearings	E-Procurement	19.12.2011	Two Bid	20.01.2012	2	2 M/s SKF Bearing India Ltd., Kolkata M/s FAG Bearing India Ltd., Kolkata	-	Yes	9211 31.05.2012	M/s Sutco Bearings India Pvt.Ltd.,Dhanbad (Auth.dealer of SKF Bearing India Ltd.)	22,51,533.24	31.08.2012	
3090	Cable	LTE	09.01.2012	Three Bid	19.04.2012	7	7 M/s Crystal Cable Industires Ltd, Kolkata M/s M.R.Trading Co., Kolkata M/s Special Cable Pvt.Ltd.New Delhi M/s KEC Internatioanl Ltd, Kolkata M/s KEI Industries Ltd,Kolkata M/s Nicco Corporation Ltd, Kokata M/s Shree N.M.Electrical Ltd., Kolkata	-	Yes	9207 30.5.2012 9208 30.5.2012	M/s Crystal Cable Industires Ltd, Kolkata M/s KEC Internatioanl Ltd, Kolkata	1,40,85,750.00 51,27,300.00	120 days from the date of Mfg.clearance. 06-08 weeks from the date of Mfg.clearance.	
73	ROUND	LTE	20/04/12	Single	15/05/12	2	M/s Indo Sales M/S Hico Multifin M/S Champak Steel M/s Alka M/s Allied Metal	Nil	Yes	0073 Dt. 28/05/12	M/s Indo Sales Agency,Kolkata	572885.50	25/07/12	
59	PLATE	LTE	12/03/12	Single	02/04/12	4	M/s Advance M/s Indo Sales M/S Hico Multifin M/s Allied Metal	Nil	Yes	0059 Dt. 16/05/12	M/s Allied Metal Corporation,Mumbai	523729.00	30/06/12	
76	ROUND	LTE	23/03/12	Single	21/04/12	4	M/s Advance M/s Indo Sales M/S Champak Steel M/S Hico Multifin	Nil	Yes	0076 Dt. 29/05/12	M/s Indo Sales Agency,Kolkata	625495.73	30/07/12	
80	Vol.Stab. & Transformer	LTE	21/07/11	Two	17/03/12	3	M/s Neel M/s Alplab M/s Servo Max	Nil	Yes	0080 Dt. 30/05/12	M/s Neel Controls, Mumbai	1050373.20	14/07/12	