TENDER DOCUMENT
FOR

Work of Liquidation of commissioning defects in crane package 30 (URM & BRM) of Bhilai Steel
Plant, Bhilai

AN ISO 9000 COMPANY

OPEN TENDER NO: CED/HMBP/EDB/BSP/2024-04(0) Date 15.05.2024

HEAVY ENGINEERING CORPORATION LIMITED

CRANE EXECUTION DIVISION

(A Government of India Enterprise)
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Sub: Open Tender Enquiry (E-Tender) with E- price bids for

NOTICE INVITING TENDER (NIT)

the work of Liquidation of

commissioning defects in crane package 30 (URM & BRM) of Bhilai Steel Plant, Bhilai (C.

G)

This tender has detailed as below, please read carefully the tender document before
uploading the offer through e-tender mode. In case, any clarification is required, it should

be mailed to soumyaranjan@hecltd.com.

SL No. Description Page range
1 Invitation For Bid 1-54
2 Information for Bidder
3 Annexure-A  (Important Points & Commercial Terms

& Conditions)
4 Definitions
5 Annexure-B (Commercial Check List)
6 Annexure-C  (Format of EMD BG)
7 Annexure- D  (Format of Security Deposit)
8 Annexure- E  (Format of PBG)
11 \Annexure- F (Affidavit)
12 Annexure-G (Instructions for Online Bid Submission)
13 Annexure-H (Technical Specification/Scope of work)
14 BOQ/Price Bid format (Uploaded separately on the E- tender

ortal)

15 General Conditions of Contract for Works Contract

Note:

Any corrigendum in the E-Tender Enquiry shall be notified at www.etenders.gov.in only.

Offer along with all documents have to be submitted only online at E-tender Portal:
www.etenders.gov.in. Offers submitted in Hard copy shall not be considered, however
Earnest Money Deposit (Original Demand Draft/bank Guarantee in favour of Heavy
Engineering Corporation, “Payable at Ranchi from any nationalized bank) may be submitted
to us in hard copy separately so as it reaches to us before due date of opening of Tender.

Scan copy of EMD to be uploaded in part-1 of offer i.e. with techno-commercial bid




INVITATION FOR BID
Heavy Engineering Corporation Limited, Ranchi invites open tender for the work for the work of Liquidation
of commissioning defects in crane package 30 (URM & BRM) of Bhilai Steel Plant, Bhilai_ Contact
person: -

1. Sri P K Mohan, Sr. DGM(I/c) CED.
E-mail — pkmohan@hecltd.com, Contact No. 7547889184

2. Soumya Ranjan Das, Manager/CED.
E-mail — soumyaranjan@hecltd.com, Contact No. 9692050500

Address:

Crane Execution Division,

HMBP Adm Building,

Heavy Engineering Corporation Ltd.,
Plant Plaza Road, Dhurwa,

Ranchi — 834 004 (Jharkhand)

Sealed offers are to be submitted in two parts i.e.

Part A — Techno commercial bid (Not containing or indication of any price at all).

Part B- Price Bid (without any terms and conditions).

Part -A (Techno commercial bid)— The bids are to be scanned and uploaded in CPP Portal as per technical
details annexures & Commercial terms & conditions. The format as per Annexures to be downloaded and the
same to be duly filled by the bidder and to be uploaded while submitting the offer. No price part is to be uploaded
in this part. However unpriced BOQ must be uploaded along with techno-commercial bid.

Part B — (Price Bid)- This part of the offer should contain price portion. The format of PriceBid/BOQ in
excel format has to be downloaded by the bidder and rate offered by the bidder shall befilled in the excel file
and uploaded the same excel file of e-tendering system while submitting the offer. The price-format/BOQ which is
incomplete and not submitted as per the instructions given will be liable for rejection.

EMD amount:
Bid Security/ Earnest Money Deposit — Rs.1,50,000/- (Rupees One Lakh Fifty Thousand) payable by DD/EMD in

favor of “Heavy Engineering Corporation Ltd” Payable at “State Bank of India, Hatia” (To be submitted in form
of DD/BG from any nationalized bank (as per annexure- E)” to the undersigned through courier/By Hand).

Cost of tender paper:
NIL

Important Dates
Last date of submission of tender: --- Up to 05.00 PM on 14.06.2024.

Tender Opening date: --- At 03.30 PM on 17.06.2024.



Information for Bidder

A. | TENDER NO. CED/HMBP/EDB/BSP/2024-04 Date 15.05.2024

DESCRIPTION Work of Liquidation of commissioning defects in crane
package 30 (URM & BRM) of Bhilai Steel Plant, Bhilai as
per scope of work- enclosed herewith.

C. | COST OF BIDDING Rs.2000.00(Rupees Two thousand only)
DOCUMENT.
D.| DOWNLOAD OF TENDER| Start :15.05.2024, 18.30 Hrs. (IST)
DOCUMENTS Close :14.06.2024, 14.00 Hrs. (IST)
E. | PRE-BID MEETING Bidders shall be required to seek clarifications over e-mail at least
two (02) days before scheduled TOD.
F. | TENDER SUBMISISON 14.06.2024 by 14:00 Hrs IST
G.| PLACE OF SUBMISSION Crane Execution Division,
OF BID HMBP Adm Building,

Heavy Engineering Corporation Ltd.,
Plant Plaza Road, Dhurwa,
Ranchi — 834 004 (Jharkhand)

H. | OPENING OF TENDER 17.06.2024, 15.30 Hrs “Indian Standard Time (IST)”

L BID SECURITY DEPOSIT Rs. 1,50,000/- (Rupees One Lakh Fifty Thousand) payable by
EMD DD/EMD in favor of “Heavy Engineering Corporation Ltd”
Payable at “State Bank of India, Hatia” (To be submitted in
form of DD/BG from any nationalized bank (as per annexure- E)”
to the undersigned through courier/By Hand).

Micro & Small Enterprises (MSEs) / PSUs / Govt. Undertakings
and Co-operative Societies / Start-ups as recognized by
Department for Promotion of Industry and Internal Trade (DPIIT)
etc., may be exempted from submission of EMD as per extant
Government policy.

For MSEs, the exemption will be extended on the basis of;
(1) Self-certified copy of Udyam Registration Certificate,
(i) The concerned MSE is registered in MSME databank

(iii) MSE is registered for given scope of job/ procurement.

SSI / NSIC certificate holders are also exempted from submitting

EMD
J. TIME FOR COMPLETION Two (02) months from Effective date of Contract/Order
K. | VALIDITY OF BID 60 days.
L CONSORTIUM BIDDING NOT ALLOWED

Bidders are requested to submit their most competitive offer through e- procurement mode only. Offer submitted
through offline mode will not be considered. For more information, please visit our website
https://etenders.gov.in/eprocure/app.

Prospective Tenderers are advised to get registered themselves only on at NIC tender portal i.e.



https://etenders.gov.in/eprocure/app, obtain ‘User ID’ & ‘Password’ and go through the ‘Self Help files’
available in the Home Page after log in to the portal http://etenders.gov.in. They should also obtain Class III
Digital Signature Certificate (DSC) in parallel which is essentially required for submission of their application.
A detailed instruction for online bid submission is mentioned below. No registration fee would be charged from
the bidders.

Bidders are required to upload the bid along with all supporting documents including priced part (BoQ) only on
the e-tendering website (https://etenders.gov.in/eprocure/app), on or before the due date and time for submission
of bid.

NOTE:

1. HEC reserves the right to extend / change the schedule of any activity by intimating the biddersthrough a
notification on the e-tender portal.

2. For detailed guidance for online bid submission, please refer annexure-G

Contents of tender documents:

1 | Technical specification & Commercial Terms and Annexure “H” &
Conditions of NIT ‘A’ respectively
2 | Template for Price format/BOQ for online submission BOQ.xls
by the bidder

Requirements for Vendors:

A) P.C. connected with internet.

B) Registration with Service provider portal https://etenders.gov.in

C) The vendor should possess a Class-II or Class III Digital Signature certificate (Mandatory).
(Bids will not be recorded without Digital Signature Certificate.).

D) Registration / Enrollment of Bidder on e- tender Portal of HEC: In order to submit the bid, the
bidders have to get themselves registered online on the e- tender portal of HEC Ltd with valid Digital
Signature Certificate (DSC) issued from any agency authorized by CCA and which can be traced up
to the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the
portal will be free of cost and one time activity only. The registration should be in the name of the
bidder, whereas DSC holder may be either bidder himself or his duly authorized person.

E) For registration, Submission procedure and method of correspondence etc. Please visit our
website: https://www.hecltd.com / https//etenders.gov.in and click on the relevant link for help.

Help for participating in e-tender:

The detailed method for participating in the e-procurement are available in the website
https://www.hecltd.com or https://etenders.gov.in The bidders have to Log on to official website
and then click on the specified links to start participating in the e-procurement process.

Bidders are also free to communicate with the contact person of the service provider to get all
clarifications regarding the mode of the e-procurement process.
NB:



Please note that there is no provision to take out the list of parties downloading the tender
document from the above referred web site. As such, tenderers are requested to see the website
once again before due date of tender opening to ensure that they have notmissed any
corrigendum uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related corrigenda, if any, will be that of the downloading
parties.

No separate intimation in respect of corrigendum to this NIT(if any ) will be sent to tenderers
who have down loaded the documents from website. Please see website
1.e.,https://www.hecltd.com or http://www.etenders.gov.in

The offer should be submitted (uploaded) strictly as per the terms and conditions and Procedures
laid down in the website https://etenders.nic.in tender document failing which the offer is liablefor
rejection.

Bidders should download the complete NIT including the Annexure and read carefully beforefilling
the details and uploading the documents.

The bidder must upload all the documents required as per the terms of NIT.

It may please be noted that E-tendering or e-procurement fall under the purview of the Information
Technology Act 2000 and Information Technology (Amendment) Act 2008 and other relevant acts
and subsequent amendments if any).

There will be no physical sale of the tender documents.

PREPARATION OF TENDER DOCUMENTS:

Tender is to be submitted in two bid systems in the following manner and shall be submitted
through electronic mode only detailed below:

a) Part-A -Techno-commercial offer— The bids are to be scanned and uploaded in CPP Portal as
per technical details of annexure-H & Commercial terms & conditions as per annexure-A along
with filled in annexure-B (Checklist of commercial terms & Conditions). The format as per
Annexure-B to be downloaded and the same to be duly filled by the bidder and to be uploaded
while submitting the offer. No price partis to be uploaded in this part. However unpriced BOQ
must be uploaded along with techno-commercial bid.

b) Part-B- Price-format/BOQ - This part of the offer should contain price portion. The format
of PriceBid/BOQ in excel format has to be downloaded by the bidder and rate offered by the
bidder shall befilled in the excel file and uploaded the same excel file of e tendering system while
submitting the offer. The price-format/BOQ which is incomplete and not submitted as per the
instructions given will be liable for rejection.

Note-

Bidders are requested to upload all the attachments /documents in one single PDF File in Other

Important Documents (OID) or as indicated in the online instructions.




1.1 BROAD SCOPE OF WORK

As per annexure- H:.

1.2 QUALIFYING CRITERIA FOR SELECTION OF THE TENDERER.

1)

2)
3)
4)

Experience of similar work executed successfully at Integrated Steel Plant in India in last seven
years.

Work order copies of similar job.

Last Three Years audited Balance Sheet.

GST Registration.

1.3 TIME SCHEDULE

Two (02) months from the effective date of contract.

The successful tenderer shall be solely responsible for obtaining necessary clearance from various
statutory bodies during execution of the work. Contractor has also responsibility for getting necessary
approval/ clearance for the refurbishment work from Bhilai Steel Plant, Bhilai for the project.

1.4 GENERAL INSTRUCTION TO TENDERER

@
(i)
(iii)
(iv)
)

(vi)

(vii)

(viii)

(ix)

(%)

Tenderer should visit to have better understanding of the requirements.

Tenderer should have experience in similar work at Integrated Steel Plant in India.
Tenderer should submit balance sheet of last 3 years.

Tenderer shall quote their price in price format enclosed in Annexure-A.

Inspection & testing shall be carried out in presence of Successful Tenderer/HEC/ BSP,
Bhilai/Third Party Inspection agency on the basis of drawings, specification & latest Indian
standards & Quality assurance Plan.

Successful tenderer shall not let-off the contractor part thereof to any sub-contractor without
written permission of BSP, Bhilai/HEC. In case, subletting of any part of the work is permitted
by BSP, Bhlai, the fact that such permission has been accorded, neither shall establish any
contractual relationship between Sub-Contractor & BSP, Bhilai nor shall release the contractor
from any of his obligations and liabilities under the specific and applicable contract.

Successful tenderer shall clearly indicate deviations if any from the tender document so that
same can be considered during tender evaluation.

Successful tenderer shall clearly indicate the assumption made in respect of specification, date
or any other details that have not been mentioned in the tender document but considered
necessary for meeting the specified functional requirements.

Once the work order is placed on the successful Tenderer within the validity period of his offer
the awarded price shall remain valid throughout the entire period of the contract in terms of
conditions stipulated in G.C.C. of HEC.

Approval of various procedures submitted by the successful tenderer shall not relieve him of his
responsibilities towards completion of the work as defined in the contract.



(xi) The Tenderer must have a valid electrical license issued by the concerned state government.
Tenderer should have in his employment sufficient number of electricians and supervisors
holding valid license.

(xii) The Tenderer shall indicate his requirement of electrical power for erection purpose. Subject to
the availability, the power shall be supplied at one point of erection site on cost/free basis as per
BSP, Bhilai rules. The Erection Tenderer shall carry out further distribution to different points.
The power normally shall be supplied at 415V, 50Hz. AC.

(xiii) All the equipment, structures, mechanical and electrical shall be stored and handled in such a
manner that they are not subjected to damage or excessive stress due to mishandling and
environmental condition.

(xiv) The successful tenderer shall be solely responsible for obtaining necessary clearance from
various statutory bodies during execution of the work.

(xv) The Tenderer shall carry out the work in accordance with relevant IS standards, and drawings,
data, information, instructions furnished by the HEC/BSP, Bhilai. The testing and
commissioning of the equipment shall be done in presence of the representative manufacturer
and BSP, Bhilai.

(xvi) The Tenderer has to carry out the work in such a manner that it does not affect the operation
of the plant/shop. If other Tenderer is also engaged on the same work site for other jobs, the
Tenderer shall work in close co-operation with them. The Tenderer shall get himself
acquainted with the prevailing working conditions, practices and arrangement at the plant site,
failure to do so shall not relieve him of his responsibility of correct interpretation and execution
of the work involved.

(xvii) While conducting test on the equipment, the Tenderer shall not be held responsible for any
manufacturing defect but shall be held responsible for defective workmanship carried out
during the rectification work. The Tenderer shall arrange for slings, wire ropes, pallet to
support test load wherever necessary, stop watches and other necessary
equipment/instrument.

(xviii) To carry out the work, the Tenderer shall arrange necessary equipment and light fittings with
lamps and other accessories to adequately illuminate his work site. Maintenance of light
fittings and replacement of fused lamps shall be Tenderer's responsibility.

(xix) After completion of the work, the Tenderer shall promptly remove from the premises
everything brought in by him and shall leave the premises in an acceptable clean condition.

(xx) The Tenderer shall furnish daily progress report in an agreed format to HEC site office to
monitor the progress of erection work.

(xxi) During course of retrofitting work the Tenderer shall strictly follow all the safety norms/rules
and regulations and shall abide by all the statutory rules and regulations.

(xxii) The Tenderer shall make his own arrangement for alternative power in case BSP, Bhilai is not
able to supply construction power.

(xxiii) Necessary drawings and documents required for rectification made available to the Tenderer
and which shall be return after completion of the scope of work.



(xxiv) Tenderer should follow the safety rules and regulation as per BSP/SAIL requirements.

Deputation of Safety Officer, training of workers in safety etc. are in the scope oftenderer.

(xxv) HEC Management has right to change/add/ remove any clause, terms & condition in any

further stage if required.

1.5 Part-A should be submitted as per tender requirement.

ii.

iii.

1v.

V1.

vil.

Part-B - “Price” bids of technically and commercially acceptable bids will be opened at a
later date in the presence of the Bidder’s authorized representatives who choose to attend
the price opening, for which HEC will send timely intimation to the acceptable bidders.

It shall be the responsibility of the parties submitting the bid to ensure that the bid has
been submitted in the formats and as per the terms and conditions of the tender documents
and no change should be made therein. In the event of any doubt regarding the terms and
conditions/ formats, the party concerned may seek clarifications from the authorized
officer of HEC. In case any tampering/ unauthorized alteration is noticed in the Bid
submitted from the original Bidding Document available on the Website, the said Bid shall
be summarily rejected and the company shall have no liability whatsoever in the matter.
However, deviations, if any, proposed by the bidder may be separately indicated for
acceptance or otherwise by HEC. Such proposed deviations will not be treated as
tampering for the purpose of application of the clause.

Bidder should furnish Notarized copies of Power of Attorney in favour of Authorized
signatory, Permanent Account Number (PAN) card, Bank details like name of bank,
branch, IFSC code, Bank Account Number, GST Registration, along with the bid.

Any bid not accompanied by bid security of an amount stipulated, shall be rejected.

The Bidders may be required to explain/ justify the basis of their quoted price as and when
asked for. In case, any bidder fails to justify his quoted price or refuse to co- operate in
this regard, such bidder will not be considered for participating in the re- tendering, if the
contract is not finalized from the present bidding.

If tenderer quotes unworkable rates and is considered for placement of order, the party
will be asked to justify the rate quoted. If it is felt that the bidder has failed to substantially
demonstrate its capability to deliver the contract at the offered rate/ on refusal (by bidder)
to justify the quoted rates, the bid/ quote may be rejected.

However, under compelling circumstances, where the tenderer/ bidder is considered for
placement of order despite having quoted abnormally low bids, the bidder may be required
to furnish Performance Guarantee Bond (in addition to Security Deposit, if applicable) in
the form of Bank Draft/ bank Guarantee. The amount of this bond shall be decided at the
time of placement of order. The said Performance Guarantee Bond must be submitted
prior to release of order within the time stipulated by HEC. The amount towards
Performance Guarantee Bond (PGB) is not adjustable from any due of contractor from
HEC. In case of breach of contract, the Performance Guarantee Bond shall be encashed
without prejudice to other remedial measures available to HEC to get the work done at
the Risk and Cost of the tenderer on whom the order is placed. The Bank Guarantee will
be discharged/ returned after successful/ satisfactory completion of the work as per the
order.



Annexure-A

Important Points & Commercial Terms & Conditions

Commercial terms and conditions:
1. Offers to be submitted on FOR BSP Bhilai. The rate quoted shall be inclusive of all packing &
forwarding, freight and transit insurance charges.

2. The Price quoted by the tenderer should be exclusive of GST. The rate and nature of GST applicable
should be shown separately GST will be paid to the seller at the rate at which it is liable to be assessed or
has actually been assessed on the date of supply provided the transaction of sale is legally liable to GST
and within the delivery period.

3. Validity of Offer should be minimum 60 days from the date of opening of tender. The offer with a
lower validity period other than 60 days will not be acceptable and such offer shall be ignored without
assigning any reason.

4. Payment terms shall be as under:

100% of basic order value shall be made through RTGS within 60 days on pro-rata basis on submission
of following documents

a) Tax Invoice (Original + Triplicate copy)

b) Tax deposited documents.

c) PF/ESIC deposited challan.

d) GST-1 Copy.

e) Work completion certificate certified by BSP

f) CLC clearance from competent authority

Note:
i. Payment shall be made directly through the end customer Bhilai Steel Plant, Bhilai on HEC’s
recommendation.

For payment, all the processing charges by the bank shall be on account of the firm

5. Delivery Term:

Completion of job as per scope | within 2 months from the date of placement of order.
of work

6. Full particulars i.e. specification, literature and / or drawing wherever applicable has to be submitted along
with the quotation. The ‘Brand’ and 'Make' name must be indicated.

7. Earnest Money Deposit - Earnest money Rs. 1,50,000/- (Rupees One Lakh fifty Thousand Only) will
have to be deposited in form of demand draft / bank guarantee (format is enclosed at annexure-C) from
any nationalized bank Payable on the State Bank of India, Ranchi Hatia Branch, in favor of Heavy
Engineering Corporation Ltd. Ranchi. - 4. (Scan copy of DD to be uploaded along with techno-
commercial bid & original DD to be sent through courier / submitted by hand undersigned.



a)

b)

g)

h)

Tenderers registered with National Small Industries Corporation/ Small Scale Industries/ Micro, Small
scale Industry (MSE) or DGS&D for the tendered item will be exempted from submission of EMD. The
tenderer should enclose an authenticated copy / notarized copy of their valid registration certificate with
NSIC, MSE for grant of exemption.

In case Bidder is covered under MSME criteria, it is mandatory to quote UAM no in Bid
Documents. HEC is registered on TReDS governed by RBI Guidelines and our registration no is
HE0000320. All MSMEfirms are advised to be get registered on RXIL (Receivable exchange of
India-Mumbai).

GENERAL INFORMATION TO TENDERER

All correspondences/ documents made by the tenderer shall be in English Language and the
data/measurement related results in Metric Units only, unless otherwise specified.

Tenderer shall quote as per Performa. If any part / portion of scope are excluded from his offer, the
same shall be brought out clearly in the offer and the quotation of the tenderer may be liable to get
rejected.

Tenderer shall submit credentials of past works done.

During the course of execution of the contract, the department has the right to award additional
work or deletion of work or advise removal/ repair /re-fabricate the work already executed. Under
the above situation, the Tenderer shall agree for addition/ deletion of the works and such variation
is limited to £10% of the order value.

Technical specifications, drawings and bill of materials to be the basis of content of work,
assignment and defining responsibility. Tenderer may suggest any improvement for the betterment
of the operation of the system, which shall be reviewed by HEC and appropriate action should be
taken.

The offer shall clearly indicate any assumption made in respect of specification, data or any other
details that have not been mentioned in this tender but considered necessary for meeting the
specified functional and duty requirements. Any such assumptions not indicated during tendering
stage, will not be binding on HEC.

Approval of various procedures submitted by the successful tenderer shall not relieve the tenderer
of his responsibilities towards completion of work as defined in the contract. During the course of
execution, if any additions/ alterations are found necessary and intimated to the tenderer before
fabrication/installation of the equipment, the same shall be implemented by the tenderer without
any extra cost.

All necessary facilities including tools, tackles, safety appliances, measuring & testing equipment/
instruments, accessories & material handling equipment, etc. shall be provided by the successful
tenderer to enable stage wise inspection of the system during erection, testing & commissioning at
site.

The Successful tenderer shall be solely responsible for obtaining necessary clearance from various
statutory bodies including those of Central & State Government, as applicable, during the course
of manufacture / fabrication, testing, transportation, erection and commissioning of the equipment
at site.



9. PAYING AUTHORITY:

Finance Department

Heavy Machine Building Plant,

Heavy Engineering Corporation Limited,
Ranchi- 834004

The R. A. bill to be submitted (in Quadruplicate) with proper documentation.

10.

11.

12.

13.

14.

15.

16.

GENERAL CONDITION OF CONTRACT

Bidders shall abide by the General condition of contract of Heavy Engineering Corporation Ltd.
Ranchi, a copy of GCC of Works Contract can be downloaded from the site www.hecltd.com
for ready reference.

MAN POWER

Contractor may have to mobilize additional man-hours and / or deploy work force for additional
hours without any extra cost to HEC. Any statutory requirement for additional working hours or
any manpower related issue shall be total responsibility of contractor.

INSPECTION

Rectification of the crane, testing & commissioning will be inspected by HEC along with or
without the representative of end customer / customer’s consultant. Contractor shall provide
necessary assistance in carrying out inspection and if any defects are pointed out, they will carry
out the necessary rectification / modification without any extra cost to HEC. Bidders will deploy
sufficient manpower during pre and final inspection and handing over the entire jobs and a
protocol will be drawn based on which the job will be accepted.

RECONCILATION OF FREE ISSUE ITEMS

Bidders will submit reconciliation statement of free issue items if any, on monthly basis, failing
which no progressive payment shall be released. However, any supply to contractor by the
purchaser, which was originally in the scope of contractor will attract recovery with 22.5%
overhead charge.

STATUTORY RECOVERIES
Statutory recoveries if any shall be made as per rule/rates prevailing at working site.
GUARANTEE PERIOD

The contractor shall stand full guarantee for workmanship / service for a period of 12 Months
from the date of commissioning and acceptance of the system at site.

ACCEPTANCE OF TENDER:

Tender may be accepted for full. Any incomplete tender in any respect is liable to be rejected
without any notice. The company is having rights to reject any tender without assigning any
reason for which no question can be asked anywhere.



There is no obligation on our part to accept delayed/ late tender received after the due date of
opening of tender and these are liable to be summarily rejected.

17. EARNEST MONEY DEPOSITION (EMD)

Bid Security/ Earnest Money Deposit — Rs.1,50,000/- (Rupees One Lakh Fifty Thousand) payable by
DD/BG in favor of

Heavy Engineering Corporation Limited
Payable at
State Bank of India, Hatia Branch (Code No. 0207)

Earnest Money of unsuccessful bidders will be refundable immediately after finalization of contract
on receiving a written request from the bidders.

Earnest Money of successful bidders will be converted to security deposit.
No interest will be payable on Earnest Money and Security Deposit.

Exemption from deposition of Earnest Money and security and Security Deposit for Small Scale
Industries (SSI) or any other category will be guided as per prevailing Government directives on
production of documentary evidence in its support.

18. SECURITY DEPOSIT

Security deposit (BG format annexure-D): 10 % of the contract price to be deposited by the successful bidder
within 21 days from the date of issuance of work order by HEC which shall remain valid for a period of 60 days
beyond the completion of all contractual obligations of the firm. This clause is mandatory and has to be accepted
by the firm. If Security deposit clause is not accepted then the offer of the bidder shall not be considered (Format
is enclosed at annexure-D).

Security Deposit/ Retention Money shall be 10% of the basic value of erection, commissioning and testing.
Earnest Money of the successful bidder will be converted to Retention/SD Money. The remaining Retention
Money should be deducted at the rate of 10% from the running bills. The remaining money for security deposit
can also be deposited in the form of Bank Guarantee. In the event of non-execution of the contract or withdrawal
before expiry of validity period, the EM/SD will be forfeited.

Note: -
(1) The Bank Guarantee issued by a scheduled bank shall be operative at its branch situated at Ranchi
(Jharkhand).

(i) The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour of "Heavy
Engineering Corporation Limited" shall be in paper form as well as issued under "Structured Financial
Messaging System (SFMS)".



The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished below: A. State
Bank of India as advising Bank of HEC:

1 Name of the Beneficiary and i | Name Heavy Engineering Corporation
his details Limited
ii | Area Ranchi
iii | Name of Bank State Bank of India
iv_| Bank Account No. 30073880917
v | Swift No. SBININBB387
2 Beneficiary Bank Branch and i | Name of Bank State Bank of India
Address ii | Bank Branch name SME Branch, MECON Campus
iii | Branch code 09620
iv | Beneficiary Bank Branch | SBIN0009620
IFSC
v | Beneficiary Bank SME Branch, MECON Campus,
Address Doranda-834002 (Jharkhand)

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground for
cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering process.
The bidder may also be debarred from participating in future tenders in the subsidiary for a minimum period of
12 Months.

Note: - Bidder to submit the BG as per the above-mentioned details through SFMS mode. BG
submitted through Non SFMS mode will be summarily rejected

19. CUSTODY

Upon arrival of material at Works Site, all Materials, all consumables and Machineries, etc.,
belonging to the Contractor shall assume custody thereof and remain responsible therefore, until the
Completion Certificate is issued by the Customer/Engineer/ Site In-charge.

20. LIQUIDATED DAMAGE

If the tenderers fail to complete the work within the stipulated time fixed in the order, the tenderers
shall be liable to pay to the purchaser as agreed liquidated damages and not by way of penalty a sum
of 0.5% of the total contract price per weeks of delay or part thereof by which the completion of
work has been delayed, subject to a maximum limit of 10% of the total contract price. In case of
delay in completion of the work / project, LD to be levied at the rate of Y2 % of the unfinished part
per week of delay, subject to maximum deduction of 10% of the contract price.

21. FORCE MAJEURE

Time being the essence of the contract, if either party is prevented from the Performance of its
obligations in whole or in part for reasons of Force Majeure, viz acts of God, acts of Government,
acts of Public enemy, war, hostility, civil commotion, sabotage, fire, flood, explosion, strike, and
lawful lockout, then provided notice of happening of any such eventuality is given by the effected
party to the other party immediately & maximum within 15 days from the date of occurrence and
cessation of the force majeure, the period of Force Majeure shall be excluded accordingly.

If the Force Majeure event(s) continue beyond the period of 3 months, the parties shall hold
consultation to chalk out the further course of action. Neither party can claim any compensation
from other party on account of Force Majeure.



22. ARBITRATION

All Disputes or differences, whatsoever, arising between the parties out of or in relation to the
construction, meaning and operation or effect of this Contract or breach there of shall be settled
amicably. If, however, the parties are not able to resolve them amicably, the same shall be settled by
arbitration in accordance with the Rules of Arbitration of the Indian Council of Arbitration as per
the provision of Arbitration Conciliation Act 1996 and the award made in pursuance there of shall
be binding on the parties. The Arbitrator/Arbitrators will give reasoned award.

Work under the contract shall continue by the Bidders during arbitration proceeding unless otherwise
directed in writing by HEC/ BSP or unless the matter is such that work cannot be continued until
decision of the arbitrators or of the umpire , as the case may be, is obtained and save as those which
are otherwise expressly provided in the contract, no payment due or payable by the purchaser shall
be withheld on arbitration proceeding unless it is the subject matter or on the subject matter thereof.

The Venue of arbitration shall be Ranchi, Jharkhand

23. RISK AND COST

Should the bidders fail to complete the work and comply with notice given in this regard within the
period as considered reasonable for such compliance from the date of serving the notice, then in
such case without prejudice to purchasers right under this clause the purchaser shall have at his
option to take the affected work wholly or in part out of the bidder’s hand and may complete the
work at the risk & cost of the bidder.

24. NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER

The Tenderer whose offer is not accepted shall not be entitled to claim any costs, charges, expenses
or and incidental to or incurred by him through or in connection with his submission of

Tenderer, even though HEC Ltd may decide to withdraw the invitation of Tender. No price
ESCALATION will be considered for successful tenderer till completion of the project.

25. NOTICES ON BEHALF OF HEC LTD

Notice and certificate on behalf of HEC LTD in connection with the Work order may be given by
duly authorized officers of HEC LTD. Any modification which may become necessary in the
interim period will be intimated to you as soon as possible.

26. CONTRACTOR’S RISK

The contractor is responsible for the expected risks, which are:

A) War, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection of military
or usurped power, or civil war;

B) Riot, commotion, disorder, unless solely restricted to employees of the contractor.

27. JURIDICTION OF COURT
The issue shall be under the jurisdiction of Ranchi High Court.

28. PRICE ESCALATION:

No price escalation is admissible for execution of the scope of work after issue of LOl/work order.
No extra payments shall be admissible to the contractor, consequent on any alleged



misunderstanding or miscalculation or arising of any other mistake or factor not specifically
provided in the offer.

29. AN AGREEMENT

An agreement will have to be signed with HEC Ltd. on a non-judicial stamp paper of appropriate value as per
provision of Indian Stamp Act as notified in its affiliation to Jharkhand purchased by you from the state of
Jharkhand in a standard proforma within fifteen days. Failure to execute an agreement within specified period
may entail forfeiture of security deposit.

30. ADDRESS FOR CORESPONDANCE:
Any Correspondence on this tender is to be addressed to:

1.  Sri P.K Mohan
Sr. DGM (I/¢) CED

Crane Execution Division.

HMBP Administrative

Building

Heavy Engineering Corporation Ltd.,
Ranchi — 834 004 (Jharkhand)
E-mail-pkmohan@hecltd.com



oo

DEFINITIONS

Prime Contractor: Heavy Engineering Corporation Limited, Ranchi
End Customer: Bhilai Steel Plant, SAIL, (C.G)
Contractor/Bidder: The successful bidder to whom the assignment/contract will be awarded.

For any clarification contact person: Mr. Soumya Ranjan Das, Manager/CED., HEC Ltd., Ranchi -
834004.



Check List

Annexure B

(To be filled by bidder and scan copy of the same to be uploaded along with Techno-commercial part-
1 bid on e-tender portal)

Sl [Terms & Conditions Desired BY HEC Bidders Comment Remarks
No (Accepted / Not
accepted)
1 [Scope of supply & services as [Must be accepted
per NIT
2 |Price Term (FOR FOR Bhilai Steel Plant Bhilai-490001
BSP Bhilai )
4  |GST Registration certificate ~ [To be furnished
5 [TAXES (GST) % of Applicable Taxes to be indicated
Extra
6 [Payment Terms To be confirm in line with NIT Clause
No.4
of NIT’s annexure-A
7 |Validity of Offer Minimum 60 days from the date of opening
of tender
8 |Price Variation Clause Prices will be firm till the
Complete
execution of order. (To be confirmed).
9 |Delivery Schedule To be confirmed as per Clause no. 5 of
INIT’s Annexure-A
10 |Inspection To be confirmed as per Clause no.1 2
of
INIT’s Annexure-A
12 EMD of Rs.1,50,000/- |DD/BG from any nationalized bank in
(Rupees Eight Lakh Seventeen |fayor of HEAVY
Thousand OHIY) ENGINEERING
(Mandatory) as per clause No. |cORPORATION LIMITED, payable at
1'7 of annexure-A Ranchi (Exempted for MSME/NSIC/SSI
registered firms)
15 |Guarantee/Warranty To be provided
Certificate as per clause No.
15 of annexure-A
16 [L/D Clause To be Accepted (As per NIT’s clause No. 21
of annexure-A)
17 [Special terms (If Any)
Acceptance of Risk Purchase [To be Accepted (as per NIT’s clause No. 24
18 |Clause of annexure-A)




GCC of HEC (available in To be accepted (as per NIT’s clause No. 10
tender section at HEC of annexure-A)
19 |website
: www.hecltd.com)
A1l NIT conditions are 'Yes/No, if no then state the
21 J|acceptable clause wise deviation
If firm is owned by SC/ST To be indicated
22 YWOMEN Entrepreneurs
23 [UAM (Udyog Aadhar No) No {To be mentioned by bidder if applicable
if

registered under MSME

25 |Whether registered with RXIL [To be confirmed (YES/NO)
27 |Please confirm that you have [To be confirmed (YES/NO)
submitted last three years

audited balance sheet

28 |DECLARATION OF SITE [To be confirmed (YES/NO)

VISIT Bidder must confirm that they have
visited the site and fully understand the
requirements and conditions

29 | Please confirm that you [To be confirmed by bidder (Yes/No)
have submitted experience
certificate as per NIT
(eligibility criteria
requirement clause no. 1.2
of IFB)
30 | Please confirm if any [To be confirmed by bidder (Yes/No)
equipment or tool and
tackles will be required the
same will be arranged by
you at your own cost.
31 | Please Confirm that you
have submitted affidavit
(Annexure-G)
33 | Please confirm that you [To be confirmed by bidder (Yes/No)

have submitted the blank
price bid

NOTE:

1. Please indicate whether your firm is covered under MSEs/MSEs owned SC/ST or covered under
SSIseparately in Tech. Bid.

2. Terms & Conditions duly filled in, signed and stamped to be submitted along with offer otherwise
your offer may not be evaluated.



Annexure-C

Format of EMD Bank Guarantee

BANK GURANTEE FOR EARNEST MONEY DEPOSIT

NO. Dated:
TO

Sr.DGM(I/c) CED

HEAVY MACHINE BUILDING PLANT

HEAVY ENGINEERING CORPORATION LTD.

RANCHI-834004, JHARKHAND

INDIA

Dear Sirs,

In consideration of your agreeing to accept the Earnest money deposit of Rs. (Rs

EnquiryNo._____ .. . e S -Dtd. --eeeeee- for Supply of -------------—-—-
(Hereinafter Referred to as the Contract) in the form of a Bank Guarantee in theManner
hereinafter contained we , having registered office

at do hereby covenant and agree with you as follows.

1. We hereby undertake to indemnify you up to a sum of Rs. (Rs.
—————————————————— only) against any loss or damage caused to or suffered by you or that may be caused to or suffered
by you by reason of any breach or breaches on the part of the contractor of any of the termsand conditions contained
in the said contract and in the event the Contractor shall make any default or defaults in carrying out any of the
works under the said contract or otherwise in the observance and performance of any of the terms and conditions
relating thereto in accordance with the true intent and meaning thereof, we shall forthwith on demand and without
any protest or demur pay to you such sum or sums not exceeding in total the said sum of Rs. (Rs.
amount

--only) as may be claimed by you as your losses and/or damages, costs, charges or expenses by reason of such
default or defaults on the part of the contractor.

2. Not withstanding anything to the contrary contained in this guarantee your decision as to whether thecontractor
has made any such default or defaults and the amount or amounts to which you are entitled by reasons thereof will
be binding on us and we shall not be entitled to ask you to establish your claim or claims or damages or losses
suffered by you but will pay the amount demanded by you under this guarantee forthwith on your demand without
any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the application by the contractor after
expiry of the related warranty period of the said contract and after the contractor have discharged all their obligations
under the said contract and produced a certificate of due completion of the work under the said contract and
submitted a “NO Demand Certificate” provided always that this



guarantee shall in no event remain in force after the date of---------------- without prejudice to your
claim or claims arisen and demanded from or otherwise notified to us in writing before the expiry of six months
from the said date which will be enforceable against us not withstanding that the same is or are enforced after the
said date.

4. We , further undertake to extend the validity of this beyond the period prescribed

in clause 3 or as extended from time to time for such further period as may be required in writing before the Expiry
of this and upon such extension(s), all terms and conditions of this shall remain in full force till the expiry of this
extended period(s).

5. You will have the fullest liberty without affecting this guarantee from time to time to vary any of the terms and
conditions of the said contract or extend the time of performance of the contractor or to postpone for any time or
from time to time any of your rights or powers against the contractor and eitherto enforce or forbear to enforce any
of the terms and conditions of the said contract and we shall not be released from our liability under this guarantee
by the exercise of your liberty with reference to matters aforesaid or by reason of any time being given to the
contractor or any other forbearance, actor omission on your part or any indulgence by you to the contractor or by
any other variation or modification of the said contract or any other act, matter or things whatsoever, which, under
the law relating to sureties, would but for the provisions hereof, have the effect of so releasing us from our liability
hereunder provided always that nothing herein contained will enlarge our liability hereunder beyond the limit of
Rs. (Rs. ) as aforesaid or extend the period of the guarantee

beyond the said Date of unless expressly agreed to by us in
writing in terms of clause 4 hereof.

6. This guarantee shall not in any way be affected by your taking or varying or giving up any securities from the
contractor or any other person, firm or company on its behalf or by the winding up, dissolution, insolvency or death
as the case may be of the contractor.

7. In order to give full effect to the guarantee herein contained, you shall be entitled to act as if we are your principal
debtors in respect of all your claims against the contractor hereby guaranteed by us as aforesaid and we hereby
expressly waive all our rights of suretyship and other rights, if any, which arein any ways inconsistent with any of
the provisions of this guarantee.

8. Subject to the maximum limit of our liability as aforesaid this guarantee will cover all your claim or claims
against the contractor from time to time arising out of or in relation to the said contract and in respect of which your
claim in writing is lodged on us before expiry of six months from the date of expiryof this guarantee.

9. Any notice by way of demand or otherwise hereunder shall be in writing and may be sent by special Courier or
Telefax to us or our Local Address as aforesaid.



10. This guarantee and the powers & provisions herein contained are in addition to and not by way of limitation or
substitution for any other guarantee or guarantees heretofore given to you by us whether jointly with others or alone
and now existing uncancelled and that this guarantee is not intended to and shall not revoke or limit such guarantee
or guarantees.

11. This guarantee shall not be affected by any change in the constitution of the contractor or us nor shall it be
affected by any change in your constitution or by any Amalgamation or absorption thereof or therewith but will
ensure for the benefit or and be available to and enforceable by the absorbing or amalgamated company or concern.

12. This guarantee is irrevocable during the period of its currency and shall not be revoked without yourprevious
consent in writing.

13. We further agree and undertake to pay you the amount demanded by you in writing irrespective of any dispute
or controversy between you and the contractor or any reference to arbitration of the said dispute/controversy
pending or a civil suit filed by the contract or in respect of the dispute or controversy.

14. Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs.----------
—————— (Rs. only) and this guarantee shall remain in force until -------------

---------- unless a written claim is lodged on us for payment under this guarantee within six months from the date of

expiry of this guarantee . i.e. On or before all your rights under this guarantee shall be forfeited and
we shall be deemed to have released and discharged from all liabilities there under, irrespective of whether or not
the original guarantee is returned to us.

15. We have power to issue this guarantee in your favour under the memorandum and articles of association of the
bank and the undersigned has full power to execute this guarantee under the power of Attorney Granted to them by

the Bank.

FOR AND ON BEHALF OF



Annexure-D
Format of BANK ARANTEE of ritv D it

TO,

M/S HEAVY ENGINEERING CORPORATION LIMITED
PLANT PLAZA ROAD,

DHURWA,

RANCHI -4

DEAR SIR,

IN CONSIDERATION OF YOUR AGREEING TO ACCEPT THE SECURITY DEPOSIT OF RS.
........................ ‘amount’..............eceiiiiiniininnen. FURNISHABLE TO YOU BY M/S
............ firms name’..........cccceceeeveeeeceeeeeceeeennenne... (HEREINAFTER REFERRED TO AS CONTRACTOR)

IN TERMS OF THE CONTRACT NO. ............... "HEC'’s purchase order no’...............ccccevuvenennnn. FOR
................................................... SUPPLY OF eeeieenieanea.. details of
EOMLS oo (HEREINAFTER REFERRED TO AS THE ‘CONTRACT’ ) IN THE FORM
OF A BANK GUARANTEE IN THE MANNER HEREINAFTER CONTAINED WE..... bank details’.........
BRANCH, HAVING REGISTERED OFFICE AT ......... place’..................... DO HEREBY COVENANT
AND AGREE WITH YOU AS FOLLOWS:

1. WE HEREBY UNDERTAKE TO INDEMNIFY YOU UP TO A SUM OF RS.
............ ‘amount’........................(RUPEES ......’amount in words’........) AGAINST ANY
LOSS OR DAMAGE CAUSED TO OR SUFFERED BY YOU OR THAT MAY CAUSED TO OR
SUFFERED BY YOU BY REASON OF ANY BREACH OR BREACHES ON THE PART OF THE
CONTRACTOR OF ANY OF THE TERMS AND CONDITIONS CONTAINED IN THE SAID
CONTRACT AND IN THE EVENT THE CONTRACTOR SHALL MAKE ANY DEFAULT OR
DEFAULTS IN CARRYING OUT ANY OF THE WORKS UNDER THE SAID CONTRACT OR
OTHERWISE IN THE OBSERVANCE AND PERFORMANCE OF ANY OF THE TERMS AND
CONDITIONS RELATING THERETO IN ACCORDANCE WITH THE TRUE INTENT AND
MEANING THEREOF, WE SHALL FORTHWITH ON DEMAND AND WITHOUT ANY
PROTEST OR DEMUR PAY TO YOU SUCH SUM OR SUMS NOT EXCEEDING IN TOTAL
THE SAID SUM OF RS. ...... PAMOUNE ...t (RUPEES
...... ’amount in words’ ) AS MAY BE CLAIMED BY YOU AS YOUR LOSSES AND / OR
DAMAGES, COSTS, CHARGES OR EXPENSES BY REASON OF SUCH DEFAULT OR
DEFAUTS ON THE PART OF THE CONTRACTOR.

2. NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED IN THIS GUARANTEE
YOUR DECISION AS TO WHETHER THE CONTRACTOR HAS MADE ANY SUCH DEFAULT
OR DEFAULTS AND THE AMOUNT OR AMOUNTS TO WHICH YOU ARE ENTITLED BY
REASONS THEREOF WILL BE BINDING ON US AND WE SHALL NOT BE ENTITLED TO
ASK YOU TO ESTABLISH YOUR CLAIM OR CLAIMS OR DAMAGES OR LOSSES SUFFERED
BY YOU BUT WILL PAY THE AMOUNT DEMANDEDBY YOU UNDER THIS GUARANTEE
FORTHWITH ON YOUR DEMAND WITHOUT ANY PROTEST OR DEMUR.



THIS GUARANTEE SHALL CONTINUE AND HOLD GOOD UNTILL IT IS RELEASED BY YOU
ON THE APPLICATION BY THE CONTRACTOR AFTER EXPIRY OF THE RELATED
WARRANTY PERIOD OF THE SAID CONTRACT AND AFTER THE CONTRTACTOR HAVE
DISCHARGED ALL THEIR OBLIGATIONS UNDER THE SAID CONTRACT AND PRODUCED
A CERTIFICATE OF DUE COMPLETION OF THE WORK UNDER THE SAID CONTRACT AND
SUBMITTED A ‘NO DEMAND CERTIFICATE’ PROVIDED ALWAYS THAT THIS
GUARANTEE SHALL IN NO EVENT REMAIN IN FORCE AFTER THE DATE OF ...’date’......
WITHOUT PREJUDICE TO YOUR CLAIM OR CLAIMS ARISEN AND DEMANDED FROM OR
OTHERWISE NOTIFIED TO US IN WRITING BEFORE THE EXPIRY OF SIX MONTHS FROM
THE SAID DATE WHICH WILL BE ENFORCEABLE AGAINST US NOTWITHSTANDING
THAT THE SAME IS OR ARE ENFORECED AFTER THE SAID DATE.

WE ... ‘bank name’........................ , FURTHER UNDERTAKE TO EXTEND THE
VALIDITY OF THIS BEYOND THE PERIOD PRESCRIBED IN CLAUSE 3 OR AS EXTENDED
FROM TIME TO TIME, FOR SUCH FURTHER PERIOD AS MAY BE REQUIRED IN WRITING
BEFORE THE EXPIRY OF THIS AND UPON SUCH EXTENSION(S), ALL TERMS AND
CONDITIONS OF THIS SHALL REMAIN IN FULLFORCE TILL THE EXPIRY OF THIS
EXTENDED PERIOD(S).

YOU WILL HAVE THE FULLEST LIBERTY WITHOUT AFFECTING THIS GUARANTEE
FROM TIME TO TIME TO VARY ANY OF THE TERMS AND CONDITIONS OF THE SAID
CONTRACT OR EXTEND THE TIME OF PERFORMANCE OF THE CONTRACTOR ORTO
POSTPONE FOR ANY TIME OR FROM TIME TO TIME ANY OF YOUR RIGHTS OR POWERS
AGAINST THE CONTRACTOR AND EITHER TO ENFORCE OR FOREBEAR TO ENFORCE
ANY OF THE TERMS AND CONDITIONS OF THE SAID CONTRACT AND WE SHALL NOT
BE RELEASED FROM OUR LIABILITY UNDER THIS GUARANTEE BY THE EXERCISE OF
YOUR LIBERTY WITH REFERENCE TO MATTERS AFORESAID OR BY REASON OF ANY
TIME BEING GIVEN TO THE CONTRACTOR OR ANY OTHER FORBEARANCE , ACT OR
OMISSION ON YOUR PART OR ANY INDULGENCE BY YOU TO THE CONTRACTOR OR BY
ANY OTHER VARIATION OR MODIFICATION OF THE SAID CONTRACT OR ANY OTHER
ACT, MATTER OR THINGS WHATSOEVER, WHICH, UNDER THE LAW RELATING TO
SURETIES, WOULD BUT FOR THE PROVISIONS HEREOF, HAVE THE EFFECT OR SO
RELEASING US FROM OUR LIABILITY HEREUNDER PROVIDED ALWAYS THAT
NOTHING HEREIN CONTAINED WILLENLARGE OUR LIABILITY HEREUNDER BEYOND
THE LIMIT OF RS.

......... ‘amount’........................(RUPEES ......’amount in words ........) AS AFORESAIDOR
EXTEND THE PERIOD OF THE GUARANTEE BEYOND THE SAID DATE OF

... date’.... UNLESS EXPRESSLY AGREED TO BY US IN WRITING IN TERMS OF
CLAUSE 4 HEREOF.

THIS GUARANEE SHALL NOT IN ANY WAY BE AFFECTED BY YOUR TAKING OR
VARYING OR GIVING UP ANY SECURITIES FROM THE CONTRACTOR OR ANY OTHER
PERSON, FIRM OR COMPANY ON ITS BEHALF OR BY THE WINDING UP, DISSOLUTION,
INSOLVENCY OR DEATH AS THE CASE MAY BE OF THE CONTRACTOR.



10.

11.

12.

13.

14.

IN ORDER TO GIVE FULL EFFECT TO THE GUARANTEE HEREIN CONTAINED, YOU
SHALL BE ENTITLED TO ACT AS IF WE ARE YOUR PRINCIPAL DEBTORS IN RESPECT OF
ALL YOUR CLAIMS AGAINST THE CONTRACTOR HEREBY GUARANTEED BY US AS
AFORESAID AND WE HEREBY EXPRESSLY WAIVE ALL OURRIGHTS OF SURETYSHIP
AND OTHER RIGHTS, IF ANY, WHICH ARE IN ANY WAY INCONSISTENT WITH ANY OF
THE PROVISIONS OF THIS GUARANTEE.

SUBJECT TO THE MAXIMUM LIMIT OF OUR LIABILITY AS AFORESAID THIS
GUARANTEE WILL COVER ALL YOUR CLAIM OR CLAIMS AGAINST THE CONTRACTOR
FROM TIME TO TIME ARISING OUT OF OR IN RELATION TO THE SAID CONTRACT AND
IN RESPECT OF WHICH YOUR CLAIM IN WRITING IS LODGED ONUS BEFORE EXPIRY
OF SIX MONTHS FROM THE DATE OF EXPIRY OF THIS GUARANTEE.

ANY NOTICE BY WAY OF DEMAND OR OTHERWISE HEREUNDER SHALL BE IN WRITING
AND MAY BE SENT BY SPECIAL COURIER, SPEED POST OR TELEFAX TO US AT OUR
LOCAL ADDRESS AS AFORESAID.

THIS GUARANTEE AND THE POWERS & PROVISIONS HEREIN CONTAINED ARE IN
ADDITION TO AND NOT BY WAY OF LIMITATION OF OR SUBSTITUTUION FOR ANY
OTHER GUARANTEE OR GUARANTEES HERETOFORE GIVEN TO YOU BY US WHETHER
JOINTLY WITH OTHERS OR ALONE AND NOW EXISTING UNCANCELLED AND THAT
THIS GUARANTEE IS NOT INTENDED TO AND SHALL NOT REVOKE OR LIMIT SUCH
GUARANTEE OR GUARANTEES.

THIS GUARANTEE SHALL NOT BE AFFECTED BY ANY CHANGE IN THE CONSTITUTION
OF THE CONTRACTOR OR US NOR SHALL IT BE AFFECTED BY ANY CHANGE IN YOUR
CONSTITUTION OR BY ANY AMALGAMATION OR ABSORPTION THEREOF OR
THEREWITH BUT WILL ENSURE FOR THE BENEFIT OF AND BE AVAILABLE TO AND
ENFORCEABLE BY THE ABSORBING OR AMALGAMATGED COMPANY OR CONCERN.

THIS GUARANTEE IS IRREVOCABLE DURING THE PERIOD OF ITS CURRENCY AND
SHALL NOT BE REVOKED WITHOUT YOUR PREVISOUS CONSENT IN WRITING.

WE FURTHER AGREE AND UNDERTAKE TO PAY YOU THE AMOUNT DEMANDED BY
YOU IN WRITING IRRESPECTIVE OF ANY DISPUTE OR CONTROVERSY BETWEEN YOU
AND THE CONTRACTOR OR ANY REFERENCE TO ARBITRATION OF THE SAID DISPUTE
/ CONTROVERSY PENDING OR A CIVIL SUIT FILED BY THE CONTRACTOR IN RESPECT
OF THE DISPUTE OR CONTROVERSY.

NOTWITHSTANDING ANYTHING CONTAINED HEREIN ABOVE OUR LIABILITY UNDER
THIS GUARANTEE IS RESTRICTED TO RS.
......... ‘amount’........................(RUPEES ......°amount in words ........) AND THIS GURANTEE
SHALL REMAIN IN FORCE UNTILL ...... *date’.... UNLESS A WRITTEN CLAIM IS LODGED
ON US FOR PAYMENT UNDER THIS GUARANTEE WITHIN SIX MONTHS FROM THE DATE
OF EXPIRY OF THIS GUARANTEE i.e. ON OR BEFORE



15.

... date’ + ‘6 month’...... ALL YOUR RIGHTS UNDER THIS GUARANTEE SHALL BE
FORFEITED AND WE SHALL BE DEEMED TO HAVE REALEASED AND DISCHARGED
FROM ALL LIABILITIES THEREUNDER. IRRESPECTIVE OF WHETHER OR NOT THE
ORIGINAL GUARANTEE IS RETURNED TO US.

WE HAVE POWER TO ISSUE THIS GUARANTEE IN YOUR FAVOUR UNDER THE
MEMORANDUM AND ARTICLES OF ASSOCIATION OF THE BANK AND THE
UNDERSIGNED HAS FULL POWER TO EXECUTE THIS GUARANTEE UNDER THE POWER
OF ATTORNEY GRANTED TO THEM BY THE BANK.

FOR AND ON BEHALF OF
‘name of bank’

‘signature with seal’



Annexure-E
FORMAT OF PERFORMANCE BANK GURANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT & TO BE ISSUED BY ANY NATIONALISED
/[SCHEDULED BANKAUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)

Name of Equipment: GuaranteeNO_______
Purchase OrderNo.:__ dated: “Date: T
Validity

Claim period-----------

To:

M/s Heavy Engineering Corporation
Ltd.Heavy Machine Building Plant
Ranchi-834004 Jharkhand

In consideration of your having placed an order bearing Purchase Order No. dated: with

(hereinafter referred to as Supplier) for the supply of-

We do hereby agree with you irrevocably that, should the

machinery and equipment fail to give the guarantee performance and achieve the efficiency as stipulated in the
Purchase Order within the period of guarantee or should the material and/or workmanship of the machinery and
equipment supplied or any part thereof be found defective and/or fully, as per the purchase order, we undertake to
pay without any demur merely on demand a sum of Rs.

Your decision whether the supplier have made any such defaults and the amount to which you are entitled by reasons
thereof shall be conclusive and bind on us, subject to maximum of Rs.
as aforesaid.

We further guarantee that the machinery and
equipment manufactured and supplied by the supplier shall be new, of good quality materials and of the first class
workmanship as specified in the Purchase order and should the machinery and equipment supplied or any part
thereof be found defective and that should the defect as pointed out in inspection note be not made good and/or in
case of failure within guarantee period same shall be replaced on free of cost or repaired on free of cost to the entire

satisfaction of Heavy Engineering Corporation Ltd.

We agree that the guarantee herein contained shall remain in full force and effect till
the machinery and equipment give the desired performance and it shall continue to be enforceable till your
dues have been fully paid and claims satisfied or discharged subject to a period not later than -------- -- . In the
event of any extension granted for commissioning/dispatch suitable extension shall be given on your request.



We , further agree that any neglect, omission or forbearance or indulgence in
enforcing any claim as per the terms and conditions of your purchase order or performance guarantee or
any of them or any extension of the time granted for the performance or payment of penalty under the
guarantee or any dispute between the supplier and yourselves as regard performance of machinery and
equipment supplied or issued related to your Purchase order, shall not effect in any way our liability under
this guarantee until the full payment, but in any case, shall not extend beyond -

This guarantee is in addition and not substitution for guarantee given to you by the seller or by their bankers
on their behalf.

We lastly undertake not to revoke this bank guarantee during its
currency except with the previous consent of the corporation in writing.

Notwithstanding anything to contrary stated above, our liability under this guarantee will be restricted to Rs.

and shall remain in force up to ------------- , unless a demand or claim

under
this guarantee is made from the date i.e. on or before all your rights under
the saidguarantee shall be forfeited and we shall be released and discharged from all liabilities there under.

Seal of the Bank



Annexure-F
AFFIDAVIT

(NON JUDICIAL STAMP PAPER OF Rs. 50/-)

ettt e et e s et e st sttt e e st e eaben s ebe et e eaaenresae et aenan Partner/Legal Attorney
Proprietor/Accredited Representative of M/s.

wereeenn. SOlemnly declared that:

1. I/We are submitting tender for the work

against Tender Notice No. dated ----------

2. None of the partners of our firm is relative of employee of Bhilai Steel plant (SAIL),Bhilai and Heavy

Engineering Corporation Limited.

3 All information furnished by me / us in respect of fulfillment of eligibility criteria and information

given in this Bid is complete, correct and true.

4. All documents / credentials submitted along with this tender are genuine, authentic, true and valid.

5. If, any information or document submitted is found to be false /incorrect at any time, Employer may
cancel my Bid and action as deemed fit may be taken against me /us including termination of the contract,
forfeiture of all dues including Earnest Money and blacklisting of our firm and all Partners of the firm etc.

Signature of the Tenderer

Dated-----------------

Seal of Notar



Annexure- G
Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders
in registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids onlineon the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
hitps://eprocure.gov.in/eprocure/app.

REGISTRATION

(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrollment” on the CPP Portal which is free of charge.

(ii) As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

(iii) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

(iv) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(ClassllI or Class III Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

(v) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to
ensure that they do not lend their DSC'’s to others which may lead to misuse.

(vi) Bidder then logs in to the site through the secured log-in by entering their user ID / password
and thepassword of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

i) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.

ii) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail
in case there is any corrigendum issued to the tender document.

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want toobtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

i) Bidder should take into account any corrigendum published on the tender
document before

submitting their bids.

ii) Please go through the tender advertisement and the tender document carefully to understand
thedocuments required to be submitted as part of the bid. Please note the number of covers in
which thebid documents have to be submitted, the number of documents - including the names
and content of each of the document that need to be submitted. Any deviations from these may
lead to rejection of the bid.

iii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender



iv)

document / schedule and generally, they can be in PDF / XLS / RAR formats. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the
scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidderscan use “My Space” or ’Other Important Documents’’ area available to them to upload
such documents. These documents may be directly submitted from the “My Space” area while
submitting abid, and need not be uploaded again and again. This will lead to a reduction in the
time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure theseDocuments being part of Technical Bid.

SUBMISSION OF BIDS

D)

iii)

iv)

vi)

vii)

viii)

Bidder should log into the site well in advance for bid submission so that they can upload the bid
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to
other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by as
specified in the tender documents. The details of the DD / any other accepted instrument,
physically sent, should tallywith the details available in the scanned copy and the data entered
during bid submission time. Otherwise, the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ
format with the tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder
should

save it and submit it online, without changing the filename. If the BOQ file is found to be
modified by the bidder, the bid will be rejected.
The server time (which is displayed on the bidders’ dashboard) will be considered as the
standardtime for referencing the deadlines for submission of the bids by the bidders, opening of
bids etc. The bidders should follow this time during bid submission.
All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields
is done. Any biddocument that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid openers public keys. Overall, the uploaded tender documents become readable
only after the tender opening by the authorized bid openers.
The uploaded tender documents become readable only after the tender opening by the
authorizedbid openers.
Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with



X)

all other relevant details.
The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

D)

ii)

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk.

Note: For any query related to registration and processing on the Portal please visit FAQ available
athttps://etenders.gov.in/eprocure/app?page=FAQFrontEnd&service=page

You may call the Helpdesk. The 24 x 7 Help Desk

Numbers are0120-4200462, 0120-4001002, 0120-
4001005, 0120-6277787

E-Mail: support-eproc@nic.in




Annexure-H

Technical Specification/Scope of work

1. The scope of work are as follows.
Sl. Description of work Remark
No.

A BRM

1. Erection & Commissioning of W-LAN System The extra materials required for
completion of the erection will be in
the scope of the erection contractor.
The erection of the system will be done
by the contractor. Commissioning shall
be done by M/s Parker

2. Commissioning of RRC and Anti-Collision Device To be done in crane No. 115, 102, 104,
106, 108, 109, 110 and 111. The
materials required for completion of
the erection will be in the scope of the
erection contractor.

3. Commissioning and Load Test of 5T maintenance | Any material if required and

Hoist (Qty-11 nos.) responsibility of issuance of load test
certificate from the competent
authority will be in the scope of the
erection contractor.

4. Erection & Commissioning of 5T Under Slung Crane | Material to be supplied by HEC which
are available at HMBP store. Erection
and commissioning of 5T Under Slung
crane including DSL system will be
done by the erection contractor.

5. Revisioning of Centralized Grease Lubrication | To be done by the erection contractor.

System

6. Assistance/Supervision only in commissioning of | Any manpower support required will

crane no. 105 & 109 be arranged by the erection
contractor.

B URM

1. Erection & Commissioning of W-LAN System The extra materials required for
completion of the erection will be in the
scope of the erection contractor. The
erection of the system will be done by
the contractor. Commissioning shall be
done by M/s Parker.

2. Supply and erection of Maintenance cage Required materials and erection will be

in the scope of the erection contractor.




3. Commissioning of AC in Crane no. 404 & 421 Required materials, erection and
commissioning will be in the scope of the
erection contractor.

4, Load test of 21 nos. electrical hoist Any material if required and
responsibility of issuance of load test
certificate from the competent authority
will be in the scope of the erection

contractor.
5. Assistance/Supervision only in commissioning of | Any manpower support required will be
crane no. 417 arranged by the erection contractor.
6. Erection of Crane 414 Trolley Platform Required materials and erection will be

in the scope of the erection contractor.

2. The detailed scope of work under this work order will generally include the following apart
from specifically indicated as above for the specific equipment’s as per the drawing,
document and manuals to be supplied by the manufacturer/HEC.

a. Mobilization of labour, suitable mobile crane, tools and tackles, lifting and handling
equipment, testing equipment and consumables etc.

b. Contractors/Supplier are advised to visit site before quoting so that they are acquainted
with site conditions and requirements.

c. The contractor/Supplier shall arrange for handling and transportation of items /
components from own store to the erection site as per the requirement of rectification.

d. The Contractor/Supplier shall be responsible for arrangement of adequate material handling
equipment like mobile cranes, trucks, trailers, fork lifters, tools and tackles as may be
required for his work.

e. The necessary lifting tackles, tools, wire rope, slings of suitable capacities and other
equipment to carry out this work shall be arranged by the Contractor/Supplier. All such
lifting tackles shall have valid test certificates. These certificates may be inspected by the
Purchaser or any statutory agency from time to time.

f.  The Contractor/Supplier shall be responsible for all damages to his trucks/ trailers/ cranes
which may take place during the course of execution of work.

g. Supervision of erection, testing and commissioning of equipment.
h. Earthing of various electrical equipment (if any).

i.  Supply of all consumables for rectification purpose like welding electrodes, PVC Tapes,
grease and lubricants cotton waste etc.

j. Supply and provision of packing plates shims up to thickness 3-8 mm etc.

Conduct all Tests as required by Project/customer to obtain Performance Guarantee Certificate

3. ERECTION

a. Erection also involves assembly of equipment parts components as per approved drawings.

b. During Erection, the steel work/equipment shall be securely bolted or properly fastened and when



necessary, shall be temporarily braced to take care of all loads transferred to the structure during
erection including those due to erection equipment and its operation.

¢. No permanent bolting or welding should be done until proper alignment has been made.

d. Liquidation of defects shall be carried out in a manner so as to ensure stability of the equipment.

e. The contractor shall be held responsible for the assembly of the equipment parts within the
required accuracy. The dimension, of the mechanisms rectified shall be within the tolerances as
specified. All materials shall be straight unless required to be of curvilinear form and shall be free
from twists. All cold straightening shall be done by pressure only.

f. As far as possible sub-assembly if any should be carried out on the ground.

g. Instrumental checking for correctness of alignment of the Gear Box, Rope Drum etc. shall be
carried out by the Contractor. The necessary instrument shall be arranged by the Contractor.

h. Bolting at site shall be carried out with the same accuracy and care as those adopted in the shop.
When parts are to be joined by bolts, these shall be tightened to the maximum limit. The threaded
portion of each bolt shall project through the nut by at least one thread. Bolts shall be fitted with
spring washer. Where fitted bolts are required, new bolts shall be used with holes re-reamed to
the required tolerances.

i. WELDING- All field assembly and welding shall be executed in accordance with the
requirements for shop fabrication. Electrodes used for welding shall be low hydrogen type. Only
qualified welders shall be employed to carry out welding process. The welding shall be uniform
and free from defects like slag inclusion, blow holes porosity, cracks, under cuts etc. There shall
not be over lapping or undercutting of the parent metal.

j.  Erection of the electrical and mechanical equipment shall be carried out as per approved
erection instructions/documents. Proper care shall be taken so that no chance of damaged due
to faulty or carelessness. The Purchaser decision shall be final regarding any damage due to
wrong rectification or faulty procedure and the entire cost of replacement of the damaged
part shall be borne by the Contractor.

k. Submission of As Built Drawings after completion of the work.

4. INSPECTION, TESTING & COMMISSIOINING
The tenderer shall conduct all tests required to ensure that the equipment furnished shall confirm
to requirement of the specification and in compliance with the requirements of the applicable
codes. Necessary test certificate shall be submitted.
5. TESTS AT SITE BY ERECTION CONTRACTOR

The crane after Liquidation of defects system shall be tested as given below:

The crane shall be offered for inspection and testing after Liquidation of defects.



6. ACCEPTANCE TEST:

i. The contractor shall inform sufficiently in advance regarding readiness of
acceptance tests and commissioning.

ii. The tests shall be carries out in presence of the HEC representatives. HEC
further may invite Customer’s representative and consultant’s representative.

iii. After Liquidation of defects, visual inspection will be jointly made by the
contractor, manufacturer (HEC) and the purchaser (BSP). The defects and

shortcomings found during visual inspection shall be rectified by the contractor.

iv. After the power supply has been connected and before the complete crane
installation is put to load test, tests shall be carried out to

1. The satisfactory operation of all protective devices.
2. The satisfactory operation of the crane.
3. The compliance of the crane with the specified performance requirements
v. When conducting acceptance tests, erector shall provide his own operator.
However, the end customer shall be entitled to employ his own operator, if he
so desires.
vi. A certified copy of the test figures shall be submitted to the end customer /
consultant for his approval and record before acceptance of the Crane. After

acceptance of crane, 15 copies of performance reports in bound volumes shall
be furnished to the end customer within four weeks.

7. List of Drawings & Documents

The referential G.A drawing of the Equipment shall be provided to bidder as when required and for this
bidder has to submit a return request .



BOQ/Price Bid format (Uploaded separately on the E- tenderportal)

—

Item Wise BoQ

Tender Inviting Authority: < 3r. DOGM UC (CEDVHMEP >

Contraot No: < CEDHMEP/EDB/BSP/20224-04(0) Dated 16.06.2024

Note

R nﬁammmmmwummwum-mmnmm

2 Peroentage (%) of G3T must be mentioned In below price format. If not mentioned, then quoted price chall be concidered inolusive of G3T.

Name of the
&ager Bloaing,
Firm J
Company :
PRICE SCHEDULE
(DOME STIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY)
(Tnic BOQ template muct not be modiflecirepiaced by the biader and the came chowld be upioaded after Niling the reéevant columnc, eice the bicder ic llable to be rejected for thic tencer. Biddert are alicwed to enter the Bidder Name anc Values only )
NUMBER 3 TEXT# TEXTS® NUMSER 7 TEXT2 NUMBER & NUMBER NUMBER NUMBER NUMBER # TEXT®
[Ty Ttem Decaription WemNo. | Guantity (=3 BASICRATEIn | GSTraiein| Tofal O3T | TOTAL AMOUNT | TOTAL AMOUNT |TOTAL AMOUNT in Worde
No. Figurec To be L amountin | Wehout Taxes With Taxec
entered by the Re.
Blader In o0l (13) = (4) x (7) | 20l (14) = cum {8) to
Re. iPo n 0y
Re. P n
Be 2

1 2 3 4 € 7 8 19 13 14 15

1 Erection & C of W-LAN ) Rem1 1.00 Set 0.00| 0.00 0.00|INR Z2ro Oniy

2 Commissioning of RRC and Ants-Callision Device(BRM) Rem2 1.00 Set 0.00| 0.00 0.00/INR Zero Oniy

3 Commissioning and Load Test of 5T maintenance Hotst (Qty-11 nos.)(ERM) Rem3 1.00 Set 0.00| 0.00 0.00 INR Zero Oniy

4 Erection & Commissioning of 5T Under Slung Crane(BRM) Remd 1.00 Set 0.00| 0.00 0.00|INR Zero Oniy

H of C Grease Lub RemsS 1.00 Set 0.00| 0.00 0.00|INR Zer0 Only

5 upervision caly in of crane na. 105 & 109 (BRM) Rems 1.00 Set 0.00| 0.00 0.00|INR Zero Only

7 Erection & C of W-LAN ) Rem7 1.00 Set 0.00| 0.00 0.00|INR Zero Orty

8 Supply and erection of Malntenance cage( URM) Rems 1.00 Set 0.00| 0.00 0.00| INR Zero Oty

L] Commissioning of AC = Crane no. 404 & 421(URM) Rem3 1.00 Set 0.00 0.00 0.00/INR Z2ro Oniy

10 Load test of 21 nos. electrical hatst(URM) Hem10 1.00 Set 0.00| 0.00 0.00|INR Z2r0 Only

" upervision caly in g of crane ma. 417 (URM) fem 11 1.00 Set 0.00| 0.00 0.00|INR Zero Oniy

12 Erection of Crane 414 Trolley Platform(URM) fem 12 1.00 Set 0.00| 0.00 0.00 INR Zero Oniy

Total in
Figurec 0.00 0.00 Zero Only

‘Quotec Rate In Worde

INR Zero Only




GENERAL CONDITIONS OF CONTRACT FOR WORKS CONTRACT

1. General Obligations

1.1

The contractor shall deposit specified amount of Earnest Money (EMD) along with the
offer.

1.2

The Earnest Money will be converted in to Security Deposit (SD) for the successful tenderer. This
will form the initial Security Deposit. Subsequently a deduction at the rate of 10% (or as specified)
from all “On account” payments to the contractor will be made till the total Security Deposit becomes
10% of the tender / contract value.

1.3

IEMD and SD to be deposited in the form of Demand Draft (drawn in favour of Heavy Engineering
Corporation Ltd.) or by Cash Receipt.

1.4

No interest shall be payable on the Earnest Money or the Security Deposit or the amount payable to

the contractor under contract.

1.5

'When the amount deducted from monthly “On account” bill aggregates to Rs. 5 Lakh or above, the
contractor may be having the option to convert the cash portion into Bank Guarantee. The Bank
Guarantee (BG) shall be valid for the complete contract period including maintenance / performance
guarantee period (wherever applicable). In case of any extension of time is granted to the contractor
for the completion of the work under this contract, the contractor shall simultaneously arrange for the
extension of time validity of the BG.

1.6

On grant of completion certificate to the contractor, 50% of the SD shall be refunded to the contractor
on his request which shall be payable within 14 days of time and the balance 50% will be retained
as security against inaccuracy, omissions, shortcomings, quality deficiencies etc. On issue of no due
certificate by the employer the remaining SD will be released. In the contracts where Performance
Guarantee is an agreed / part of assignment, on completion of work, full Security Deposit will be
converted to Performance Guarantee.

1.7

Performance Guarantee will be refunded after satisfactory completion of warrantee period
against issue of written certificate in this regard by the executing department.

1.8

IAll compensations or other sum of money payable by the contractor to the employer under the terms
of contract with the employer or under any other contract with the employer shall, without prejudice to
any other mode of recovery, be recoverable from such contractor by way of deduction of payment
or encashment of Bank Guarantee.




1.9

The contractor shall, when called upon to do so by the employer, enter into and execute a contract
agreement at his own cost. Unless specifically mentioned Contract agreementto be signed for value
of work order of Rs. One lakh or more.

The original contract document shall be signed on non-judicial stamp paper of value not below Rs.10
by the employer and the contractor. This document will be retained by the employer (Incharge
Contract cell or his representative empowered as authorized signatory and Contract cell will be the
custodian of original contract) and an authenticated copy

thereof to be given to the contractor.




1.10

The contractor shall be presumed to have satisfied himself about the quantum & nature of work and
all associated working environment. He shall also be presumed to have satisfied himself the
correctness and sufficiency of the tender for the work as quoted by him in the tender schedule and it
will be justified to assume by employer that rates and prices quoted shall cover all his obligations
under the contract and all matters and things necessary for the proper completion and maintenance
of the work.

It is understood and agreed that no extra payments shall be admissible to the contractor, consequent
on any alleged misunderstanding or miscalculation or arising of any other mistake or factor not

specifically provided in the contract.

1.12

IAll contract documents are complementary to one another and what is required by one shall be as
fully and effectually binding on a contractor as if the same is required by anther documents; the
intention of the documents is to include all - labour, material, equipment and transport and any other
measure necessary for prompt and efficient execution of the work to be arranged by the contractor.

1.13

The contractor shall not at any time assign or sublet his contract or any part thereof to any person or
allow such person to become in any way interested therein in any manner whatsoever, without prior
permission in writing of the employer. Any contravention of this condition shall entitle the employer
to rescind the contract and shall also render such contractor liable for payment to the employer in
respect of any loss or damage arising out of or ensuing from such rescission or contract.

Provided further that where the subletting of work by the contractor in any case, is permitted by the
employer, such subletting shall never be deemed to establish any contractual relationship between
the subcontractor and the employer, and that the contractor shall not at any time, be absolved of any
obligation or responsibility under the contract or any part thereof and shall continue to be responsible
for all acts of omission and commission of the subcontractor, his agents, servants or workmen as
fully and effectually as if the same were acts of omission and commission of the contractor, his agents,
servants or workmen, as the case may be.

1.14

/All the contracts or terms thereof entered into between the employer and the contractor under these
General Conditions of Contract shall be governed and regulated by the relevant laws being in force
from time to time in the territory of India related to contracts. The contract shall strictly conform to
the provisions, of any law related to works or any regulations and bye-laws made by any local
authority. In case the contractor foresee that variation in specification and drawings are necessary in
view of the provisions of the law or regulations or bye-laws, he shall immediately inform the employer

appropriate authority in writing specifying proposed variations and the reasons for such variations.
The contractor shall take further action as per written instruction of the employer (appropriate
authority).

1.15

The contractor shall, when he is not personally present on the site of work, invariably place and keep
on such site a properly qualified agent, duly authorized and empowered to act on his behalf and
receive on his behalf orders and instructions from the employer or his representative related to such
work. The contractor shall furnish the name, designationof the agent. Any change in the agent to be
suitably informed to the employer inwritten.




1.16

All notices, communications, references and complaints issued by employer or his representative or

contractors shall be treated valid, if it is in writing.

1.17

The work as per defined specification and quality standard shall be completed within the time
specified in the order or with in extended time subsequently communicated to the contractor in
writing.

a) Ifthere be any amount of extra additional work of any kind or other special circumstances of any
kind whatsoever which may occur be such as fairly entitle the contractor to an extension of time
for completion of work, the contractor shall make a request letter to the employer detailing the
situation within 15 days of such work has been commenced or such circumstances have arisen.
The employer/ his representative will analyze and decide the amount of such extension and issue
extension of time inwriting.

b) Ifthe contractor fails to complete the work within the time prescribed or within extended time,
the contractor shall be liable to pay the employer a Liquidated Damage (LD) at the rate of 0.5
% of the value of unfinished part of the work per delayed week maximum up to 10 % of the
total project value. Or depending on the work it can be specifically defined in the work order /
acceptance of the tender. The employer may without prejudice to any other mode of recovery
deduct the amount of such damages from any money in his hand due or which may become due
to the contractor. The payment or deduction of such damages shall not relieve the contractor of
his obligation to complete the works or of any other obligations and liabilities under thecontract.

¢) If the employer feels that the contractor in spite of imposition of LD may further delay the
completion of work, the employer shall have the right to terminate the contract and
forfeit the security deposit to the extent of 10% of the assignment value towards LD.

1.18

No land / building belonging to or in possession of the employer shall be occupied by the contractor
without permission of the employer. The contractor shall not use or permit use of the site for any
purposes other than that for executing assigned work. Land / building rent, unless otherwise
stipulated, shall be payable by the contractor.

1.19

In consequence to any difficulty in obtaining materials, the employer may, without any liability
therefore, agree to endeavour to obtain or assist the contractor in obtaining the required quantities of
such material. But if there be any delay or failure in obtaining the aforesaid materials of required
quantities thereof, this will not relive the contractor from his obligation to complete the assigned work
as per the quality, quantity and time schedule

1.20

If, at any time, any material, which the contractor would normally have to arrange himself, is supplied
by the employer, either at the contractor’s request or in view of avoiding possible delay, the recovery
of cost of such material shall be made from contractor’s bill at actual rate or at market price
(calculated on landed basis, whichever is higher) along with interest rate of 10% per annum.

1.21

All the assistance extended to the contractor in the form of land, building, machinery, equipment,
water, power etc. to be utilized economically and in proper manner. After completion of the work
these shall be handed over by the contractor in good / working condition to the respective authorities.




1.22

The contractor shall not sell, or otherwise dispose off, or remove except for the purpose of work any
material which may be obtained as a result of excavation. All such items shall be the property of the
employer.

1.23

The contractor shall indemnify and keep indemnified the employer for all losses and claims for injures
or damages to any person or property whatsoever which may arise out of or in consequence of the
construction and maintenance of the works and against all claims demands proceeding damages costs
charges and expenses whatsoever in respect thereof or relation thereto.

1.24

If any bribe, commission, gift or reward is given, promised or offered or attempted to be given by or
on behalf of the contractor or his partner, agent or servant or by any other person on his behalf to any
officer or employee of the employer or to any other person on his behalf for obtaining the contract
or any other contract from the employer or for any other favour, without prejudice to any legal
proceedings which may be instituted against the contractor in a court of law, it shall be open to the
employer to rescind the contract and all other contracts which the contractor has entered into with
the employer and to deduct any money due to the contractor under the contract or any other contract
with the employer any loss or damage to the employer resulting from such rescission.

1.25

The contractor shall not lend, or borrow from, or have any pecuniary dealings or transactions either
directly orindirectly withany employee of the employer, and ifthe employer hasreasons to believe that the
contractor has contravened the provision of this sub-clause the employer shall be entitled forthwith to
rescind the contract and all other contracts withemployer.

Execution of Works

The contactor shall commence the work as per the start date given in the Work Order

Tender acceptance letter. If no such date is mentioned, it shall be assumed that the contractor to
start the work within 15 days from receipt of such Work Order issued to him and in any case should
not be delayed by more than 20 days from issue of such Work Order. Any delay beyond this will be
treated as the contractor is not willing to execute the work and necessary measures will be taken by
authority.

2.2

The contractor shall not engage another contractor or agency to execute full or part of the work
without getting written approval of the employer. In case any such approval given by the employee
the responsibility and obligation of execution will rest only with the contractor on whom the employer
(HEC) has placed order.

2.3

The contractor shall take all work-related directions from the nodal executive of the executing
department in performing the assigned work but contractor shall continue to be responsible and shall
not in any way be absolved of his obligation or responsibility for the due performance of the whole
of the work in all respects and due skill and efficiency. The contractor or his representative should
have the obligation to respond and present before the nodal officer whenever he instructs to do so.

a) No alteration / addition / omission of any part of work shall be deemed unless written instruction
of the nodal executive of the executing department isreceived.

b) In case the additional work instructed has financial implication, the contractor should give in
writing about the rate and quantum of additional financial impact promptly.




2.4

/Any representative of the nodal executive of the executing department will have the right to watch,
supervise the work and to test and examine any material being used for the work or final product to
ascertain workmanship.

2.5

The whole of the work shall be executed in perfect conformity with the specifications and drawings
of the work. If the contractor performs the work in a manner contrary to the specifications or
drawings or any of them, he shall bear all the costs arising or ensuring rectification or loss caused to
the employer and the amount will be liable to be recovered from him.

2.6

All drawings, specifications, process / technology, technical directions and copies thereof furnished
from time to time by employer to the contractor shall be deemed and always be deemed to be the
properties of the employer, and they shall not be used at any other work or purpose. All such
documents to be returned to the employer on completion or termination of work.

2.7

The concerned executive of executing department shall have full power to make and issue from time
to time, such further drawings and give all such further instructions and directions as may appear to
him to be necessary or desirable for the guidance of the contractor and for proper execution of work.
Contractor shall obey accordingly and shall not be entitled to any extra payments outside the
contracted value unless the concerned nodal officer issues an order in writing authorizing such extra
payment.

2.8

Ifany dispute or doubtarises as to the meaning or intent of any portion of the specification and drawing or
as to the execution of the wok or the quality of any material or as measurement of the works with the
decision / perception of the nodal officer of the executing department, the contractor should give in
writing in support of his argument / point of view (preferably within fifteen days of the date of receipt
of such decision by the contractor) and request to resolve the issue within ten days. If the contractor
is not satisfied with the response / non response of nodal officer of the executing department, the
contractor may approach Incharge Operation of the plant (or Incharge Project / Marketing / Township
etc. as the case may be) with the aim of resolving the dispute.

2.9

If neither the drawing nor the specifications contain any mention of description of minor details of
work (construction, fabrication etc.) which to the opinion of the concerned engineer are obvious and
fairly intended for the satisfactory completion of the work, such minor details shall be worked out
(documents, drawings etc.) by contractor at his own cost. The engineer’s decision in such case shall
be final and conclusive.

2.10

a) All drawings, diagram, sketch which the contractor may require, under the condition of
contract, to prepare and furnish shall duly furnished in triplicate to the employer at any time
before commencement of the job or during the progress thereof for approval.

b) Before undertaking any fabrication / work either in his workshop or site, the contractor is
required to prepare detail drawing of the components and get them dulyapproved.

¢) The contractor shall also furnish drawings of all temporary buildings, set-ups for approval
which he proposes to erect for the purpose of the work.

d) All statutory statements, returns etc. which the contractor required to submit, should
submit to the nodal officer of the executing department.

e) All costs of expenditure which may be involved in the above a) to d) to be borne by the

contractor.




2.11

It shall be the contractor’s responsibility to submit for approval and propose alteration of drawings
which in his opinion are necessary for due execution of work in accordance with the contract and
every such alteration of the drawings so submitted shall be fully detailed as the original drawings.
Implementation of such alterations shall be done only after approval by competent authority.

2.12

The contractor shall at all times be responsible for any alleged discrepancies, errors or omissions
in the drawings or other particulars supplied by him irrespective of the fact the drawings have been
approved by competent authority and the contractor shall be liable to pay for any rectification.

2.13

The contractor shall at his own expense provide himself with sheds stores house and yards as
required for the efficiently carrying out the work. The employer’s representative shall have free
access to the said sheds, storehouses and yards at all reasonable time for the purpose of inspecting
the stock of materials and plant & equipment stored therein. Adequate measures for safety, security
and preventive measures against fire & other accidents for such set-ups will be the sole
responsibility of the contractor.

2.14

a) The contractor shall keep adequate numbers of efficient and competent staffs to give necessary
directions to the workmen in execution of the work. The contractor shall employ only such
supervisors, workmen and labours in or about the execution of the work who are careful and
skilled in their relevant trades.

b) The contractor shall forthwith remove from work any agent, permitted subcontractor,
supervisor and workman objected to by the nodal officer of the executing department.

¢) On demand the contractor shall submit a correct return showing the names of all staff and
workmen employed by him.

d) Intheeventthatthenodal officer ofthe executing departmentorthe concerned executing officer is
of the opinion that the contractor is not employing on such number of staff and workmen as
reasonably necessary for the proper execution / timely completion of the work, he shall
forthwith communicate his opinion in writing to the contractor and the contractor shall within
seven days of the receipt of the said communication be bound to employ such additional staff
and labour as may be required by the concerned officer. Any failure on the part of contractor to
comply shall entitle the employer to rescind the contract.

2.15

The concerned officer / engineer shall have access to the work place / site at all time and
the contractor shall provide all necessary assistance to facilitate inspection.

2.16

The contractor shall give at least seven days notice in writing to the nodal officer / concerned
engineer whenever any work or materials intended to be covered up in earth, in bodies or walls or
otherwise to be placed beyond the reach of measurement so that the work may be inspected or the
correct dimension thereof may be taken before the work is so covered or placed beyond reach of
measurement. Wherever the contractor fails to do so, the same shall, at the opinion of the concerned
engineer / officer, be uncovered and measured at the expense of the contractor, or in the alternative,
no payment shall be made for such work or materials.




2.17

b)

The contractor shall arrange testing and analysis of materials required by specification from
authorized agency as required by concerned engineer. Depending on situation, the concerned
engineer may authorize any person in writing to supervise the work and test the whole or each

part of the work or material and directly get the report.

The contractor shall forthwith prepare and / or submit samples of work and materials as and
when required by the engineer to do so. Such samples will be non-returnable type and may be
used for various purposes including approval.

All materials of the work must comply with the requirements or specification andmust satisfy
the tests and / or analysis standard laid down in the specifications of the Indian Standards
Institution or such other recognized standards as may be decided by the concerned engineer.

2.18

b)

Ifit shall appear to the employer, at any time during the progress of the work or at any time prior
to the expiration of the period of warrantee, of such work, that any work, has been executed
with unsound, imperfect or unskillful workmanship or materials of inferior specification, or
that any materials or articles provided by the contractor for the execution of the work are
unsound or of inferior quality to the contracted for or otherwise not in accordance with the
contract, the contractor shall, on demand in writing from the concerned engineer / officer
specifying the work, materials or articles complained of, and within the period of time
mentioned in the demand, pull down, take out work so compliance of or objected to, or remove
from the site or separate from other materials or sort out the material or articles. If the value of
any such work or materials or articles or any part thereof has been included in any “on account”
payment to the contractor, the same shall be taken into account and deducted from any
subsequent payment due to the contractor will be made.

However, if the contractor is dissatisfied with such decision, may make an appeal to the
Incharge- Operation / marketing / project as the case may be, who shall duly consider the same
and pass such order as he may think fit, and any order passed upon such appeal shall be final
and binding on the contractor.

The contractor shall forthwith rectify or remove and reconstruct the work so specified either in
whole or in parts, as the case may require, or as the case may be, and provide proper and suitable
materials or articles for the material or articles complained of or objected to. If the contractor fails
to remedy any defect within the specified period in  a manner required, the concerned engineer
may engage some other agency at his discretion for proper rectification and / or replacement of
components, materials with proper ones at the cost and risk of the contractor. However, a written
notice will be served to the contractor before proceeding with suchstep.

2.19

a) All temporary works necessary for the proper execution of the work shall be provided and

maintained by the contractor, and shall, with the consent of the concerned engineer / officer, at
any time when such temporary works are no longer required, be removed by the contractor at
his expenses and in such manner as the engineer may direct. Failure to do so on the part of
contractor, the work will be done by engaging some other agency and all the incidental cost
will be recovered from the contractor.




b) The temporary office, accommodation rooms of the labour which are no longer required on
completion of the assigned work shall be handed over along with land to the employer in
vacant possession. If the contractor’s labour refuse to vacate, and the said offices /
accommodation / premises has to be evacuated by the employer, all expenses incurred in the
process will be recoverable from the contractor.

2.20

/All the materials and plants brought by the contractor in or upon (unless otherwise declared in writing
while bringing, as in the case of working gadgets, tools, equipments etc. which will not form part of
the work) the site or on the land occupied by the contractor in connection with work and intended to
be used for the execution thereof shall, as soon as they are brought in or upon the site or the said
land, be deemed to be the property of the employer. Any rejected, unusable material should be
immediately removed from the site as soon as they are declared so.

2.21

a) The contractor shall take all reasonable care of all tools, plants and materials or other property,
weather of like description or not, belonging to the employer and issued to the contractor for
the purpose of the work, and the contractor shall be liable for any damage or loss caused to the
same by him, his agents or his workmen or others, whilst the same were in his charge. The
contractor shall sign valid receipt for all tools, plants, and materials issued to him by the
engineer from time to time, and, on completion of the work, shall be bound to return, subject
to normal wear and tear, the unused balance of the same to the nodal officer in good order /
working condition.

b) Incase of loss or damage, the cost/ repair cost will be recoverable from the contractor.

¢) Issue of plants and equipments like compressors, mixtures, portable engines etc. will be
covered under Special Terms of Contract.

222

a) The contractor shall take all necessary measures to ensure a safe working environment like
stability of structure, excavations, fabrications, material handling etc. and further ensure that
no physical injury of harm is caused or likely to be caused to any person or no damage or loss
is caused or likely to be caused to any property.

b) Existing roads or water pipelines shall not be blocked, cut through, damaged by the activities
of contractor.

€) The contractor shall be responsible for taking all precaution to ensure the safety of public and
properties belonging to employer and others.

2.23

The contractor shall, at his own expenses and to the satisfaction of engineer / officer concerned
reinstate and make good or liable for any compensation for any injury loss or damage occasional to
any property or right, whatever, including the property and rights of the employer or agents, servants
or employees of the employer, being injury, loss or damage arising out of or in any way connected
with, the execution or purported execution of the contract and further, the contractor shall indemnify
the employer against any agent, servant or employee of the employer or which would be so
enforceable against the employer, where the employer a private person, in respect to any such injury
(including injury resulting in death, disability (permanent or otherwise)), loss or damage to any person
or property, including all claims which may arise under the Workmen’s Compensation Act or under
any other law for the time being in force or otherwise.




2.24

[Explosives shall not be used on the work or on the site by the contractor without the written permission
of the engineer concerned and then only in manner and to the extent permitted by the engineer. The
contractor should have proper and valid license from appropriate authority and should create all
necessary infrastructure for use, handling and storing of explosives and deploy necessary skilled
manpower as per prevailing regulation.

2.25

The contractor shall, on an order issued by the engineer / officer concerned and duly communicated
to him, suspend the progress of the work or any part thereof for such time or times and in such manner
as the engineer may consider necessary, and shall during the period of such suspension, protect and
render security to the work, to the extend necessary in the opinion of the engineer, if such suspension
is

a)  Provided for the contract, or

b)  Necessary for the proper execution of the work for reason of weather conditions or by
some default on the part of the contractor, or

€)  Necessary for the safety of the work or any part thereof.

The contractor shall not be entitled to any extra payments, but if the suspension ordered by the
engineer is other than those mentioned above and if such period of suspension exceeds 14 days,
the contractor shall entitled to such extension of time of completion of the work as engineer may
consider proper and payment of such compensation as the engineer / officer may consider
reasonable in respect of salaries / wage paid bythe contractor to his employees during the period
of suspension.

2.26

The contractor will have to make provision for safety of the public, employees during execution of
work, all sanitary and medical arrangements for labour, employee engaged by him and persons
deputed by the employer for inspection, supervision etc..

2.27

IDemurrage charges calculated in accordance with the scale in force for the time beingon the Railways
or other transport devices and incurred due to delay in unloading / detention of transport device by
the contractor which he is supposed to do shall be recoverable from the contractor.

2.28

The engineer / officer concerned may order the contractor to do any item of work whether or not the
same is included in the accepted schedule of rates and the contractor shall be bound to comply with
such order of engineer whether given in writing or orally. In case of the orders given orally by the
engineer, the contractor shall comply with such order and confirm in writing of such order given by
the engineer whether before or after the carrying out of the order shall be deemed to be an order in
writing, provided further that the concerned engineer / officer do not contradict in writing about such
order.

AIl such work shall be valued at the rates set out in the accepted schedule of rate or derived rates
(based on cost of material & labour actually utilized plus 7.5% as supervision & other charges) and
with the agreement of the same by the engineer shall be acceptable.




2.29

a)

b)

The contractor shall be bound to handover all works executed under the contractor to the
employer, complete in all respect and to the satisfaction of the engineer.

The concerned engineer / officer shall determine the date on which the work shall be regarded
completed as contemplated in (a) above and in support of his determination, grant a certificate
to the contractor on an application being so made to him, that the work was duly executed,
complete in all respects on a specific date. The concerned engineer may also comment on the
actual dates of completion of different activities against planned / schedule dates of completion
as decided / planned and if the corporation suffered any financial loss due to non-adherence of
schedule or due to any other reason.

On the completion of the work, the contractor shall clear away and remove from the site all
temporary constructions, surplus materials, rubbish debris and all temporary works of every
kind and leave the whole of the site and work in a neat and clear condition to the satisfaction of
the engineer. Failure to do so on the part of the contactor, the cost of such cleaning by some other
agency will be recoverable from the contractor.

Variations in contract

In the event of any of the contract requiring modifications after the contract documents have been
signed, such modification shall be made in writing and shall be signed by the in charge Contract cell
(or equivalent) and the same shall be binding on the part of the contractor.

3.2

a)

The engineer shall make any variation of the form, quality or quantity of the works or any part
thereof that may in his opinion be necessary and, for that purpose or if for any other reason, it
shall in his opinion be desirable, shall have power to order the contractor to do and the
contractor shall do any of the following.

1)  Increase or decrease the quantity or any work included in the contract.

ii)  Omit any such work.

ii1)  Change the character or quality or kind of any such work.

iv)  Change the levels, lines, position and dimensions of any part of the works, and

v)  Execute additional work of any kind necessary for completion of works and no such
variation shall in any way vitiate or invalidate the contract, but the value (if any) of all
such variations shall be taken into account in ascertaining the amount of contract price.

b) No such variation shall be made by the contractor without an order in writing by the engineer

concerned or appropriate authority.

Measurement Certificate and Payment

4.1

The quantities set out in the accepted schedule of rates against items of works quantified
are the quantities estimated to be required for such work and they may vary in actual.




4.2

The contractor shall be paid for the work at the rate specified in the accepted schedule of rate (HEC
Schedule / CPWD schedule / schedule notified by State Govt.) and for any extra work at the rates
determined under clause 2.28 of these conditions on the basis of actual measurements of such work
taken by the engineer’s representative / declared by the contractor in accordance with the rules
prescribed for the purpose by the employer. The item wise amount so calculated (based on quantities
for items in actual and rates in the accepted schedule of rates) be rounded to nearest whole number.

Unless specified otherwise, the engineer at the end of a month, shall record in the Measurement
Book, the quantity of work completed during the month and cumulative up to the month in physically
measurable terms (after completion of joint inspection if any) and submit the same to the concerned
officer / engineer.

4.3

a) The contractor shall be entitled to be paid, from time to time, by way of “On account” payments
for such woks as he has, in the opinion of the engineer, executed in terms of the contract. All
such payments to the contractor shall be due on the certificate of measurements having been
granted or issued by engineer / officer concerned.

b) On account payments made to the contractor shall be without prejudice to the final making up
of the accounts (except where measurements are specifically noted in the Measurement Book
as “Final Measurements™) and shall in no respect be considered or used as evidence of any fact
stated in or to be inferred from such accounts nor of any particular quantity of work having been
evacuated nor of the manner of its execution being satisfactory.

c) Unless otherwise specified, payments to the contractors will be made by cheques, but
no cheque will be issued for an amount less than one hundred rupees.

4.4

The contractor shall all time during the progress and continuance of the work and during the period
of performance warranty / maintenance, as specified in the tender acceptance or subsequent
communication / order, shall be responsible for maintenance and uphold in good condition all and
every part of the work.

4.5

a) On the issue of certificate of completion by the concerned engineer / officer in respect of the
work, an adjustment of accounts shall be made and the balance ofthe accounts, based on engineer
/ officer’s certified measurements of the total quantity of work executed by the contractor up to
the date of completion and on the accepted schedule of rates, and for any extra works, on rates
determined under clause 2.28, shall be paid to the contractor, subject always to any deductions
as the employer’s representative raise and submission of “No claim” certificate by the
contractor.

The total security deposit shall become due and shall be paid to the contractor after the issue of
certificate of completion by the concerned engineer / officer. If the scope of work includes
performance warranty / maintenance, the security deposit shall be converted into Performance
Guarantee. If the contractor submits Bank Guarantee of equal amount to cover the performance
warranty / maintenance period, he may be paid the security deposit.




4.6

Unless otherwise agreed upon between the parties, payment for deliverables and services will be. made
on submission of bills in the prescribed form which may be obtained from the purchase Officer in
accordance with the instructions given in the Acceptance of Tender, by E-payment or cheque or
demand draft.

Employer’s lien over all money due to the contractor

The employer shall have a lien over all moneys that may become due and payable to the contractor
or also on or over the deposit or security amounts made under the contract and becoming repayable
to the contractor under the conditions of the said contract or in respect of debt or sum of money
that may become due and payable to the employer by the contractor either alone or jointly with
another or others and under the subjected contract or other or transaction of any nature, whatsoever,
between the employer and the contractor, and further and unless the contractor pays and clears the
claims of the employer immediately on demand, the employer shall at all times be entitled to deduct
the said debt or sum due by the contractor from the moneys, securities or deposits which have become
payable to the contractor.

Regulation of labour employed by contractor

The contractor shall comply with the provision of the Minimum Wage Act 1948, and all the rules
made there under, in respect of any employees or workmen employed or engaged by him for the
purpose of carrying out contract. The directive, rules and regulations of the state government in
respect to minimum wage shall be accepted by HEC management with upward or without
modification. The contractor intending to deploy labourer and workmen should be a labour licence
holder from the Govt. of Jharkhand (or respective state government where the work is being carried
out).

6.2

The contractor shall comply with the provisions of payments of wages Act. 1936, and the rules made
there under, in respect of all employees or workmen employed or engaged by him in the work for the
purposes of carrying out the contract.

6.3

The contractor shall be responsible for the safety of all employees or workmen employed by him on
and in connection with the work and shall forthwith report to the concerned engineer / officer /
employer’s representative in all cases of accidents, howsoever caused, and make adequate
arrangements for rendering all possible aids to the victims of the accidents.

6.4

In every case in which by virtue of the provisions of sub-section (1) of section 12 of the Workmen’s
Compensation Act. 1932, the employer is obliged to pay any compensation to the workmen employed
by the contractor in execution of the work, the employer (HEC) shall recover from the contractor the
amount of compensation so paid and, without prejudice to the rights of the employer under sub-
section ( 2 ) of section 12 of the said Act. The employer shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due from the employer to
the contractor. The employer shall not be bound to contest any claim made against under sub-section
(1) of section 12 of the same Act except on the written request of the contractor and upon his giving
to the employer full security for all costs for which the employer may become liable in consequence
of contesting such claim.




6.5

No quarter / accommodation shall normally be provided by the employer for the accommodation of
the contractor or any of his staff employed on the work. In exceptional cases, if any accommodation
is provided, the same will be on chargeable basis and the charges shall be decided by the employer
wherein clarification for different elements like electricity, water charges etc. will be made. The
charges / rents shall be recoverable from the payments to contractor.

6.6

a) The contractor shall at his own expense make adequate arrangements for housing, supply of

drinking water and for temporary créche where 50 or more women are employed at a time.

b) The contractor shall conform to all laws, rules and regulations for the time being in force
pertaining to the employment for local or imported about and shall take all necessary
precautions to ensure and preserve the health and safety of all staff and workmen employed on
the work.

¢) The contractor shall be bound to comply with strictly all sanitary rules and regulations and to
carry out all sanitary measures which may from time to time be determined by the Government,
local authority, health authority or medical authority of the employer.

d) Contractor shall not employ children below the age of 12 years as labourers for and in
connection with the execution of the work.

Determination and Termination of Contract

7.1

a) The employer shall, at any time be entitled to determine and terminate the contract, should the
employer’s opinion, the cessation of work becomes necessary owing to paucity of funds or for
any other cause whatsoever, in which case the cost of approved materials at the site and of the
value of the work done in writing form employer to contractor of such determination and
termination and the reason therefore shall be conclusive proof of the fact that the contract so

determined and terminated by the employer.

b) Should the contract be determined and terminated under sub-clause ( a) above and the
contractor claim payments to compensate expenditure incurred by him in the expectation of
completion of the whole work, the employer shall consider and admit such claims as are deemed
fair and reasonable and are supported by vouchers to the satisfaction of the engineer. The

employer’s decision in this regard shall be final and conclusive and binding on the contractor.

7.2

If the contractor shall at any time
a) Become bankrupt or insolvent, or

b) Make arrangement with, or pass the assignment in favour of, his creditors, or agree to carry out
the contract under the direction of his creditors, or




g)

h)

)

Being a company or corporation, go into liquidation (other than a voluntary liquidation for the

purpose of amalgamation), or
Have on execution levied on his goods or property on the work, or

Assign the contract or any part thereof, otherwise than as provided in clause : 1.13, or
Abandon the contract, or

Persistently discharge the instructions of the employer or contrivance and provision of contract,

or

Fail to adhere to the agreed programme of the work by a margin 10% or more of stipulated

period, or

Fail to remove material from the site or to pull down and replace any work after receiving from
the engineer a notice to the effect the said materials or work have been condemned or rejected

under clause 2.14, or

Fail to take steps to employ competent or additional staff and labour as required and instructed

by the concerned engineer in writing, or

Fail to provide the engineer or engineer’s representative proper facilities for inspection of the

work of any part thereof as required under clause 2.24, or

Promise, offer or give any bribe or commission gift or advantage either himself or through his
partner, agent or servant to any officer or employee of the employer or to any persons on his

behalf as provided in clause 1.25,

then, and in any of the said cases, the concerned engineer / officer may on the behalf of employer

serve the contractor with a notice to effect, and if the contractor does not within seven days after

delivery to him of such notice proceed to good his default/ rectify accordingly, the employer shall be

entitled after giving the contractor forty eight hours notice in writing to remove the contractor from

the whole or any portion or portions (as may be specified in such notice) and adopt any or several of

the following clauses:

i

Rescind the contract (of which a rescission notice in writing to the contractor from the
concerned engineer / incharge contract cell shall be conclusive evidence), in which case the
security deposit of the contractor shall be forfeited to the employer, without prejudice to
employer’s right to recover from the contractor any amount by which the cost of compensating

the work by any other agency shall exceed the value of the contract.

Carry out the work, or any part thereof, by the employment of the required labour and materials,
the cost of which shall include freight, supervision and all incidental charges and to debit the
contractor with such costs, the amount of which is certified by the engineer, shall be final and

binding upon the contractor.




iii) Measure up the work executed by the contractor and to get the remaining work, completed by

another contractor at the risk and expenses of the contractor in all respect in which case any
expense that may be incurred in excess of the sum which would have paid to the contractor if
the work had been carried out by him under the terms of contract, the amount of which in excess
as certified by the engineer shall be final and binding upon contractor and shall be borne and
paid by the contractor and may be deducted from any moneys due to him from the employer

under the contractor or otherwise or from his security deposit.

PProvided that in any case in which any of the powers conferred upon the employer by sub- clause (a)
to (1) above, shall become exercisable and the same shall not be exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions thereof and such powers shall not withstanding,
be exercisable in the event of any future case of default by the contractor for which his liability for

past and future shall remain unaffected.

7.3

a)

b)

In the event of any or several of the courses referred to in clause 7.2 above being adopted:

The contractor shall have claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered into any commitments, or made
any advance on account of, or with a view to, the execution of the work or performance of the
contract, but the contractor shall not be entitled to recover or paid any sum for any work actually
performed under the contract, unless and until the engineer shall have certified the performance
of such work and the value payable in respect thereof, and the contractor shall be entitled to be
paid the value so certified. The contractor shall have no claim to any payment, or compensation
or otherwise howsoever, on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he did not derive consequence of the

determination of the contract.

The engineer / officer shall be entitled to take possession of any materials, tools, machinery,
building on the work or the property on which these are being or ought to have been executed,
and to retain and employ the same in the future execution of the work or any part thereof until
the compensation of the work without the contractor being entitled to any compensation for the
use and employment thereof, or for wear and tear or destruction thereof.

The engineer shall, as soon as may be practicable after termination / removal of the contract,
fix and determine ex-parte, or by or after reference to the contractor, or after such investigation
or enquiries as he may consider fit to make or institute and shall certify, what amount (if any)
had at the time of rescission of the contract been reasonable earned by or would reasonably
accrue to, the contractor in respect of the work then actually done by him under the contract
and what was the value of any unused or partially used materials any constructional plant and
any temporary work upon the site.




8.

Settlement of dispute by arbitration

3.1

a)

All questions, disputes or differences of any kind, whatsoever raising out of, or in connection
with, the contract, at any time, whether during the progress of the work or after its completion,
or whether before or after the determination of the contract, other than questions, disputes or
difference for the decision of which specific provisions have been made in the fore going
clauses (hereafter referred to as “excepted matters” and decisions on such “excepted matters”
according to the said specific provisions shall be final and binding on the contractor and shall
not be reopened or attempted to be reopened on the ground of informality, omission, delay or
error in the proceeding in or about the same or on any other ground whatsoever) shall, be
submitted in writing by the contractor to the employer, and the employer, shall, within a
reasonable time ‘after the submission of the same, make and notify its decision thereon in
writing.

If the contractor be dissatisfied with the decision of the employer on any matter  in question,
dispute or difference, on any ground, or as to the withholding by the employer of any
certificate to which the contractor may claim to be entitled to, if the employer fails to make a
decision within reasonable time, then and in any such case but not including any of the
“expected matters”, the contractor may, within ten days of the receipt of such decision or after
this expiry of a reasonable period of time, the case may be demand in writing that such matter
in question, dispute or difference be referred to arbitration. Such demand for arbitration shall
be delivered to the employer by the contractor and shall specify the matters which are in
question, dispute or difference and only such question, dispute or difference of which the
demand has been made no other shall be referred to arbitration.

The future progress of any work under the contract shall, unless otherwise directed by the
engineer, continue during the arbitration proceedings, and payment due or payable by the
employer shall be withheld on account of such proceedings, provided however that it shall also
be open to the arbitrators to consider and decide whether or not such work shall continue during
arbitration proceedings.

Matter in question, dispute or difference to submitted to arbitration as aforesaid shall be
referred for decision to two arbitrators, one to be nominated by the Chairman and the other to
be nominated by the contractor. In the event of the two arbitrators being divided in their
opinion, the matter under dispute shall be referred for decision to an umpire to be appointed
by the two arbitrators not later than one month from the last date of their respective
appointments and, in any case before they enter upon and proceed with the reference.

i)  The arbitrator or the umpire shall have power to call for such evidence by way of affidavits
or otherwise as the arbitrators or the umpire, as the case may be, shall think proper, and it
shall be the duty of the parties or umpire to make the award without delay.

i) Unless otherwise agreed upon by the parties, the venue of the arbitration proceedings
under these conditions shall be at Ranchi in the state of Jharkhand.

iii) Subject as aforesaid, the provisions of the Arbitration Act 1940, or any statutory
modifications or re-enactment thereof and of the rules made there under for the time being
in force, shall apply to all arbitration proceedings under thisclause.

Provided, however, that the arbitrators or as the case may be, the umpire, may from time to time,
with the consent of the parties, enlarge the time for making the award.







