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HEAVY ENGINEERING CORPORATION LIMITED (HEC)

HEAVY MACHINE BUILDING PLANT (HMBP)
(A Government of India Enterprise)

Tender No. HMBP/P&A/NIT/2020-696

Sub:

works arising in HMBP/HEC.

(I) Introduction :
a) HEC has been established in the year 1958 as one of the largest Integrated Engineering Complex in
India. HMBP is one of three Plants of HEC. It manufactures and supplies capital equipments,

machineries, spares and renders project execution required for core sector industries.

Plant Plaza Road, Dhurwa-834004, Ranchi, Jharkhand

Dated, the 24" January, 2020

Open Tender Inquiry for awarding contract in respect of “Specified intermittent nature of

b) Sealed tender(s) is invited from the eligible Bidders for the specified contract for completing
specified intermittent nature of works in different zones (total four zones) under HMBP. The
eligible Bidder has option to submit respective bid(s) for either single zone or more than one zone
or all the four zones. Separate Bid for each zone will be required. The details of the tender are
given below:

(I1) Eligibility and Qualifying criteria :

(A) Pre-qualification criteria: The pre-qualification criteria for respective zone is given in the Table

below:
Sl | Criteria Zone-A | Zone-B | Zone-C | Zone-D
Value in Rs. Lakhs
1 | Average annual financial turnover during the last three | 141 143 130 130
years, ending 31° March of the previous financial year,
should be atleast
2 | Experience of having successfully completed similar works
during last seven years ending last day of month previous
to the one in which tender is invited should be one of the
following (such works must had commenced within the
aforesaid period of seven years):
a) three similar completed works costing not less than 188 190 174 173
OR
b) two similar completed works costing not less than 236 238 217 217
OR
¢) one similar completed work costing not less than 377 380 347 347

“Similar work” means those minor works of intermittent natured short-lived-duration appearing in
engineering / manufacturing / structural / civil industries which consist of performing such work
assignment as specified in price-bid mentioned hereinafter in this tender through unskilled, semi-
skilled, skilled, highly skilled and super-skilled personnel having adequate in line training and or
experience.

(B) Evaluation criteria of Bids :

1.

The Bidder shall submit the following documents for evaluation of their Technical Bids:

a) Tenderer’s profile (refer Annexure-A given hereinafter).

b) Declaration / Discloser of relationship (refer Annexure-B given hereinafter)

c) Application Fee for Tender Documents
d) Earnest Money Deposit (EMD).

e) Requisite documents for proof of fulfillment of Pre-qualification criteria mentioned at para

(IN(A) above, i.e.
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4.
5.
6.

©

f)
9)
h)

i) Annual Income Tax Returns and/or certificate from any Nationalized Bank pertaining to
the required financial years

ii) Certified copy of work-orders and their completion certificates.

Copy of Goods & Services Tax Registration No. (GSTIN), etc.

Copy of PAN Card related to Income Tax.

Bidders shall categorically mention their own PF code number allotted by RPFC, if they have.

Those bidders, who are having registration as per Employee’s Provident Fund and
Miscellaneous Provisions Act 1952, shall submit a copy of registration certificate.

Bidders shall categorically mention their ESIC Registration number allotted by ESIC and
submit copy of registration certificate issued under the Employee’s State Insurance Act
1948.

A Copy of Valid Labour License issued by the office of Regional Labour Commissioner
(Central), issued under Section 12 of Contract Labour (Regulation and Abolition) Act, 1970 in
respect of existing running Contract only.

A copy of Partnership Deed / Memorandum of Association in respect of a Partnership firm
and a Company, as the case may be.

List of Work-orders executed, their title, contract value and number of workmen trade-wise
deployed enclosing therewith the copies of work-orders where the tenderer is/was
rendering similar services.

Corporation reserve the right to ask for any document which may be required for evaluation /

Clarification / Verification of the technical bid.

Submission of any document after opening of bids shall not be allowed except asked for as per

Para (11)(B)(2) above.

Conditional offer of Technical Bid will be liable for rejection.

Conditional offer of Price Bid shall be straight way rejected.

The contract shall be guided by the GCC as in force at that point of time.

Requirement and mode of depositing Earnest Money (EMD) & Non-Refundable Application Fee

1. The amount of the EMD and Application Fee for the respective Zone are as under:

Tender No

Zone-A Zone-B Zone-C Zone-D
Application Fee (Non-Refundable) | Rs.7,500 Rs.7,500 Rs.7,500 Rs.7,500
EMD Rs.7,50,000 | Rs.7,50,000 | Rs.7,50,000 | Rs.7,50,000

. HMBP/P&A/NIT/2019-696 dt. 24.01.2020

The Bidder shall download Tender Documents from our website www.hecltd.com (Central Public
Procurement Portal under Tender Section).

The Application Fee for the respective zone as given in the Table above shall be payable in the
form of a Demand Draft (DD) issued by any schedule bank drawn in favour of “Heavy
Engineering Corporation Ltd” .

The Earnest money (EMD) for the respective zone as given in the Table above shall be payable
either in the form of Demand Draft (DD) or Bank Guarantee (BG) issued by any schedule bank
drawn in favour of “Heavy Engineering Corporation Ltd”.

No interest shall be payable on Earnest Money deposit.

On the request of the Bidder, his Security deposit of the old closed contract not yet refunded by
HMBP, may be converted into EMD against the current bid. Amount of Security deposit shall be
certified by Finance Deptt, HMBP.

Earnest Money of the unsuccessful bidders will be refunded after finalization of the contract on
receiving a written request from the bidders.

If the successful bidder fails to execute the contract agreement, then the Earnest Money amount
will be forfeited.
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9. The DD of the Application Fee and the DD/ BG of EMD shall be submitted with the Bid. The
tender without application fee and earnest money shall be rejected.

(111) Date, time and place of submission of Bids :

1.

3.

The tender bids shall be submitted in two parts, each in a separate sealed cover prominently super-
scribed as COVER — | and COVER - Il and also indicating on each of covers the bid title and containing
the documents as mentioned in the Table below. These two covers shall contain details of bid as
under :

COVER - titled Technical Bid COVER -1l titled Price Bid
Documents: Price Bid and Rate Analysis. (page
a) Application Fee no. 21 to 22 of the tender document
b) Earnest Money Deposit duly signed by the Bidder with date
c) Documents listed at para (I1)(B) & seal on each page)
d) Tender documents (from page no.-01 to 20 duly

signed by the Bidder with date & seal on each page)

Separate sealed Cover — | and Cover — Il with the above details shall be submitted in a sealed
envelope containing these two covers and the sealed envelope shall be superscripted as "Bid for
contract in respect of Specified intermittent nature of works arising in Zone — ..... in HMBP/HEC *'.
The “Zone No.”, “Tender No.”, “Bid Opening Date”, “Bid Opening Time”, “Name of the Bidder and
his Address” shall also be categorically mentioned on the sealed envelope, addressed to :

Dy Manager (HR), P&A, HMBP,

Heavy Machine Building Plant,

Heavy Engineering Corporation Limited,
Plant Plaza Road, Dhurwa, Ranchi - 834004

Any bid with no indication given on the cover of the envelope to indicate that it is a bid and which if
gets opened before the due date and time set for opening of Cover-I, shall be liable to be opened
and read out.

Tenders will be received in the office of P&A, HMBP, HEC on or before 12:30 hrs of 22" February,
2020. The date and time of receipt of the Bid shall be recorded on the top cover of the closed
envelop by the Receiving Official and the same should be duly signed by both the Receiving Official
and the person who has submitted the Bid. The Bidder has the option of sending the bid by the
registered post/ speed post / courier or to submit the bid in person so as to make it reach in the
aforesaid Office by the date and time as specified above. Bids received by post / courier shall be
considered as valid if these are received before due date and time specified for submission. Late
tenders are not to be considered and opened.

(IV) Date, time and Place of opening of bids

Bids will be opened on 24t February, 2020 in the office of Finance, HMBP, HEC at 15:00 hrs. All willing
Bidders or their authorized representative may be present at the time of opening of tenders.

(V) Duration of contract :

1.

The contract will be for a period of one year from the date of issuance of the Initial Work Order.
The initial Work Order will be issued for a period of three months. The Work Order(s) will be issued
quarterly for the balance period of nine months subject to satisfactory performance during the
initial/ previous period of three months. Thus, this contract will be for a period of 12-months w.e.f.
the date of issuance of the Initial Work Order.

The contract may be extended for further periods at the discretion of the management subject to
satisfactory performance of work and acceptance of the contractor.

(V1) Description of works including scope of work and responsibility

A) Specifications: Quantity and Quality requirement of the work

1. The descriptions of work components to be executed for the respective zones are specified in
column (2) in the table at Appendix-l. These specified works and other allied works are to be
executed on daily basis within the given time-schedule at the allocated locations in the
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respective zones with the help of required nos. of labours having requisite skills (unskilled, semi-
skilled, skilled, highly-skilled and super-skilled labours having adequate qualifications and
experience corresponding to the aforesaid work assignments to accomplish the assigned volume
of work satisfactorily). The work components assigned to respective zone may change,
depending upon the requirement.

In case of failure to engage the requisite numbers of labours or unsatisfactory performance of
work as certified by the Executing Authorities / Controlling Officer, proportionate deduction will
be made for the same from the monthly bills.

In the event of failure to execute the work in time, the work order may be cancelled and work
may be got done through other contractor at the risk and cost of the contractor.

2. The rate (estimated) per unit of work components are given in column (3) in the table at
Appendix-l. The Unit Rates given in the Work Order(s) will remain firm till the execution of the
respective Work Order(s) except escalation as per Clause XIII.

3. The estimated annual quantity/ volume of work for the zones A, B, C & D are given in column
(4), (6), (8) & (10) respectively in the table at Appendix-I. The tender quantities may increase or
decrease as per requirements.

4. The estimated annual values of the work contracts for the zones A, B, C & D are given in column
(5), (7), (9) & (11) respectively in the table at Appendix-I.

5.  Working Hours: The normal working hours of factory shift timings are “A” Shift (6.00 AM to 2.00
PM), “B” Shift (2.00 PM to 10.00 PM), “C” Shift (10.00 PM to 6.00 AM) and General Shift (8.00
AM to 5.00 PM). Depending upon the requirement, the labours will be deployed by the
Contractor in all four shifts, namely A, B, C and General shifts on all working days. In case of
exigency of work, the contractor will be required to engage his labours round the clock
regardless of Holidays / Rest Days with suitable compensation by grant of compensatory leave in
lieu thereof. The Contractor or his authorized representative must be present during
performance of work to attend exigency.

6. The works will be performed at any location of HMBP / HEC or any place as directed by the Shop
In-charge / Departmental In-charge commonly known as Executing Officer / Controlling Officer.

7. Complaint, if any, received from respective Executing Officer / Controlling Officer for non-
performance of daily work assigned to an individual worker, a suitable penalty will be deducted
from the work bill.

8. The Bidders will be responsible for the safety of his workers at the work site. He will arrange
protective items for his workers such as dust mask, rubber hand gloves, helmet, eye goggles,
safety shoes, harness items and other safety items at his own cost Personal.

9. The Bidders shall comply with the instructions issued to him by the Executing Officer /
Controlling Officer from time to time.

B) Method of guality and guantity measurement :

a) The Controlling Officer will keep a record of accomplished assignment, on the basis of which the
work bill of the tenderer will be verified. If the tenderer fails to get the allotted assignments
completed, due to non-availability of his labours or any other reason, the payment will be made
on pro-rata basis (expressed as mandays lost due to absence).

b) The Controlling Officer will organize the quality and quantity measurement of the performance.
C) Inspection : Inspection of work will be done by the Executing Authority.

D) Contractor’s Responsibilities : In addition to the responsibilities stipulated in the respective clauses
of this tender, the Contractor shall also fulfills the following responsibilities.

1. The contractor before the deployment of his labours will submit a list of his labours in duplicate
to the Office of P&A, HMBP. The original copy will be forwarded to the CISF/HMBP for issuance
of Gate Passes after due scrutiny.
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(vin)

10.

11

12.

13.

14.

The Contractor will submit verification of conduct / integrity of his workers and supervisors
within 15 days from the date of commencement of the work.

The Bidder will provide attendance register for marking of attendance of his labours and submit
monthly attendance data sheets to the respective Work Site.

The contractor will grant leave to his labours as per their entitlement.
The workmen engaged shall be given one day rest in a week.

The Contractor shall make labour payments to his labours only through Bank Account of the
labours and submit proof thereof. No wage period should exceed one month. The contractor will
make its own arrangements for fund to pay his workmen on or before 10" day of every month
even if payment by Corporation has not been made to them.

The Contractor will submit a separate bill for payment of Bonus to its workmen on the basis of
work executed by them during the Bonus period which will be separately notified by the
Corporation.

The Contractor will take adequate precautions to avoid damage or loss to the Corporation's
property and injury to any person. In case of any damage or loss or injury, the Contractor will be
fully responsible and will have to compensate the damage. This will be without any prejudice to
such other action, which the Management of the Corporation may take depending on the
circumstances of the loss or damages or injury.

The Contractor will report immediately to the Executing Authorities any accident occurred to his
labour out of in course of their engagement inside the factory premises.

Once the work is completed in terms of the works contract, the contractor will prepare the final
bill in full and final settlement of the claim duly certified by the Controlling Officer of the related
work indicating that nothing is outstanding against the contractor.

The Contractor should either himself or his authorized representative be physically present
every day during working hours and he or his representative will report to Executing Authorities
daily for taking instructions and for coordinating the work and maintaining the various records
i.e. quantum of works done, workmen engaged etc. The acts done by the authorized
representative shall be binding on the Contractor.

The Contractor shall visit the site of work and get himself satisfied about the modalities and
conditions of work as well as make necessary arrangement for the safety and welfare of his
workmen such as protective-clothing, safety shoes, helmets, etc. before start of work.

The Contractor will have to submit daily report for the workmen engaged on the day for work to
the Controlling Officer with effect from the date of commencement of the work till completion.

Compliance of statutory provisions (Refer Appendix-II)

The Contractor will strictly adhered to and comply with all statutory provisions including
Government directives, guidelines issued by the Corporation time to time in the matter, or any
related instrument having legal standing, failing which the actions as per Law may be taken
against the Contractor.

Instructions to the Bidder for quoting Price :

1.

The estimated rates for different components of works to be executed by the Contractor are
given in column (3) in the table at Appendix-l. Wages and other statutory labour cost have been
taken into account while deriving these rates.

The Price Bid will comprise of Annexure-F and the Rate Analysis (Annexure-G). In the Annexure-
F, the Bidder shall quote rate of Supervision and Additional Cost (SAC) payable by the
Corporation to the Bidder. The rate of SAC will be quoted in terms of percentage of expenditure
towards payment of basic wage plus variable dearness allowance in respect of labours to be
deployed by the Bidder for completing the specified works.

The rates are required to be quoted both in words and figures and in case of difference between
rates, the rates quoted in words will be considered.
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3. The Bidder should apply his mind to financial aspect, whether expressed or implied, of every
clause mentioned in this tender in order to arrive at the rate of SAC to be quoted by him.
Submission of Rate Analysis (Annexure-G) will give better understanding of different financial
aspects involved therein.

4. The quoted rates of SAC should be inclusive of all taxes, royalties and other statutory levies
applicable, if any except GST. During the tenure of contract, the Corporation will not take any
liability for increase or variation in the rates of statutory taxes/ royalities / levies / remittances
etc.

5. The tender will remain valid for six months from the date of opening.

6. The Bidders may inspect the places of work in the Shops / Offices at HMBP/HEC, Ranchi with
permission of P&A, HMBP before quoting the rates.

7. The Bidders should quote a workable rate. If a tenderer quotes unworkable rates and is
considered for placement of order, the said tenderer will be asked to justify the rate quoted and
will have to furnish Performance Guarantee Bond, in addition to the Security Deposit, in the
form of Bank Draft / Bank Guarantee. The amount of Performance Guarantee Bond will be 10 %
of contract value for ensuring proper execution of work. If the tenderer refuses to furnish
Performance Guarantee Bond his bid shall be treated as withdrawn and EMD shall be forfeited.

(VIIl)  Taxes and duties applicable :

1. The Contractors will get their GST Registration. On the requests of the Contractors, the GST will
be advanced by the Corp to them to enable them to pay GST as applicable from time to time,
within due date, to the Tax Authorities. Such request shall be made by the Contractors well in
time by submitting the bills for work executed by them in the previous month. The Contractors
will submit receipt of payment of GST by them and also file necessary GST returns to enable the
Corp. to avail input tax credit, failing which the amount advanced to them will be realized from
their subsequent bills / SAC/ EMD / Security Deposit.

2. All statutory Taxes and Duties except Goods & Services Tax (GST) as per prevailing rates are to be
borne by the Bidder. However, if any new Tax or Duty is levied after issue of Letter of
Acceptance/ Work Order, the same may be considered for reimbursement on request and
submission of evidence.

3. HEC shall deduct from the bills any amount deductible on account of taxes under the provisions
of law.

(IX) Schedule of deviations :
Deviation, if any may be furnished by the Bidder in Annexure-C. The deviations projected by the
tenderer should be related to the system laid down for smooth performance of the contract. The
Management reserves the right to accept or reject the deviations of any Bidder wholly or in part without
affecting the Tender Bids.

(X) Payment terms :
1. Payment will be made once in month on satisfactory completion of work in a particular month after

verifying the claims submitted by the contractor for the said month. The claims should be supported
by all requisite documents pertaining to payment of wages, CPF, Group Insurance, statutory taxes,
etc. in respect of the preceding month.

2. Contractor has to submit his monthly running bills to the Executing Authority. The Executing
Authority will verify the performance and recommend the payable amount as well as recovery
against penalties and other amount, if any to Finance / HMBP for making payment accordingly.

3. The payments will be made to the contractor through Account Payee Cheques or though net
banking/ RTGS etc.

(XI) Security Deposit :
1. Security Deposit will be 10% of the Contract Value. The amount deposited as EMD will become part

of Initial Security Deposit (ISD). This ISD shall be further augmented by deducting an amount equal to
10% of SAC from the admissible monthly "Running Account” (R/A) payments to the Bidder.
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However, the total amount accumulated in the manner as stated above should be limited to
maximum 10% of the Contract value.

2. The security deposit will be refunded after successful completion of work order and after issuance of
No-claim Certificate by the Controlling Officer.

3. Nointerest shall be payable on Security Deposit.

(XIl)  Liquidated Damage and Risk and Cost and compensation for damages :

1.

Liguidated Damages: If the Contractor fails to complete the work within the stipulated period,
the Contractor shall be liable to pay Liquidated Damages @ 0.5% of the value of unfinished part
of work per week of delay or part thereof maximum to 10% of the total contract value.

Cancellation of order and getting the work done on Risk and Cost of the Contractor : If the
order is terminated due to breach of contract on part of the contractor, the balance quantity of
work will be got done from the alternative sources at the risk and cost of the contractor work
after serving a 15 days notice to contractor. The differential amount, if any, shall be recovered
from Security Deposit and/or from any other bills of the contractor. The Company reserves its
right to debar the contractor from participating into future tenders at any or all the Plants of the
Company.

Contractor will be required to compensate in case any damage is caused in any form to the
Corporation because of any acts attributable to the contractor or his agent or workmen.

(XI)  Escalation :
The Corporation will not take any liability for increase except escalation on account of enhancement
in the labour cost during the contractual period and the extended period.

(XIV)  Additional terms and conditions :

1.

No-claim situations: No claim on account of idle labour, interruption of work or any other
account for any reasons whatsoever will be entertained.

Extension of completion time: Extension of completion time, if any, may be granted to the
contractor by the Executing Authorities with due approval of the Competent Authority.

Change in constitution / entity of tenderer / contractor: In case of change in the constitution /
entity of the tenderer / contractor, the tenderer / contractor will forthwith submit relevant
documents in support of the change for acceptance / approval of the Competent Authority.

Forfeiture of EMD and debarring future participation in tender bid: In case any tenderer
withdraws his offer after submission of bid or the successful tenderer deliberately withdraws his
offer, his EMD shall be forfeited and he may be debarred from participating in future tenders for
a period to be decided by the Competent Authority.

Conduct of Contractor: HEC reserves the right to suspend or terminate the contract forthwith
and /or black list the contractor if a contractor is found to have committed any misconduct /
malpractice.

Site-in-Charge: Contractor or his authorized representative shall be Site-in-Charge who will take
the instructions from the Executing Authority / Controlling Officer and accomplish the work. The
contractor will intimate his as well as his authorized representative’s contact address and
telephone numbers to the Executing Authority / Controlling Officer to contact them in odd
hours.

Executing Authority/ Controlling Officer : In-charge of the Shop / Department or their
representatives will be the Executing Authority / Controlling Officer of this contract. After award
of the works contract, the Contractor has to take all necessary instructions/guidance from them
only. The Executing Authority will have the sole responsibility to see that the Contractor is
complying the terms and conditions of the contract and does the work in accordance with the
work order.
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10.

11

12.

13.
14.

15.

16.

17.

Materials: Materials required for performing the works shall be provided by the respective
Controlling Officer besides electricity, compressed air, electrodes, consumables, water etc free
of cost.

Declaration / Discloser of Relationship: The Tenderer/bidder has to declare whether the
Tenderer, Proprietor or any Partner of the partnership firm or Director of their Company, as the
case may be, has any relation with any employee working in any Plant /Offices of HEC and if so
the tenderer / bidder shall declare the name of such employee and his relationship. The
tenderer / bidder shall also declare whether he has relationship with any of the Directors of HEC
within the meaning of Section 6 of the Companies Act, 1956 and if so, he shall furnish the details
thereof. The Tenderer, Proprietor / Partner / Director of the bidder firm / Company must submit
a declaration whether any of his / their member(s) or relative(s) is/are partners / Director of any
other bidder(s) participating in this bidding at the time of opening of Techno-Commercial bid. If
so, only the lowest bid of such firms / Company shall be considered. The above shall be given in
Annexure-B.

General Condition of Contract (GCC) and Special Conditions of Contract (SCC) will be binding on
tenderers / contractors. GCC, SCC and other specifications are available for inspection in the
office of P&A/HMBP before submission of the offer on any working days during office time.

The Contractor will abide by the Corporation’s Guidelines, Government Directives issued on the
matters of engagement of Schedule Caste / Schedule Tribe, persons with disabilities, women,
displaced persons, wards of deceased employees etc.

All the Statutory Rules and Regulations, Govt. Acts, Corporation Guidelines issued or to be issued
by the Corporation from time to time in the matter shall be binding to the contractor.

For any disputes arising out of this contract the jurisdiction shall be in the Courts at Ranchi.

Constituents of tender : The Tender Document, Letter of Acceptance, GCC and Agreement will
form the part of Contract.

Determination and Termination of Contract: The Contract can be determined and terminated in
terms of Clause 7 of the General Conditions of Contract.

Agreement: The successful tenderer shall be required to enter into an agreement with the
Company on a Non-Judicial Stamp Paper of Rs. 100.00 (Rupees One hundred only) as per the
proforma prescribed by the Company, within 15 days from issue of Letter of Acceptance / Work
Order.

Interpretation & Saving:

a) In case of any ambiguity with regard to interpretation of any clause of this contract the
interpretation given by the Competent Authority shall be final and biding to the tenderer /
contractor.

b) M/s HEC Limited does not bind itself to accept the lowest or any tender and reserves the
right to reject any or all tender bids without assigning any reasons thereof and may divides
the work among two or more tenderers. The decision of the Corporation in this regard shall
be final.

for and on behalf of
Heavy Engineering Corporation Limited

Dy Manager (HR)
Pers & Admn/HMBP
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Schedule of Work Components, Rate, Quantity & Value - NIT 2019

Appendix-|

S|

Work
Components (WC)

Est

Rate

Zone-A

Zone - B

Zone-C

Zone -D

Est Qty | Est Value

Est Qty

Est Value

Est Qty

Est Value

Est Qty | EstValue

2

©)

(4) (

5)

(6)

)

(8)

©)

(10) (11)

Dismantling,
checking,
detecting faults,
rectifying, testing
& installing air
conditioning
machines

118.86

0

0

4368

519180

0

Catering  works,
serving of foods

44.57

4368 | 194682

Preparing drawing
& design, plotting
drawing, printing
& compilation of
drawing &
documents,
handling process
& technical
documents,
document
movement &
distribution

203.52

1248

253993

16224 | 3301908

Caretaking work

0

Preparing,
making, shaping,
polishing, painting
& finishing wood/
plastic/  metallic
materials in
erecting &
building
structures/ boxes/
fixtures

118.86

2184

259590

Cooking works

168.5

0

0

0

3744 | 630864

Loading,

unloading & intra
shop movement
of raw materials,
semi finished &
finished materials

55.75

87360 | 487

0320

113568

6331416

43680

2435160

0

Preparing
manuscript,
entering data,
report generation
& printouts

27.79

17472 | 485547

235872 | 6554883

Shaping, makeup,
dismantling,
assembling &
repairing of
metallic body/
box/ cabin

208

1248 | 259584

10

Dressing, upkeep,
allied manual
work etc in FAP

51.67

30576 | 1579862
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11 | Cleaning, upkeep | 58.44 4368 | 255266 0 0 21840 | 1276330
& driving, record
keeping &
repairing related
to light & heavy
vehicle,
movement of
materials inside &
outside plant

12 | Inspection, fault 56.55 0 0 0 39312 | 2223094 13104 741031
rectification,
repairing of elect
wiring, switches,
equip. & vehicles
etc, Checking bus-
bars & current
collectors of
cranes etc., Re-
conservation  of
motor generator
work involving
dismantling,
heating,
warnishing,
drying,  grasing,
fitting, testing of
various types of
motor, generator,
elect equip etc,
Repairing &
replacement  of
control relays &
contactors, etc

13 | Handling of | 185.11 19968 | 3696276 53664 | 9933743 64896 | 12012899 2496 462035
complex locating
objects (templates
& guadges, etc) &
carving out these
objects by fitting
& chipping
operations.
Handling of simple
locating  objects
(igs & fixtures,
etc) & carving out
these objects by
grinding, drilling,
fitting & chipping
operations.
Cleaning,
greasing,
lubricating, fitting
of accessories.
Pipelines
repairing. Filling of
lubricating  oils.
Proper greasing of
lead screw, feed
shaft, bearing, bed
guide ways, etc.
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14

Metal polishing by
metal coating &
babbitting
process. Manual
cleaning, writing,
painting, etc.

118.86

2184

259590

15

Steel working by
heat treatment &
forging process

198.5

4992

990912

16

Testing of samples
ferrous/ non-
ferrous, water, air
pollution, fuel,
lubricants, etc in
Central Processing
Laboratory

208

1248

259584

17

Technological
upgradation of in-
process materials,
processing of
blanks. Re-
conservation  of
machines.

185.4

43680

8098272

14976

2776550

4992

925517

3744

694138

18

Manually or with
assistance  doing
work related to
simple re-
conservation,
upgrading in
process materials
etc. Collection,
distribution &
movement of
cylinders etc.
Distribution of
consumable oils to
various sites,
loading &
unloading of
materials. Manual
work in shops/
offices. Cooking &
catering works
Manual work in
tech & non-tech
areas, etc.

51.9

423696

21989822

318864

16549042

318864

16549042

476112

24710213

19

Civil work involving
grouting, brick work,
cementing, road
repairing, machine
foundation  works,
etc. Store upkeep.
Ground preparation,

dismantling &
making of
structures, etc.
Manual work

related to upkeep of
structure, building &
ground, etc..

208

1248

259584

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020
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20

Metal polishing by
metal coating &
babbitting process

118.86

2184

259590

4368

519180

21

Re-conservation
of spares, de-
rusting,
degreasing,
cleaning, greasing
with fresh grease,
wrapping with
wrapper,
designating  with
tagging, painting,
writing, etc.

208

3744

778752

1248

259584

1248 | 259584

22

Water supply
operation &
repairing, storage
cleaning, pipe &
tap repairing,
fitting, etc. Fitting
water closet,
urinals, commode,
wash basin, other
sanitary  wares,
civil fixtures, etc.
Manual work
related to upkeep
of structure,
building & ground,
etc.

208

1248

259584

23

Manual works &
Crane assisted
works related to
Loading,

unloading & intra
shop movement
of raw materials,
semi finished &
finished materials

59.43

91728

5451395

61152

3634263

30576

1817132

24

Stationery
Machine operator,
upkeep, allied
manual works

5.94

43680 | 259459

25

Preparing
manuscript,
entering data,
report generation
& printouts.
Record keeping,
allied ministerial
assistance
involving manual
works, etc

27.81

26208

728844

78624 | 2186533

26

Arranging,

makeup, cleaning
& setup of
metallic materials
& working on
them using
welding, etc.
Manual work

52.52

4368

229407

152880

8029258

82992

4358740

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020
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related to upkeep
of machine,
structure, building
& ground, etc.

Total

47105559

47513856

43381129

43370690

Est Rate-Estimated Rate per Unit of WC, Est Qty-Estimated Annual Quantity of Work Units, Est Value-Estimated Value

of Work Units

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020

Signature of Tenderer.

Name:
Date:

Seal:
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APPENDIX-II
STATUTORY REQUIREMENT AND LABOUR LAWS

As a part of the contract, the following shall be strictly adhered to in compliance with Statutory Obligations
and Labour Laws, which will be checked time to time by respective representatives of HEC:

1.0 ADHERENCE TO LABOUR LAWS:

11

1.2

13

1.4
15

1.6

The contractor shall be required to obtain Labour Licence for engagement of workers from the
Competent Authority before commencement of the work under the provisions of Contract Labour
Regulation & Abolition Act, 1970.

The Contractor shall be required to abide by the provisions of the Contract Labour (R&A) Act 1970.
Payment of wages Act, 1936, the Employees’ Compensation Act 1923, the Factories Act 1948, the
Employees Provident Fund and Misc. Prov. Act 1952, the Employee State Insurance Act 1948 and all
their subsequent amendments and rules framed there under. In the event of Contractor failing in
making necessary statutory remittance, the same will be deducted from the Contractor's Bills.

The contractor shall submit applications forwarded by the Controlling Officer/Executing Authority of
the concerned department to Contract Cell for obtaining photo gate pass of his labours. The
Contractor shall follow the Gate Pass procedure.

The Contractor shall issue employment card and wage slip to all workers engaged by him.
The Contractor shall maintain the following major Registers :

i) Register of Persons employed by the Contractor (Form-XIll). Note that it should also have
colour stamp size photograph of the person, his date of birth and the validity period of the
gate pass(access permit)

ii)  Register of Wages (Form - XVII)

iii)  Muster Roll (Form — XVI)

iv)  Register of Deduction of damage or loss (Form-XX)
V)  Register of Fines (Form-XXI)

vi)  Register of Advance (Form-XXII)

vii)  Register of Overtime (Form-XXIIl)

viii) Register of Accidents as per Factories Rules 1950
ixX)  Register for payment of leave wages

X) Registers relating to PF, ESI, Bonus, etc.

xi)  Attendance Register

xii)  Monthly Book of office copy of Wage Slip (Form-XIX) issued

The Contractor shall be under obligation to send the returns to the Licencing Officer and other
competent authorities as are required under different provisions of Law.

2.0 ACCIDENT/INSURANCE

2.1.

2.2.

The contractor must inform about occurrence of any accident involving his labours to the Safety
Officer and also his Controlling Deptt as well as Contract Cell immediately after the occurrence. The
Contractor shall be liable to arrange prompt medical attendance and care of the injured labours and
also shall be liable to make payment of compensation as per the Employees’ Compensation Act,
1923. All expenses on this account shall be strictly born by the Contractor. However, first aid in the
Plant/ First Aid Post and Ambulance shall be provided to the Contractor’s Workmen.

The Corporation shall not bear any responsibility for payment of compensation/medical expenses in
case of accidents/ death of his labours.
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3.0
3.1

3.2

3.3

3.4

3.5

SAFETY & HEALTH

The contractor will ascertain the nature and types of Personal Protective Equipments [PPEs] to be
provided to his labours from the Executing Authority / Controlling Officer or In-charge of Safety
Dept/ HMBP before beginning of the contract / work. In case of failure of the contractor to supply
the PPE to his workmen the same shall be supplied by the Corporation at the cost of Contractor and
such costs will be recovered from the bill of Contractor.

During working hours, wearing loose clothes, smoking, spitting and gossiping and entering inside the
plant in an intoxicated condition is strictly prohibited and it is the responsibility of the Contractor to
ensure that his workers abide by the same.

The Contractors shall provide maternity benefits to female workers as per the provision of the
Maternity Benefits Act, 1961.

The contractor shall have to get their workman examined by a registered medical practitioner,
preferably by HEC Plant Hospital at his own cost. There are two types of medical examination i.e. (i)
pre-employment medical examination and (ii) periodical medical examination. The examination
reports shall have to be submitted to the Contract Cell in the prescribed format to HMBP/HEC. The
medical examination will include X-ray of chest, and alimentary canal (Rectum and bacteriological
exam of faces/urine)test and Routine blood examination besides other tests.

If contractor fails to do so, a penalty medical examination shall be done by the Corporation at the
cost of the contractor.

Signature of Tenderer.

Name:
Date:

Seal:
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TECHNICAL BID
Annexure-A

TENDERER'S PROFILE

The tenderers are to furnish the following particulars.

1.

2.

Name of the tenderer:

Status of the tenderer (Individual / Proprietary Business concern / Partnership firm / Cooperative
Society/ Registered Society / Company / etc.):

Name & address of the Proprietor/Partner/Directors alongwith contact phone No.(If required separate
sheet may be attached):

Office-post/title or the position held by the tenderer:

Office Address of the tenderer and its Phone No., Fax & e-mail, etc.:

Local address, if any, for immediate contact,:

Name, full address and contact phone number of Site Incharge of the tenderer:

Name, full address and contact phone number of Legal heirs, particularly first class, of the tenderer (if
required separate sheet may be attached) whose status is individual or proprietary business concern.

Any other information:

Signature of Tenderer.

Name:

Date:

Seal:
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TECHNICAL BID

Annexure-B

DECLARATION / DISCLOS

ER OF RELATIONSHIP

Whether the Tenderer, Proprietor or any Partner of the firm or Director of the
Company, as the case may be, has any relation with any employee working in

any Unit/ Plant/ Office of HEC?

Yes/No

If yes, give detail in
the Table below.

Whether the Tenderer, Proprietor or any Partner of
Company, as the case may be, has any relationsh

Section 6 of the Companies Act 1956) with any of the Directors of HEC?

the firm or Director of the | Yes/No

ip (within the meaning of if yes, give detail in

the Table below.

Whether the Tenderer, Proprietor or any Partner of

Company, as the case may be, has any relation with any partner / Director of

any other bidder(s) participating in this Bid.

the firm or Director of the | (To be furnished after
opening of the

Technical Bid)

Sl.

No.

Name, P.No., Designation, Posting of the
employee(s) / Director of HEC related to the
Tenderer, Proprietor or any Partner of the firm or
Director of the Company, as the case may be

Relationship Signature of employee(s)/

Director concerned

| / We declare that information furnished above are correct to the best of my/our knowledge. I/We
understand that if any information furnished above is found to be wrong at any point of time, my bid / work
order shall be cancelled, EMD shall be forfeited and my/our firm shall be kept in business holiday as deemed
fit by the Corporation.

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020

Signature of Tenderer.
Name:

Date:

Seal:
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TECHNICAL BID
Annexure-C

SCHEDULE OF DEVIATIONS

| have gone through the contents of Tender Documents and the following Clauses of the Tender Documents
are not acceptable to me.

S| Clause No.

Signature of Tenderer.

Name:

Date:

Seal:
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TECHNICAL BID
Annexure-D
UNDERTAKING

1. I/ We hereby declare that I/we have carried out successfully works of large magnitude in nature to the
work embraced in this Tender and have adequate organization and experienced personnel to handle this
type and magnitude of works.

2. 1/ We also hereby declare that I/we have seen and studied carefully before submitting the Tender, the
technical aspects of the work and terms & conditions, General Conditions of Contract, Special Conditions
of contract, Bill of Quantity and description of work, etc. and 1/we am/are aware that all the above
Tender Documents relating to the said work will be binding on us.

Signature of Tenderer.
Name:
Date:

Seal:
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Annexure-E

TECHNICAL BID

LIST OF DOCUMENTS AND ENCLOSURES ATTACHED

I/We have gone through the Tender Documents and |I/we am/are submitting my/our offer for doing the
work as specified in the tender documents. I/we am/are submitting the following documents for your kind
consideration:

S

Documents required as enclosures

Particulars of documents

Demand Draft / BG towards Earnest Money

Demand Draft towards Application fee for tender

Income tax returns pertaining to last 3 years

El S N I

Copies of Contract Completion / Work Order / Performance
Certificates in support of experiences of “similar work”
executed during last seven years attached to a list of such
copies

Tenderer’s Profile (Annexure — A)

Declaration / Discloser Of Relationship (Annexure — B)

Schedule of Deviations (Annexure — C)

Undertaking (Annexure — D)

©| © N o u

CPF Registration Certificate™

| Labour Licence*

11,

Insurance Coverage Certificate* (General Insurance Scheme
under LIC or EDLI)

12,

GST Registration Certificate

13,

Tenderer must declare that he/his organization has not been
convicted or blacklisted by any PSU or Govt.

14,

PAN No.

15,

A certified copy of Registration Certificate in case of a
Cooperative Society

16.

A certified copy of Passed resolution for taking up the work on
contract and authorizing its representative to file tender on its
behalf

*to be submitted consequent to award of contract

I/We confirm that the information furnished in the documents enclosed with the tender are correct to the
best of my/our knowledge and I/We agree to comply with all the conditions stipulated in the Tender
Documents.

Signature of Tenderer.

Name:
Date:

Seal:

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020
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PRICE BID

Annexure-F

I/We have carefully gone through the Scope of Work, Terms & Conditions and all other documents attached
with the Tender Documents. The same is clearly understood and acceptable to us and based on that we offer
our best prices with respect to Supervision and Additional Cost (SAC) as follows:

1

Zone No.

In figure In words

SAC in terms of percentage of expenditure
towards payment of basic wage plus variable
dearness allowance in respect of labours to be
deployed by the Bidder for completing the
specified works.

The above rates are all inclusive, as per the rates mentioned in the Tender and all statutory taxes will be
deducted from my gross bill as per prevailing rates.

Thanking you,

Enclosed: Rate Analysis

Tender No. HMBP/P&A/NIT/2019-696 dt. 24.01.2020

Yours faithfully,

Signature of Tenderer.

Name:

Date:

Seal:
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Annexure-G
Rate Analysis

PRICE BID

Sl |Item of expenditure Derivation |Rate Estimated  annual
approx |expenditure

1 |Demand Draft towards Earnest Money

2 |Demand Draft towards Application fee for tender

3 |Expected income tax & expenses on Income tax Clearance
Certificate/ Income-tax returns pertaining to last 3 yrs

4 |Expenses for obtaining Labour Licence

5 |PAN

6 | GST Registration

7 |Performance guarantee bond

8 | Police verification cost

9 |Pre-engagement training

10 |Personal protective items

11 | Taxes, royalties & other statutory levies applicable, if any

12 | Medical fitness certificate

13 | Cost of making gate-pass

14 | Expenses on an agreement on non-judicial stamp paper

15 | Expenses on settlement of Employees Provident Fund and
Miscellaneous Provision Act 1952 related matters

16 |Expenses for obtaining Insurance coverage under EDLI &
settlements

17 | Expenses on settlement of ESI related matters

18 | Expenses on making of monthly running account(R/A) Bill

19 | Expenses on taking care of accident cases of his workers

20 |Expenses on daily visit to the site of work

21 |Daily reporting of attendance & attendance registers

22 |Notice board and display of information

23 | Colour stamp size photograpgh of his workers

24 | Major Registers

25 |Return / Reports

26 |Computer stationeries

27 |Site Supervisor

28 | Office establishment

29 | Profit

30 |Others, Please specify.

31

32

33

34

Total

Signature of Tenderer.

Name:
Date:

Seal:
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